

Corrigendum dated 06.05.2022

Request for Proposal (RFP) for Selection of Agency for Operation & Maintenance (O&M) of Gujarat State-Wide Area Network (GSWAN) on behalf of Department of Science & Technology (DST), Government of Gujarat (GoG)

(GeM Bid Number: GEM/2022/B/2073565 Dated: 28-03-2022)

Please find the response to pre-bid queries, Corrigendum, revised RFP & annexure enclosed herewith.

For further details visit www.gil.gujarat.gov.in

Request for Proposal (RFP) for Selection of Agency for Operation & Maintenance (O&M) of Gujarat State-Wide Area Network (GSWAN) on behalf of Department of Science & Technology (DST), Government of Gujarat (GoG) (GeM Bid Number: GEM/2022/B/2073565 Dated: 28-03-2022)

Corrigendum dated 06.05.2022

Sr. No.	Volume & Section	Bid Clause	Remarks / Modified Clause
Volume - I			
1	Section II – Eligibility Criteria (point No-03) Page No. 5	Audited and Certified Balance Sheet and Profit/Loss Account of last 3 Financial Years should be enclosed. CA certificate mentioning turnover generated from Networking (Setting up of O&M) of the bidder should be certified by CA. Note : 1. For FY 2020-21: In case of non-availability of audited annual accounts bidder may submit Provisional audited report with CA certificate.	Revised as: Audited and Certified Balance Sheet and Profit/Loss Account of last 3 Financial Years should be enclosed. CA certificate mentioning turnover generated from Networking (Setting up of or O&M) of the bidder should be certified by CA. Note : 1. For FY 2020-21: In case of non-availability of audited annual accounts bidder may submit Provisional audited report with CA certificate.
2	Section IV - General Conditions of the Contract, 4.20 Taxes and Duties Page- 23	The O&M agency shall fully familiarize itself about the applicable Domestic taxes (such as GST, Income Tax, duties, fees, levies, etc.) on amount payable by TENDERER under the contract. The O&M agency shall pay such domestic tax, duties, fees and other impositions (wherever applicable) levied under the applicable law. The billing should be done in Gujarat only.	Revised as: The O&M agency shall fully familiarize itself about the applicable Domestic taxes (such as GST, Income Tax, duties, fees, levies, etc.) on amount payable by TENDERER under the contract. The O&M agency shall pay such domestic tax, duties, fees and other impositions (wherever applicable) levied under the applicable law. Any increase or decrease in the rates of the applicable taxes, duties or any new levy on account of changes in law shall be to the account of Tenderer.
3	Section IV- 4.31.26 O&M agency's Team / Page 30	The O&M agency will be responsible to carry out on job training mentioned below but not limited to, on quarterly basis and submit the content of training, attendance and output / result of the training. Technical skill development Soft skill development Quality & Safety training	Revised as: The O&M agency will be responsible to carry out on job training mentioned below but not limited to , on quarterly basis and submit the content of training, attendance and output / result of the training. Technical skill development Soft skill development Quality & Safety training
4	Section II – Eligibility Criteria (point No-06) / Page 6	The bidder should have demonstrable expertise and experience of setting up WAN project and carrying out O&M during last five years ending 31st Mar 2021 - One WAN Project of 500 WAN/LAN nodes Or - Two WAN Projects of 250 WAN/LAN nodes Note: i. In-house projects for their own corporations executed by the bidder shall not be considered for above purpose. ii. WAN (Wide Area Network) is defined as an intercity network.	Revised as: The bidder should have demonstrable expertise and experience of setting up WAN project and carrying out O&M during last five Eight years ending 31st Mar 2021 - One WAN Project of 500 WAN/LAN nodes Or - Two WAN Projects of 250 WAN/LAN nodes Note: i. In-house projects for their own corporations executed by the bidder shall not be considered for above purpose. ii. WAN (Wide Area Network) is defined as an intercity network.
4	Section II – Eligibility Criteria, Technical Evaluation (point No-05) Page 15	Bidder having the below mentioned certification ISO 27001 – 2 Marks ISO 20001 – 2 Marks ISO 9001:2018 – 2 Marks	Bidder having the below mentioned certification ISO 27001 – 2 Marks ISO 20001 – 2 Marks ISO 9001:2015 or higher – 2 Marks
5	Section II – Eligibility Criteria (point No-06) / Page 6	The bidder should have demonstrable expertise and experience of setting up WAN project and carrying out O&M during last five years ending 31st Mar 2021 - One WAN Project of 500 WAN/LAN nodes Or - Two WAN Projects of 250 WAN/LAN nodes Note: i. In-house projects for their own corporations executed by the bidder shall not be considered for above purpose. ii. WAN (Wide Area Network) is defined as an intercity network.	Revised as: The bidder should have demonstrable expertise and experience of setting up WAN project and carrying out O&M during last five Eight years ending 31st Mar 2021 - One WAN Project of 500 WAN/LAN nodes Or - Two WAN Projects of 250 WAN/LAN nodes Note: i. In-house projects for their own corporations executed by the bidder shall not be considered for above purpose. ii. WAN (Wide Area Network) is defined as an intercity network.

6	Section III - Instruction to Bidders , (Point-11) /Page-11	For O&M and AMC support, unit rate should be quoted against each line item listed in the respective Annexures attached in this bid. Quantities can be increased or decreased by TENDERER and bidder has to supply deviated quantities at the rates prescribed and approved by TENDERER in the tender document.	~~Clause Deleted. For O&M and AMC support, unit rate should be quoted against each line item listed in the respective Annexures attached in this bid. Quantities can be increased or decreased by TENDERER and bidder has to supply deviated quantities at the rates prescribed and approved by TENDERER in the tender document.~~
Volume - II			
1	Section II: Scope of Work-2.3. Network operations, Services and maintenance 2.3.1.(b), Page - 13	(b) Upgrading IOS/Firmware	There is no Back2back support requested; however, any operational issues that arise as a result of firmware/IOS upgrade must be handled by the bidder; no operational issues can be held up due to pending IOS/Firmware upgrade.
2	2.2. Operations and Maintenance (O&M) of GSWAN, f) Warranty Support Page -10	ix) In case any hard disk drive of any server, SAN, or client machine is replaced during warranty / AMC the unserviceable HDD will be property of TENDERER and will not be returned to bidder.	Consider Ommited. Not a part of GSWAN Scope
3		We would like to request for the Inclusion of Point to Point LiFi / OWC / FSOC Wireless Communication Link Solution, by replacing following terms in the RFP Documents, so Wireless Connectivity is NOT Confined to Radio Frequency (RF) Link Option ONLY.	Refer Revised Annexure. The bidders have to also include a quote rate item for the LiFi Wireless Communication Link Solution during bidding time.
4	Section II: Scope of Work - 2.2.1 f (xi), Operations and Maintenance (O&M) of GSWAN Page - 11	(xi) The bidder shall carry out Preventive Maintenance (PM) at SDC, SCAN locations, SC, DC and TC locations, including cleaning of interior and exterior, of all hardware and testing for virus, if any, and should maintain proper records at each site for such PM. Failure to carry out such PM will be a breach of warranty and the warranty period will be extended by the period of delay in PM.	Revised as: (xi) The bidder shall carry out Preventive Maintenance (PM) at SDC, SCAN locations, SC, DC and TC locations, including cleaning of interior and exterior, of all hardware and testing for virus, if any, and should maintain proper records at each site for such PM. ~~Failure to carry out such PM will be a breach of warranty and the warranty period will be extended by the period of delay in PM.~~
5	Section IV Penalties Clause 4.5, Penalty for not providing technical feasibility and cost-estimation Report, Page 75	If Successful Bidder fails to provide technical feasibility report for expansion and laying of new horizontal links/POPS and effort and cost estimation of the same within 5 working days from the date of intimation from TENDERER, as mentioned in scope of work, Rs. 1,000 per feasibility per day or part thereof will be levied.	Revised as : If Successful Bidder fails to provide technical feasibility report for expansion and laying of new horizontal links/POPS and effort and cost estimation of the same within 7 5 working days from the date of intimation from TENDERER, as mentioned in scope of work, Rs. 1,000 per feasibility per day or part thereof will be levied.
6	Section IV: Penalties, 4.8 Penalties for misuse Page 76	In case of misuse of bandwidth/ Internet at the instance of successful bidder, the penalty imposed on the successful bidder, without prejudice to other remedies available to TENDERER under the Agreement, shall be 200% of annual value of bandwidth/Internet costs. If the misuse continues for two quarters, TENDERER may terminate the Agreement	Revised as: In case of misuse of bandwidth/ Internet at the instance of successful bidder, the penalty imposed on the successful bidder, without prejudice to other remedies available to TENDERER under the Agreement, shall be ~~200% of annual value of bandwidth/Internet costs~~ Rs 1,00,000/- per event of misuse . If the misuse continues for two months, TENDERER may terminate the Agreement.

7	Section IV: Penalties, 4.11 Penalty for delay in replacement of batteries Page 76	If Successful Bidder fails to replace the internal as well as external battery banks used for UPS and other equipments at SC, DC, TC & other PoPs with new batteries two times during the contract period of 5 years as mentioned in scope of work i.e. during 9 th quarter and 17 th quarter of the O&M services, to begin with 5% MP of the 9 th and 17th quarter would be withheld. In case the replacement of batteries is delayed beyond 10th and 18 th quarter, the withheld amount shall be forfeited and from subsequent payment due, penalty @5% of the Monthly payment due will be levied till the replacement is made. Moreover, such non-performance of the scope of work may result into termination of contract. This penalty shall be exclusive of all other penalties proposed under the contract.	If Successful Bidder fails to replace the internal as well as external battery banks used for UPS and other equipments at SC, DC, TC & other PoPs with new batteries two times during the contract period of 5 years as mentioned in scope of work i.e. during 9 th quarter and 17 th quarter of the O&M services, to begin with 5% MP of the 9 th and 17th quarter would be withheld. In case the replacement of batteries is delayed beyond 10th and 18 th quarter, the withheld amount shall be forfeited and from subsequent payment due, penalty @5% @2% of the Monthly payment due will be levied till the replacement is made. Moreover, such non-performance of the scope of work may result into termination of contract. This penalty shall be exclusive of all other penalties proposed under the contract.
8	Section II: Scope of Work 2.11 IT Infrastructure Security Administration Page-40	2.11.1 The activities to be carried out under security administration shall include, but not limited to the following:	2.11.1 The activities to be carried out under security administration shall include, but not limited to the following: ~~(a) Addressing the ongoing needs of Security Management including, Monitoring and Management of various devices / tools such as Firewall, Intrusion Prevention System, Content Filtering and URL Blocking, Virus Protection, Load Balancer, DMZs, VLANs, and vulnerability protection through implementation of proper patches and rules as per best practices.~~ (b) Carrying out periodic Vulnerability Analysis and Penetration Testing (VAPT) to ensure that GSWAN systems and network are safe and secure. This activity has to be performed at least once in quarter and on need basis as per GOG instructions. ~~(c) Maintaining an updated knowledge base of all the published security vulnerabilities and virus threats for related software and microcode etc.~~ ~~(d) Ensuring that patches/workarounds for identified vulnerabilities are patched/ blocked immediately.~~ (e) Respond to security breaches or other security incidents and ensure that workaround / patches are made available for the same. (f) Provide a well-designed access management system, security of physical and digital IT assets, data and network security, backup and recovery etc. ~~(g) Maintenance and management of IT security devices, including, but not limited for maintaining firewall services to restrict network protocols and traffic, detecting intrusions or unauthorized access to networks, systems, services, applications or data, protecting email gateways, firewalls, servers, from viruses.~~ (h) Ensuring that the IT security policy is maintained and updates to the same are made regularly as per ISO 27001:2013, ISO 20000:2018 guidelines for GSWAN assets at GSDC. ~~(i) Access Control Management~~ ~~(ii) Audit Trail and Log Analysis~~ ~~(iii) Establishing and monitoring access control~~ ~~(j) Firewall policy management which will include the Configuration & Patch Management Intrusion Detection System Management. This arrangement shall include Incident Handling and recovery. The Incident Handling Procedure (IHP) has to be followed as per the guidelines drawn by the DST, GoG. This would also include virus and spam control, policy configuration & management. The audit logs shall be maintained by the Bidder for review. The bidder would also establish counter measures that are needed for the perceived risks. The bidder shall establish the counter measures to mitigate the risk.~~ ~~(k) The successful bidder would be responsible to ensure that any Vulnerability or security advisory, as notify by CERT-IN, NCIIPC, NIC CERT, OEM and any other agency should be fixed/complied as per the SLA. The successful bidder (O&M operator) would keep track of such notification and intimate concern authority at GSDC and TENDERER immediately~~

9		We would like to request for the Inclusion of Point to Point LiFi / OWC / FSO Wireless Communication Link Solution, by replacing following terms in the RFP Documents, so Wireless Connectivity is NOT Confined to Radio Frequency (RF) Link Option ONLY.	Please refer added Item No. 9: Functional / Technical specification of Optical Wireless Communication Link Solution

Request for Proposal (RFP) for Selection of Agency for Operation & Maintenance (O&M) of Gujarat State-Wide Area Network (GSWAN) on behalf of Department of Science & Technology (DST), Government of Gujarat (GoG) (GeM Bid Number: GEM/2022/B/2073565 Dated: 28-03-2022) Pre-bid queries dated 06.05.2022			
S. No.	Content of RFP requiring clarification	Bidder Submission	Tenderer Response
1	We would like to request for the Inclusion of Point to Point LIFI / OWC / FSOC Wireless Communication Link Solution, by replacing following terms in the RFP Documents, so Wireless Connectivity is NOT Confined to Radio Frequency (RF) Link Option ONLY.	We would like to request for replacing Wireless / RF / Radio Frequency / Radio Terms suitably by Wireless (LIFI/OWC/FSOC/Radio Frequency) Connectivity / Wireless (LIFI/OWC/FSOC/Radio Frequency) Link in RFP Document Volume I & II,	Please refer Corrigendum.
2	The Bidder should be established IT system integrator and should have been engaged in Operations & Maintenance Services of Network for a period of atleast 5 years as on 31.03.2021	As the project is comprehensive, it is requested to allow consortium to address the tender with either of the partner's credential to meet the eligibility.	As per RFP
3	Eligibility Criteria	Consortium member may be allowed to meet the eligibility criteria and to implement the project along with the prime bidder.	As per RFP
4	Bid Security/EMD: The Bidder shall furnish, as part of the Bid, a Bid security for the amount of Rs. 2,00,00,000/- (Rupees Two crores only) EMD in the form of Demand Draft OR in the form of an unconditional Bank Guarantee (which should be valid for 9 months from the last date of bid submission) of any Nationalized Bank including the public sector bank or Private Sector Banks or Commercial Banks or Co-Operative Banks and Rural Banks (operating in India having branch at Ahmedabad/ Gandhinagar) as per the G.R. no. EMD/10/2021/7729/DMO dated 12.04.2021 issued by Finance Department or further instruction issued by Finance department time to time; in the name of "Gujarat Informatics Ltd." payable at Gandhinagar (as per prescribed format and must be submitted along with the covering letter.	ITI being a central PSU may be exempted from the requirement of submission of EMD. Alternatively, EMD may be allowed to be submitted in the form of Corporate Guarantee.	As per GEM clause, the bidder having turnover more than 500 Cr are exempted from EMD submission.
5	The Eligible bidders as per the eligibility criteria will be invited to make a presentation to Tenderer at a date, time and location notified by Tenderer. The purpose of such presentation would be to allow the bidders to present their approach & methodology to the committee and the key point in their proposals.	Consortium may be allowed to meet the eligibility criteria as per SI. No.3.3.4 SI. No. 1-7	As per RFP
6	Due date of bid submission	In order to prepare a comprehensive proposal, the tender bid submission due date may be extended for 1 month.	As per RFP.
7	Audited and Certified Balance Sheet and Profit/Loss Account of last 3 Financial Years should be enclosed. CA certificate mentioning turnover generated from Networking (Setting up of O&M) of the bidder should be certified by CA. Note : 1. For FY 2020-21: In case of non-availability of audited annual accounts bidder may submit Provisional audited report with CA certificate.	Request you to consider the clause as :- "Audited and Certified Balance Sheet and Profit/Loss Account of last 3 Financial Years should be enclosed. CA certificate mentioning turnover generated from Networking (Setting up or O&M) of the bidder should be certified by CA. Note : 1. For FY 2020-21: In case of non-availability of audited annual accounts bidder may submit Provisional audited report with CA certificate."	Revised. Please refer Corrigendum
8	The bidder should have demonstrable expertise and experience of setting up WAN project and carrying out O&M during last Five years ending 31st Mar 2021 One WAN Project of 500 WAN Or Two WAN Projects of 250 WAN Note: i. In-house projects for their own corporations executed by the bidder shall not be considered for above purpose. ii. WAN (Wide Area Network) is defined as an intercity network.	Need to clarify the WAN definition , Hope Intracity Network also considered as WAN Nodes.	As per RFP. WAN (Wide Area Network) is defined as an intercity network.
9	The bidder should have local presence and should have office in Gujarat. The bidder should have service support infrastructure in the state to provide warranty and post warranty services. The details for such service support infrastructure must be enclosed.	Need management Approval	No Change, As per RFP
10	Past Exp. of Project Value of 250 to 500 WAN Nodes – 2 Marks. 501 to 1000 WAN Nodes – 5 Marks More than 1000 WAN nodes – 8 Mark	Please clarify the understanding of WAN nodes.	As per RFP. WAN (Wide Area Network) is defined as an intercity network.
11	ISO 9001:2018 – 2 Marks	Request you to consider ISO 9001:2015 or higher Certificate.	Revised, please refer corrigendum.
12	Proposed Manpower Qualification & Experience Best resources: Maximum Marks & then relative 20 Marks	Do we need to provide CV of all the resources need to be deployed in the project. We understand that , we had to submit or share the details of Key person in the project as Team Lead and Project Manager e.t.c	Bidder to provide CV of proposed resource to be deployed at SC & DC.
13	Migration Plan: - The bidder will have to ensure successful migration	What migration expected	Any Migration required during contract period. Like IPV6 Migration, Network upgradation, hardware upgradation or other similar activity for SWAN.
14	In case any hard disk drive of any server, SAN, or client machine is replaced during warranty / AMC the unserviceable HDD will be property of TENDERER and will not be returned to bidder	OEM will have no such contract . Need to review this	Consider Omitted.
15	Mean Time between Failures (MTBF): If during contract period, any equipment has a hardware failure on four or more occasions in a period of less than three months, it shall be replaced by equivalent or higher-level new equipment by the bidder at no cost.	OEM will have no such contract . Need to review this	Applicable for devices covered under non-Back to Back CAMC.

16	Any IT & non IT devices which are currently out of support or their CAMC had already been expired, Bidder is required to take all such IT & Non IT devices (AS-IS condition) into their CAMC support for entire contract period without any extra cost to GoG. Bidder, at his discretion, may replace or upgrade such devices with equivalent/better capabilities, in case of any challenges to get CAMC support.	Have to consider additional warranty fro devices where warranty already expired. Warranty will be from last date of wearranty to next 5 years	Non-Back to Back Comprehensive AMC (CAMC) is required. Please refer annexure already provided for more details.
17	In case TENDERER decides to migrate the network to IPv6, the successful bidder shall prepare the migration plan and execute the same within 6 months. Failing to the same will attract the penalty of Rs. 1000 per week.	This will be additional huge imp-lementation work . Have to include in implementation cost & increase the overall pricing	As per RFP
18	Bidder has to provide UPS & Battery Health Reports in every month after completing proactive maintenance every month. Bidder will have to replace batteries at the end of 2 nd and 4 th year of the contract period during 9 th and 17th quarter.	Battery is not part of BOQ , while has to be replaced 2 times (or more) in 5 years O&M tenure. Cost has to be factored & need to estimate the battery details	For UPS Battery Quantity, Please referer annexure & bidder may evaluation total number of battery quantity . For each 10 KVA UPS - 135 AH Battery installed with 20 Qty in each UPS. For each 6 KVA UPS - 75 AH Battery installed with 20 Qty in each UPS. For each 2KVA UPS 18AH Battery installed with 6 Qty in each UPS..
19	Earthing Arrangement: The Bidder shall provide wiring and pit specifications, Earth resistance etc. The Bidder shall arrange to construct separate earth pits as required.	Do Bidder has to identify the Earthing requirements	As Per RFP.
20	SLA or Penalty clause will not be applicable during 1 month of Hand-over/Take-over process.	This should be valid till deployment period of 150 days (expected)	SLA will be applicable from the first invoice Month.
21	If successful bidder fails to complete the taking over of existing O&M of GSWAN within the 60 working days from the project kick-off date TENDERER a Penalty of 0.50% of Monthly Payment for each week of delay	Its 1 month or 60 days to be clarified	Please consider 30 days.
22	Bidder is responsible to provide all required Hardware/software	The Bidder will provide all laptop/desktop to deployed team, same can't be used within SOC/NOC as unsecured device	Desktop,OS and Office license will be provide by DST for DCO (GSDC). However for any bidders operation, bidder may utilize their own assets
23	Service desk tool for incident magement , SLA , ticketing etc...	How (Tool) the SLA calculation will be done	Please refer GSDC RFP for the details of NMS tool procured seperately out of this RFP. For more information bidder may visite www.gujaratinformatics.com - Tender Section for GSDC RFP.
24	Business Services Dashboard		As per RFP
25	The bidder will be responsible for end-to-end installation, commissioning and maintenance of the RF link up to the termination point on network equipment at the node	Do we need to submit proposal with unit price & estimated BOQ items What about towers & belwo electric rooms Request you to consider the clause as :-	Please refer the annexure for the BOM for RF.
26	Audited and Certified Balance Sheet and Profit/Loss Account of last 3 Financial Years should be enclosed. CA certificate mentioning turnover generated from Networking (Setting up of O&M) of the bidder should be certified by CA. Note : 1. For FY 2020-21: In case of non-availability of audited annual accounts bidder may submit Provisional audited report with CA certificate.	"Audited and Certified Balance Sheet and Profit/Loss Account of last 3 Financial Years should be enclosed. CA certificate mentioning turnover generated from Networking (Setting up or O&M) of the bidder should be certified by CA. Note : 1. For FY 2020-21: In case of non-availability of audited annual accounts bidder may submit Provisional audited report with CA certificate."	Please refer as above point no. 7
27	The bidder should have demonstrable expertise and experience of setting up WAN project and carrying out O&M during last Five years ending 31st Mar 2021 One WAN Project of 500 WAN Or Two WAN Projects of 250 WAN Note: i. In-house projects for their own corporations executed by the bidder shall not be considered for above purpose. ii. WAN (Wide Area Network) is defined as an intercity network.	Need to clarify the WAN defenition , Hope Intracity Network also considered as WAN Nodes.	Please refer as above point no. 8
28	The bidder should have local presence and should have office in Gujarat. The bidder should have service support infrastructure in the state to provide warranty and post warranty services. The details for such service support infrastructure must be enclosed.	Need management Approval	As per RFP
29	Past Exp. of Project Value of 250 to 500 WAN Nodes – 2 Marks. 501 to 1000 WAN Nodes – 5 Marks More than 1000 WAN nodes – 8 Mark	Please clarify the understanding of WAN nodes.	Please refer as above point no. 10
30	ISO 9001:2018 – 2 Marks	Request you to consider ISO 9001:2015 or higher Certificate.	Please refer as above point no. 11
31	Proposed Manpower Qualification & Experience Best resources: Maximum Marks & then relative 20 Marks	Do we need to provide CV of all the resources need to be deployed in the project. We understand that , we had to submit or share the details of Key person in the project as Team Lead and Project Manager e.t.c	Please refer as above point no. 12
32	The EMS/NMS would be procured through another bid from GSDC operator with below mentioned functionalities,	EMS and NMS tool licanse need to consider now or already considered on the bid	As per RFP. Already considered.
33	There will be no maximum capping for penalty.	requested to cap maxium 3 % monthly value	As per RFP
34	Timene T+ 60 days	Request you to modify timeline to T+90	As per RFP

35	Successful bidder is responsible to facilitate services for video conferencing to end-user offices located at SC, DC or TC or any other office across the State. Presently VC equipments are installed at all District Collectors Offices, all Taluka Mamlatdar offices and at Sachivalaya Campus. For such events, O&M team shall test the setup and report after the completion of events. All expenses or costs to be incurred like but not limited to, Transportation, lodging etc. for managing and coordinating these events are to be borne by Bidder. Nonperformance under this clause will result into penalty.	Request to put max. no of evnets need to support during the one year time	As per RFP. Please refer GSWAN Website for trend of video conference.
36	Migration Plan: - The bidder will have to ensure successful migration wherever applicable without disturbing the existing services running on GSWAN, GSDC, GSCAN and GoG Wi-Fi. The bidder will have to suggest the migration plan for the same and will have to obtain an approval from GoG, before implementation.	Need clarity on the migration going to carried out on contract period	Please refer as above point no. 13
37	s. Bidder shall integrate with the EMS/NMS tool () at the State Data Centre that monitors / manages the entire, infrastructure and network related components	request you to provide the EMS /NMS tool details for cheeking compatibility	Please refer as above point no. 23
38	(ii) Support for the end users at each of the SC, DC and TC locations including deployment of required competent person at respective locations as defined in this RFP for the entire period of the contract.	Kindly confirm end user support referring the Desktop/Laptop support in the scope	Please refer Volume - II Clause "Bidder would be responsible for providing network connectivity at every computer as per SLA, bidder will not be responsible for providing application/ Desktop support."
39	During the contract period, TENDERER may discontinue the O&M and CAMC services for any equipment/device based on their usability for the Project. For such cases,	Suggested to plan 3 months exit plan of asset from the contact	As per RFP
40	The Network Management function must monitor performance across heterogeneous networks from one end of the enterprise to the other.	Kindly confrim the monitoring tool currently using	CA NMS Tool is being used currently.
41	It is the central mechanism for NOC staff to track and respond to requests and problems logged by end users and also work upon other NOC functions such as Change Management, Knowledge Management, Release Management, etc. Thus, it is expected that the proposed Service Desk is well aligned to maximum number of ITIL processes such as:	Kindly confirm current Helpdesk managemnt tool	CA NMS Tool is being used currently.
42	SI must propose an IT Asset Inventory Management Solution that shall enable centralized and automated management of IT assets governed from Central Site.	Kindly confirm SI need to buddled asset management tool on this solution	As per RFP. Tool will be provided to bidder through separate bid.
43	2.10.1 In case Tenderer desires to set up the new DC and TC control room or other Main DC PoPs, TENDERER may do their own arrangements for creating Control room including IT and Non IT devices, passive works, physical infrastructure etc.	Kindly set max cap on the number of location adding in a year& confirm Delaying onsite person needs to deployed on the new location	As per RFP
44	Carrying out periodic Vulnerability Analysis and Penetration Testing (VAPT) to ensure that GSWAN systems and network are safe and secure. This activity has to be performed at least once in quarter and on need basis as per GOG instructions.	Kindly calrify VAPT will be carried out by TENDERER / O&M SI	VAPT to be done by O&M agency
45	a) End-to-end management of messaging systems	Kindly confrim E- mail managemnt part of the SI scope	Configuration and Troubleshooting at End user if required will be part of scope of O&M agency.
46	2.17.1 O&M agency is responsible for maintaining the overall Information Security posture for network components at GSDC. The O&M agency would be responsible for establishing, operating, monitoring, reviewing, maintaining and continuously improving the Information Security Management System (ISMS) for network components at GSDC.	Kindly confirm the audit frequency and certification cost will be part of the SI solution or barred by TENERER	Audit to be done on Quarterly basis.
47	2.25.2 The manpower deployed by the bidder for carrying out and providing services shall necessarily be Core resources except the following:	Requested manpower deployment time will be 90 days after project kick off meeting	Based on Take over time interval of 30 days, the manpower to be deployed in 30 days.
48	2.30 Hand-over/take-over existing Operations (Duration 1 Month)	Kindly extend Hand-over/take-over time min. 3 months	As per RFP.
49	3.4. GSWAN Backbone Latency/3.5. GSWAN Backbone Packet Loss	Kindly confirm SI scope limited to login case with Service provider of the link	Bidder will be responsible to monitor and highlight / log complaint for resolution of the latency / packet loss to concerned ISP. Delay in response will lead to penalty
50	3.8.1 Time Lines for execution of LAN/OFC Cabling work (GSWAN)	Request to revisit the time line and increase the 10 -15 days on each category	As per RFP
51	Annexure A (GSWAN DC devices to be covered under CAMC)	Many of the assets are out of support , kindly confirm asset list requierd for CAMC	Back to Back AMC is not required. Please refer the annexure for details of non Back to Back list.
52	Bid submission extention	request to extend bid submission another 30 days from the actual submission date	Please refer Corrigendum
53	Manpower deployment time line	Requested to change the manpower deployment timeline will be 90 days	As per RFP
54	EMS/NMS would be provided by Tenderer. Bidder needs to ensure all the GSWAN related IT & NON-IT Components are monitored through this tool.	Existing Non-IT components e.g. UPS, DG Set etc which have the ports e.g. RS 232, RS485, Modubus can be integrated with EMS/NMS and then only monitored. Hence please change this clause if applicable for Non-IT component's.	As per RFP

55	Forth Tier - Gram Panchayat (GP) • Over and above, forth tier is under process to provide intranet and internet to GP leveraging GFGNL connectivity. • Further it is also plan to provide horizontal connectivity from GP to various village level government offices like primary School, PHC, Forest, Police , Anganwadi, etc.	Is Hand & feet support expected at GP level ? If yes, How many minimum resources need to plan for support ? . Kindly specify.	Hand & Feet support not required. NOC level support at Gandhinagar is required.
56	2.1 Key Action points for IT & Non-IT Infrastructure in GSWAN c) The bidder shall submit a detailed test plan and test cases for each solution, that will be used to carry out the UAT (user acceptance test) and FAT (final acceptance test)	As mentioned in the RFP there is no change in the existing infrastructure what kind of UAT & FAT will be performed, need clarity	FAT & UAT required for Horizontal components, RF Components & Taluka level infrastructure.
57	d) Migration Plan: - The bidder will have to ensure successful migration wherever applicable without disturbing the existing services running on GSWAN, GSDC, GSCAN and GoG Wi-Fi. The bidder will have to suggest the migration plan for the same and will have to obtain an approval from GoG, before implementation.	Please specify more details on following points - i) What is the migration plan ii) The migration involves of upgradation of existing equipment iii) The migration involves the relocation of data centre to new facility	Any Migration required during contract period. Like IPV6 Migration, Network upgradation, hardware upgradation or other similar activity for SWAN.
58	(d) The bidder is required to provide User education trainings & awareness campaigns for the users of GSWAN	Specify the number of participatens and the training frequency to factor resources and efforts required	The training should be done quarterly.
59	GSWAN user ID and Password will be used to provide authentication to users over Wi-Fi.	Current setup is not supporting Android 11 / iOS or higher versions for mobile users we request you to kindly refresh the authentication services running on the current ISE platform. Also please include the same as separte line item in the BOQ and price bid format.	Procurement / upgradation will be done through separate RFP. However O&M of such devices to be done by bidder.
60	(v) Bidder is responsible to provide all required Hardware/software like Desktop/laptop, Hardware tools, OS, other software etc. to his resources (which are deployed under this project) to perform all the duties/works as a part of the deliverables under this RFP.	Request to provide Computer or Laptop for SDC / DC / TC level resource from Department to Monitor and O&M support of GSWAN Setup. Currently provided Computer by GOG is very slow or not in proper condition. If MSI will provide the laptop (MSI company asset) to its employees then it will be part of MSI company domain and will not have access to the GSWAN services due to security compliance. Hence Request you to add the laptop/computer in the BOQ and price bid format.	Desktop, OS and Office license will be provide by DST for DCO (GSDC). However for any bidders operation, bidder may utilize their own assets
61	(xi) The bidder shall carry out Preventive Maintenance (PM) at SDC, SCAN locations, SC, DC and TC locations, including cleaning of interior and exterior, of all hardware and testing for virus, if any, and should maintain proper records at each site for such PM. Failure to carry out such PM will be a breach of warranty and the warranty period will be extended by the period of delay in PM.	Our understanding is that MSI will conduct PM for the equipment for the assets list provided in this RFP. However the PM will be done as per guidelines of the perticular equipment. Warranty is no way connected with PM hence request you to remove extension of warranty period under delay in carrying out preventive maintenance	Please refer Corrigendum
62	(xvi) Bidder shall develop and maintain an inventory database to include the registered hardware warranties.	Curently inventory database is maintained in CA -CMDB please specify any specific requirement for the development of inventory database.	As per RFP. Asset Mgmt Tool will be provided to bidder through separate bid. Bidder to ensure the CMDB is updated.
63	n) Annexures-8 (Biometric Access Control System)	Could not find annexure 8 in the Annexure to RFP	Bidder to provide O&M support for Biometric access control system at DC. CAMC not required.
64	(b) Upgrading IOS/Firmware	As there is no ask for back to back OEM support so upgrading IOS / Firmware will not available during the operation hence request you to please remove this clause.	There is no Back to Back support required; however, any operational issues that arise as a result of firmware/IOS upgrade must be handled by the bidder; no operational issues can be held up due to pending IOS/Firmware upgrade.
65	m 1) 1% of the total purchase cost (Without Tax) of such equipment/device will be deducted from applicable yearly O&M Amount & proportionate Monthly payment. (2) 4% of the total purchase cost (without tax) of such equipment/device will be deducted from applicable yearly CAMC amount & proportionate Monthly payment.	Need clarity on calculation for O&M and AMC component wise costing.	Deduction or addition against removed items : O&M - 1% of O&M yearly amount (Proportionate basis) CAMC - 4% of CAMC yearly amount (Proportionate basis)
66	(t) Successful bidder will help and co-ordinate with TENDERER for paying electricity bills of SC, DC, TC and other PoPs on behalf of TENDERER and actual amount of electricity bills will be reimbursed by TENDERER along with the Quarterly O&M Payment.	As per our understading electricrity bill will be reimbursed for the locations where separate meter is available for GSWAN equipment's. Please confirm	Bidder to pay electricity bills where separate bills of GSWAN control room are relieved.
67	(q) In case TENDERER decides to migrate the network to IPV6, the successful bidder shall prepare the migration plan and execute the same within 6 months. Failing to the same will attract the penalty of Rs. 1000 per week.	Our understanding with migration with IPV6 are limited to the devices which can support IPV6 please confirm?	Devices installed at GSWAN which supports IPV6 are to be migrated. For non-supported devices tenderer will procure and provide devices if required.
68	(r) Successful bidder is responsible to facilitate services for video conferencing to end-user offices located at SC, DC or TC or any other office across the State. Presently VC equipments are installed at all District Collectors Offices, all Taluka Mamlatdar offices and at Sachivalaya Campus. For such events, O&M team shall test the setup and report after the completion of events. All expenses or costs to be incurred like but not limited to, Transportation, lodging etc. for managing and coordinating these events are to be borne by Bidder. Nonperformance under this clause will result into penalty.	VC scope needs to define. Other than GSWAN VC (NIC or Other Private Internet based) and Application based VC support need to be provided or not. If yes than who will be responsible in case of failure.	Failure in GSWAN infrastructure would be responsibility of O&M agency. However the agency needs to identify and provide root cause.
69	(s) TENDERER is providing GSWAN Connectivity for web casting services to various remote places across the State for events of Dignitaries through last mile connectivity provided by ISP/Wireless Vendor. Successful bidder is responsible for managing and coordinating these events. All expenses or costs to be occurred like but not limited to, Transportation, lodging etc. for managing and coordinating these events are to be borne by Bidder. Successful bidder is required to keep requisite skilled resources having background of Web Casting and Video Conferencing. Non-performance under this clause will result into penalty.	Pls elaborate in webcasting scope its under GSWAN only or for other network also ? If for other network too , please specify the count of events to be supported per year for effort estimation.	Webcasting can be in and out of GSWAN network. For the number of Video conference & webcasting refer GSWAN website.

70	(i) Cooling requirement of the operational equipment at DC control room need to be maintained. For this purpose Bidder shall use existing automatic cut-off device to switch between the Two ACs installed. Bidder shall monitor the environment variables of the control room through the Infrastructure Management System (IMS) to ensure uninterrupted operations at all DCs.	As per our understandin majority of the DC control rooms have cooling issue hence required additional Airconditioning to be added with auto cut off facility. Request you to please add the additional Airconditioning unit requirement in BOQ and price bid format	Bidder will be responsible for AMC of the airconditioner. If any additional requirement of AC, procurement will be done seperately by tenderer. Bidder to provide count of AC required.
71	(i) Cooling requirement of the operational equipment at DC control room need to be maintained. For this purpose Bidder shall use existing automatic cut-off device to switch between the Two ACs installed. Bidder shall monitor the environment variables of the control room through the Infrastructure Management System (IMS) to ensure uninterrupted operations at all DCs.	7 DC locations having old AC's and are not compatible with the automatic switching. Request you to Kindly procure new compatible AC at 7 DC locations and include the requirement in BOQ and price bid format	Please refer as above point no. 70
72	(i) Bidder shall monitor the environment variables of the control room through the Infrastructure Management System (IMS) to ensure uninterrupted operations at all DCs.	Current enviroental variable will be monitored with the present availability facility at the Distric Center. Please specify if any specific parametres to be monitored.	Basic Parameters to be monitored.
73	(iv) Bidder shall use Building Management System (BMS), to monitor various features like, but not limited to, fire detection, extinguisher and water leakage detection and prevention and ensure Cleanliness, hygiene and safety at SC, DC, TC & other PoPs.	1) Please confirm if there is already any BMS installed and share details about the same for SC, DC, TC & other PoP's. 2) Also if the existing installed components i.e. fire detection, WLD, UPS etc has the facility to get integrated with the GSDC BMS then it can be centrally monitored. 3) Please relax this clause as follows - BMS to be integrated for the existing installed systems if it has the facility for integration with BMS.	As per RFP
74	(w) Successful bidder shall be responsible for providing technical feasibility report along with Cable route diagram, LAN sitting arrangement and diagram, digging permission status in case of JFC/OFC connectivity and permission status for mast installation in case of wireless connectivity for expansion and laying of new horizontal link/PoPs and effort estimation and cost-estimation for the same to the TENDERER.	MSI will coordinate to obtain the permission from the respective department however any applicable charges for RoW will be borne by the Tendrer or the same will be reimbursed to the MSI by tenderer please clarify.	As per RFP. ROW to be borne by bidder.
75	(i) Cooling requirement of the operational equipment at DC control room need to be maintained. For this purpose Bidder shall use existing automatic cut-off device to switch between the Two ACs installed. Bidder shall monitor the environment variables of the control room through the Infrastructure Management System (IMS) to ensure uninterrupted operations at all DCs.	i) AC installed in DC and TC are supplied by local administration and there is no control on the agencies who are maintaining. We can only notify the problem but could not manage or get it repaired with our ownership ii) We can monitor the temperature level for DC locations but there is no monitoring system available for TC locations. Hence request to exlude this from this RFP under MSI scope	AC are part of CAMC as mentioned in annexure. Bidder will be responsible to manage and monitor the same.
76	(iv) Bidder shall use Building Management System (BMS), to monitor various features like, but not limited to, fire detection, extinguisher and water leakage detection and prevention and ensure Cleanliness, hygiene and safety at SC,DC, TC & other PoPs.	i) Fire detection can be monitored at all DC locations only ii) There is no system to monitor fire extinguishers this is a manual operated (passive) material iii) WLD can be monitored at DC locations only iv) There is no fire alarm system available in TC and PoPs	Fire detection to be considered for DC location. Logs to be managed for Fire extinguishers. WLD to be considered for DC locations only.
77	(t) Proposed solution must consider NAT to facilitate IPv4 NAT, IPv6 to IPv4 NAT VRF Aware NAT to meet end user requirement	For Nating IPv4 to IPv6 or IPV6 to IPV4, Nat 64 Solution need to deploy request you to kindly add as a sepearate line in BOQ and price bid format	For any migration to IPV6 , if any tools/apps are required, they will be procured separately by the tenderer. But, migration activity will be sole responsibility of the selected O & M agency.
78	(jii) IP (Public IP belongs to Department of Science & Technology) Log related	Kindly include Public IP logging solution in BoQ and price bid format.	NO, separate BOQ and price format required.
79	NMS / EMS / Service Desk	We understand that EMS/NMS is covered under GSDC RFP hence kindly remove this clause form GSWAN RFP.	To configure the functionalities, Specification mentioned for reference.
80	O&M agency will be responsible to have all the engineers CCNA certified and the certification should be valid throughout the contract period.	CCNA certificate needs to be done twice in the entire contract period hence please add this line item in the price bid fromat so that MSI can specify the cost of certification.	Part of bid solution, no separate financials are requested.
81	(Contact centre solution: Cisco BE7H-M4-K9 with all required Hardware, Software, cables, tools, accessories etc. for contract centre solution) Successful bidder is required to maintain the existing centralized Helpdesk System with IVR (Intelligent Voice Recognition), E-mail, SMS and Call-tracking mechanism. The	Please clarify, Existing Contact centre tools need to used? If yes, we assume Application / Tool configuration and support will be provide by SDC team to GSWAN team.	Contact center CAMC will be provided through GSDC bid.
82	2.10.1 In case Tenderer desires to set up the new DC and TC control room or other Main DC PoPs, TENDERER may do their own arrangements for creating Control room including IT and Non IT devices, passive works, physical infrastructure etc. After implementation of the said Control rooms/PoPs, Operation, Services and maintenance of new Control room/ PoPs will be provided by selected bidder. For this O&M services, 1% of the total cost (exclusive of applicable taxes)of setting up of new Control room, per annum would be applicable for additional payment as a part of O&M and SLA of 99.74% uptime and other applicable SLAs if any as defined by Tenderer will be enforced on additional equipment /devices /hardware /software etc.	i) If tenderer will own the supply and installation of newly deployed equipment who will own the support and warranty of those items. ii) bidder can monitor and manage the operations of the system but cannot maintained the SLA of those systems. iii) Need more clarity on this.	For the devices provided by tenderer, bidder to provide only O&M and to highlight the issues on time.
83	2.10.4 All the electrical equipment and accessories including lighting equipment, backup power sources, plugs, wires etc. shall be maintained and if required replaced by the successful bidder at its own cost. The successful bidder shall deploy the prescribed resources as given in the proposed technical solution in the technical bid of RFP for ensuring desired uptime of all GSWAN PoPs and other IT infrastructure. At various PoPs, the bidder shall provide maintenance and support services.	As per our understanding about this clause is that power / electrical cabling within the PoP room and the IT rack will be done by the MSI. However power cabling right from electricity meter upto to the PoP room and the IT rack will be responsibility of respective department for all locations i.e. SC, DC, TC, PoP etc.	bidder to coordinate with local department and get the cabling extended as per requirement.
84	2.11.1 The activities to be carried out under security administration shall include, but not limited to the following	All the points are related to SDC Operation, need to remove from GSWAN RFP.	To be considered from GSWAN perspective.
85	2.17 ISO 27001 ISMS Standards for GSDC Network Components	All the points are related to SDC Operation, need to remove from GSWAN RFP.	To be considered for any GSWAN assets lying at SDC. The mentioned procedures of ISO to be followed by GSWAN operator.

86	2.20.1 All the devices installed as part of the physical infrastructure should be remotely monitored and managed on a 24x7x365 basis. The physical infrastructure management and maintenance services shall include, but not limited to the following:	1) Electrical equipment cannot be monitored remotely as these are not integrated / passive equipment 2) room temperature can be monitored but not the air-conditioning systems 3) No DG sets are integrated with BMS	Devices which can be monitored through BMS software are to be considered.
87	2.25 Resource Requirement for Operation, Services and Maintenance	Please relax minimum qualification from "BE & B.Tech" to "BCA & B.Sc." with Electronics and IT so that new resource can be hired and deployed in time.	As per RFP
88	ii. Procedure for monitoring and reimbursing the Diesel consumption for the DG set and..... 2.22.1 Warranty and maintenance/troubleshooting of hardware problem of all supplied IT & Non-IT Infrastructure including network (active/passive) equipment, Security, etc. and support infrastructure equipment UPS, AC, DG Set etc. and rectification of the same.	As per our understanding there is no DG set to be covered under AMC in this RFP hence request you to please remove this clause.	To be considered in case of new addition of DG set provided by Tenderer.
89	2.25.1 In case support staff is not available or is on leave, the bidder is required to provide the alternative personnel with same or higher technical capabilities of the non-available personnel.	Need relaxation in absence of single resource clause like e.g. : absence of up to 3 days could be considered for relaxation or may there will be a lumpsum yearly leave should be allowed per resource.	As per RFP. In case support staff is not available or is on leave, the bidder is required to provide the alternative personnel with same or higher technical capabilities of the non-available personnel. Resource will be entitled leave for 12 days per Year.
90	2.25.1 - 4 - Network Engineer (DC) - 33 Nos - B.E./B.Tech/MCA with 3yrs of relevant exp.	Total count is 33 for DC Engineer but it is not possible to manage DC operation with one resource. Request you to please revise resource count 2 resources per DC.	Manpower mentioned in the RFP is the minimum indicative list of resource as per tenderer. Bidder needs to deploy the resource as per requirement.
91	2.25.1 Resource Requirement for Operation, Services and Maintenance	Please specify the resource Leave Criteria for leave management.	Resource will be entitled leave for 12 days per Year.
92	2.25.1 - 2 - Network Administrator	Network Administrator Roles & Responsibility defined but in resource requirement resource count not added. Please add the Network Resource count in the manpower requirement count.	Manpower mentioned in the RFP is the minimum indicative list of resource as per tenderer. Bidder needs to deploy the resource as per requirement.
93	General - Additional resource requirement	Please add one Project Manager to manage the entire GSWAN project.	Manpower mentioned in the RFP is the minimum indicative list of resource as per tenderer. Bidder needs to deploy the resource as per requirement.
94	Resource Requirement for Operation, Services and Maintenance	Resource requirement not defined for NOC 24*7 Monitoring, Wi-Fi Support, Survey support in minimum resource requirement in RFP	Manpower mentioned in the RFP is the minimum indicative list of resource as per tenderer. Bidder needs to deploy the resource as per requirement.
95	Scope of work under GSWAN Wi-Fi	Please clarify who will manage the WIFI core device which is installed at SDC, GSDC Team or GSWAN team ?	GSWAN O&M agency to provide O&M and NonBack to Back CAMC support for the core devices related WIFI.
96	The Bidder will have to carry out reinstallation of any of the equipment 'Free of Cost, if required.	i) What is the expected change ii) What all we need to change, AP, Cabling or relocation of AP	relocation of AP, Any hardware change or WIFI AP movement has to be taken care by bidder.
97	All active and passive components required for maintaining and management of Access Points and Core infrastructure including converters, injectors, poles, frames, mounts, other accessories, etc. would be in scope of the bidder.	i) Is there any plan to install outdoor AP ii) Need clear scope of work for installation of outdoor AP if any	Outdoor AP are to be installed wherever required. AP will be provided by tenderer,
98	Structured cabling for connecting all the APs will be in scope of the bidder. This would include installation of APs at designated places, laying of LAN and power cables through PVC conduits, connecting the APs to nearest Access switch of SCAN network	WIFI AP's to which the power is to be provided, please confirm if UPS power will be made available by department & MSI scope is limited only to conducting, cabling and powering ON the AP.	UPS Power will not be available at all location. RAW power would be provided by tenderer.
99	11) The Under Ground (U/G) Cables are to be buried at depth such that the top of the cable is One meter (1000 mm) below the normal ground level. The items of work involved in U/G Cable laying are as under	While crossing the road or hard trench hilly areas reach 1000 mm depth is not possible hence please relax this clause to minimum 300 mm from top of the cable.	Will be considered on case to case basis.
100	12) i. The Under-Ground Cables are buried to a depth such that the top of the cable is One meter (100 Cms.) below the normal ground level. The items of work involved in U/G Cable laying are as under.	While crossing the road or hard trench hilly areas reach 100 cms depth is not possible hence please relax this clause to minimum 30 Cms from top of the cable.	Will be considered on case to case basis.
101	GSWAN SLA Table Point 4 GSWAN connectivity/service issues one or more Horizontal Links/ offices/one or more users	Required Clarity this clause applicable Only for Device / Office down or individual / Single user request?	As per RFP. GSWAN connectivity/service issues one or more Horizontal Links/ offices/one or more users
102	GSWAN SLA Table Point 4 GSWAN connectivity/service issues one or more Horizontal Links/ offices/one or more users	Request to consider end user complaint updation for Working Days only	As per RFP. Wherever Working days & working hours is applicable is mentioned.
103	GSWAN SLA Table Point 8 GSWAN Auto Incident resolution	System Generated incident can be updated within business hours on working days only.	To be understood as working days & Working hours.
104	10. Uptime of Hotspot availability : Average Uptime should be > or = 99 % per site per Month for hotspot availability.	For uptime of hotspot is measured through Prime Device which requires additional licences for monitoring. Request you to please add the additional licenses requirement in the BOQ and price bid format	Tenderer would procure additional license. Bidder to provide this details during Take Over for the requirement of additional license count.
105	If any GSWAN devices/ supportive equipment's /accessories covered under O&M and CMAC services are faulty / non-working, Bidder is required to repair/replace the same as per Warranty /CAMC clause within 4 hours	Since penalty is already levied on the non-availability of equipment so putting a penalty again on the same equipment for replacement of faulty equipment will attract double penalty hence request you to please remove faulty equipment replacement.	As per RFP
106	If any GSWAN devices/ supportive equipment's /accessories covered under O&M and CMAC services are faulty / non-working, Bidder is required to repair/replace the same as per Warranty /CAMC clause within 4 hours	Since field locations are spread across the state replacing any faulty equipment within 4 hours is practically not possible hence request you to please relax this clause.	As per RFP
107	If Successful Bidder fails to keep proper cooling, electrification, cabling, cleanliness, hygiene and safety requirements, various registers and network diagram as mentioned in the scope of work, Rs. 50,000 per location per Quarter will be levied.	Taluka Control room doesn't have cooling and proper / separate room so exclude taluka from this clause or need to reduce penalty amount. Kindly update as penalty is calculated on monthly basis as it shows Quarterly Payment.	Bidder to keep proper electrification, cabling, cleanliness, hygiene and safety requirements, various registers and network equipment for taluka location. For Cooling, wherever separate room is available O&M agency to adhere as per RFP.

108	If Successful Bidder fails to provide technical feasibility report for expansion and laying of new horizontal links/POPS and effort and cost estimation of the same within 5 working days from the date of intimation from TENDERER, as mentioned in scope of work, Rs. 1,000 per feasibility per day or part thereof will be levied.	As per clause 2.3 point no (w) 7 days are defined however in this clause the cost estimation is to be provided in 5 working days. Request you to please change 5 working days to 7 working days.	Please refer Corrigendum, Revised as 7 days.
109	Point 4.5 Penalty for not providing technical feasibility and cost-estimation Report	New & Shifting Connectivity survey guideline need to be define for Survey Procedure	As per RFP
110	Penalty for delay in replacement of batteries	Earlier penalty is quarterly 5% , Considering having monthly payment in new RFP , need to reduce penalty from 5% to 1.66%	Penalty to be considered 2%
111	Penalty for Delay in taking Insurance	1. There is no separate clause for taking insurance in RFP. Need to clarify. 2. If need to take insurance for all AMC devices, than required original order for all device with price list. Insurance agency will provide insurance based on depreciation value of device . Device age would be consider based on purchase order year . 3. Couple of GSWAN old device having depreciation value is zero, IN such case we will can't received insurance claim in case of any incident or such devices should be not covered under insurance.	Bidder to provide the details of devices with depreciation value at zero during Take over. For all the devices for which non Back to Back CAMC is to be taken, insurance would be required.
112	Penalty for delay in VA / PT	We assume that carrying out VAT is GSDC RFP scope hence request you to please remove this clause from GSWAN RFP.	As per RFP.
113	Penalty for not keeping adequate Spares	Spare need to kept for managing service availability and penalties is already define for availability / incident / complaint. So that separate penalties for adequate Spares stocking needs to be remove.	As per RFP
114	Operational Penalties (LAN works/GSWAN/SICN)	Clarify that Cabling Work Billing and Penalty is not covered in GSWAN O&M Monthly payment.	Cabling related bill to be done on regular interval according to the work order issued. Will not be part of monthly O&M invoice.
115	TP Link Access Point	These device are working as standalone WIFI access point and installed at residence level and which is not monitor or access from NOC. If these device also need to covered under AMC, please specify how to take care of the missing devices ?	WIFI access points are not part of nonBack to Back CAMC. Devices will be repaired or replaced by tenderer.
116	Wi-Fi Core infrastructure installed at SDC	Duplicate with SDC RFP Annexure. Kindly Clarify	Wi-Fi Annexure to be covered under GSWAN RFP. All Core components to be included for non-Back to Back CAMC.
117	Old Device CAMC (Cisco & Juniper)	Many devices are end of life (EOL) or end of support life (EOSL) , hence request you to ask under refresh and include them in BoQ and price bid fomrat.	As per RFP.
118	VC Server / MCU	Duplicate with SDC RFP Annexure. Kindly Clarify	To be considered under GSWAN RFP Annexure.
119	Buy Back VC Server	Duplicate with SDC RFP Annexure. Kindly Clarify	To be considered under GSWAN RFP Annexure.
120	Core L3 Switch	Duplicate with SDC RFP Annexure. Kindly Clarify	To be considered under GSDC RFP Annexure.
121	TENDERER may at any time, by a written order given to the O&M agency make changes within the general scope of the contract in any one or more of the following during the contract period: (a) Change in pop address for providing services. (b) The service to be provided by the O&M agency. (c) Change in bandwidth required at any office location or across all office locations. (d) Change in QoS parameters at any office location or across all office locations.	HPE requests relaxation of the clause to allow for mutual discussion prior to any change and that any change in the scope shall follow a change request process.	As per RFP
122	Sub Contract The O&M agency would provide the services on its own and no back-to-back sub-contracting shall be allowed except for horizontal connectivity work. However if sub-contracting for specialized work is required, the O&M agency will take prior permission from TENDERER.	HPE requests relaxation of the clause.	As per RFP
123	Statutory Deductions and Payment	We request that all payment be made within 30 days from the date of invoice.	As per RFP
124	Take Over TENDERER or any agency authorized by TENDERER has the right to take over the operations and management even before the expiry of 5 years in case the successful bidder fails to perform any obligations under the contract.	HPE would like to seek confirmation whether successful bidder would be paid for the services and deliverables up to the point of takeover. Further, any risk purchase should be capped to 10% of the outstandind deliverables only.	As per RFP
125	4.23.2 The TENDERER's right to inspect, test and, where necessary, reject the Goods after the Goods arrival at Customer Sites shall in no way be limited or waived by reason of having previously been inspected, tested and passed by the Purchaser or its representative prior to the Goods shipment. Tenderer may appoint Third Party Agency, who would monitor the project during implementation, commissioning and operation. The Third Party Agency will also conduct the Partial and Final Acceptance Test as per the technical requirement of the Agreement and will issue the Certificate of Completion of each proposed site. Third Party Agency will verify the services provided by the Bidder	HPE requests for a limit on the number of inspections for acceptance testing in terms of time period. Further, the appointment of a third party agency should not be a competitor of the successful bidder.	Inspection & FAT activity will be done by TPA of GSWAN.

126	Limitation of liability: O&M agency's cumulative liability for its obligations under the contract shall not exceed the contract value and the O&M agency shall not be liable for incidental, consequential, or indirect damages including loss of profit or saving.	HPE suggests the following: "NOTWITHSTANDING ANYTHING TO THE CONTRARY ELSEWHERE CONTAINED IN THIS AGREEMENT, NEITHER PARTY SHALL, IN ANY EVENT, REGARDLESS OF THE FORM OF CLAIM, BE LIABLE FOR (1) ANY INDIRECT, SPECIAL, PUNITIVE, EXEMPLARY, SPECULATIVE OR CONSEQUENTIAL DAMAGES, INCLUDING, BUT NOT LIMITED TO, ANY LOSS OF USE, LOSS OF DATA, BUSINESS INTERRUPTION, AND LOSS OF INCOME OR PROFITS, IRRESPECTIVE OF WHETHER IT HAD AN ADVANCE NOTICE OF THE POSSIBILITY OF ANY SUCH DAMAGES; OR (2) DAMAGES RELATING TO ANY CLAIM THAT ACCRUED MORE THAN TWO (2) YEARS BEFORE THE INSTITUTION OF ADVERSARIAL PROCEEDINGS THEREON. The maximum liability, REGARDLESS OF THE FORM OF CLAIM, shall be limited to 100% of contract value except in case of fraud and/or wilful negligence. The Bidder shall not be liable for consequential losses on account of production revenue or profit. "	As per RFP
127	Performance Bank Guarantee of the Contract 4.29.1 The Performance Bank Guarantee (PBG) has to be submitted within fifteen (15) working days of receipt of award. The PBG should be 10% of total contract value and valid up to 180 days beyond the expiry of contract	HPE requests to relax the clause to 3% of the TCV.	As per RFP.
128	Insurance. The equipments covered under this contract (as per Annexures enclosed with this RFP) shall be fully insured by the O&M agency against loss or damage incidental to manufacture or acquisition, transportation, storage, delivery and installation. The O&M agency will have to procure insurance for all the assets under GSWAN and GSDC (GSWAN Assets placed at GSDC) on behalf of TENDERER within six months from the date of kick-off meeting. TENDERER shall provide authorization to the O&M agency to procure insurance.	HPE would like to request that the coverage of insurance for the equipment would be kept up till delivery and installation. Thereafter, the risk and title and insurance liability will pass on to the tenderer.	The insurance is for existing inventory and not new items procured through this RFP.
129	Risk Purchase TENDERER on identifying any material breach of contract by Bidder, shall give Bidder a cure period of 90 days to correct the breach. If Bidder fails to cure the breach in the said time duration and accept its inability to correct, TENDERER may terminate the part of the contract that is breached and employ a third party to do the work on behalf of TENDERER. Bidder shall not be liable for any compensation for the work executed this way. Bidder shall execute the balance part of work as agreed under the contract	We request that such costs be capped to 10% of the amounts payable by the bank for the undelivered portion of the goods/services.	As per RFP.
130	Right of Monitoring, Inspection and Periodic Audit 4.34.1 TENDERER reserves the right to inspect and monitor / assess the progress / performance / maintenance of the GSWAN and GSDC facilities at any time during the course of the Contract, after providing due notice to the O&M agency. TENDERER may demand and upon such demand being made TENDERER shall be provided with any document, data, material or any other information which it may require to assess the progress of the project/ delivery of services. 4.34.2 TENDERER shall also have the right to conduct, either itself or through another third party as it may deem fit, an audit to monitor the performance of the O&M agency of its obligations / functions in accordance with the standards committed to or required by TENDERER and the O&M agency undertakes to cooperate with and provide to TENDERER / any other third party appointed by TENDERER, all documents and other details as may be required by them for this purpose. Any deviations or contravention identified as a result of such audit/assessment would need to be rectified by the O&M agency failing which TENDERER may without prejudice to any other rights that it may have issued a notice of default.	We submit that: Auditors shall NOT be given access to: 1. Any information not related to the Services; 2. Bidder locations/premises (or portions thereof) that are not related to the Services; or 3. Bidder records or documents relating to the make up of Bidder's internal overhead calculations or direct costs, their relationship to the service charges, any financial cost model, calculation of service charges or Bidder's profitability; or 4. Internal Bidder audit reports, or any summaries thereof. We require Independent Monitors to: 1. provide Bidder with at least thirty (10) days notice of its requirement for an Audit allowed once in a year, with such notice describing the issue(s) that will be the subject of the audit; 2. be subject to Bidder site/premises security obligations and have their access controlled/monitored by Bidder; 3. pay all Bidder costs associated with the audit at current time and material rates and submit any requests for Bidder assistance with an audit as a change request. A third party auditor/inspector shall: 1. not be a competitor of Bidder or a third party in dispute / conflict with Bidder; 2. execute a confidentiality agreement acceptable to Bidder; 3. be independent.	As per RFP
131	Termination for Default+C18	HPE would like to propose a termination right for bidder for non-payment by tenderer. HPE would like to request for the inclusion of events where the failure to perform its contractual responsibilities, to perform the services, or to meet agreed service levels shall be excused if and to the extent HPE performance is affected, delayed or causes non-performance due to tenderer's omissions or actions whatsoever. HPE would like to request for an inclusion of notice and a reasonable cure period (minimum of 60 days' written notice) be provided prior to terminating engagement with tenderer : "Either Party shall have the right to terminate this Agreement at any time in the event that the other party commits a material breach of the Agreement and fails to cure such default to the non defaulting party's reasonable satisfaction within ninety (90) days. HPE would like to request that the risk purchase be capped at 10% of the TCV. Further, HPE would like to request for an inclusion of notice and a reasonable cure period be provided prior to getting the work from an alternate tenderer. In the event of termination by customer, HPE shall be paid for the: a) Goods delivered till the date of termination; b) Services rendered till the date of termination; c) Work in progress rendered till the date of termination; d) Third party orders in pipeline which cannot be cancelled despite HPE's best efforts; and e) Unrecovered investments shall be paid by customer as per termination schedule till the date of termination.	As per RFP
132	Intellectual Property Rights	We submit that there will be no transfer of ownership of any intellectual property. Tenderer grants us a non-exclusive, worldwide, royalty-free right and license to any intellectual property that is necessary for us and our designees to perform the ordered services. If deliverables are created by us specifically for customer and identified as such, we hereby grant Tenderer a worldwide, non-exclusive, fully paid, royalty-free license to reproduce and use copies of the deliverables internally. We shall retain ownership of: a. all pre-existing Intellectual Property Rights ("IPR") and; b. all IPR in materials and reports etc. developed during the course of the agreement and remain therefore able to re-use any copyrightable or patentable elements of the materials and report in future engagements.	As per RFP
133	Non-solicit clause	Tenderer acknowledges that personnel to be provided by HPE represent a significant investment in recruitment and training, the loss of which would be detrimental to HPE's business. In consideration of the foregoing, Tenderer agrees that for the term of this Agreement and for a period of one year thereafter, Tenderer will not directly or indirectly, recruit, hire, employ, engage, or discuss employment with any HPE employee, or induce any such individual to leave the employ of HPE. For purposes of this clause, a HPE employee means any employee or person who has who has been involved in providing services under this Agreement.	As per RFP

134	The overall penalty would be generally capped at 10% of MP amount. If the cap of overall penalty is reached in two consecutive Months, the penalty cap for the third Month onwards, for each Month will increase by 5% over the penalty cap for the preceding quarter till it reaches 25% of the MP. In addition to the applicable penalty and the provisions pertaining to closure/termination of contract, the TENDERER shall be within its rights to undertake termination of contract if or anytime the penalty increases by 15% of the MP. Once the penalty cap has increased beyond 10%, if the bidder through better performance delivery for any Month, brings the leviable penalty below 10% then the computation of the 1 st of the 2 consecutive months as referred above will reset and will begin afresh. Availability will be calculated on a monthly basis	We request that the liquidated damages and SLAs be capped at 5% : "Bidder requests for Liquidated Damages to be capped to 5% of Supply and implementation value and SLA penalties to be capped to 5% of quarterly payments"-	As per RFP
135	The purchaser also reserves the right to increase the ordered quantity by up to 25% of the contracted quantity during the currency of the contract at the contracted rates. Bidders are bound to accept the orders accordingly.	Bidder request to clarify that such additional orders shall be placed at the time of placement of initial PO. Price of any orders placed later shall be mutually agreed between the parties	Clause Deleted. Since this is service contract of O&M and CAMC of GSWAN, at the time of ordering we do not see any quantity variation during contract period. If any assets will be removed / added O&M or CAMC will be adjusted (Table 8.1 Sr. A & B). For Horizontal connectivity, RF & Li-Fi equipments it is only rate contract (Table 8.1 Sr. C). No quantity commitment will be there. During contract period order will be placed on actual basis.
136	Warranty Support: As part of the O&M solution, if bidder has upgraded/replaced the equipment /devices/solutions at GSWAN /GSDC, Bidder is responsible to supply, install & commissioning of the said new equipment including 05 years warranty services from FAT/acceptance of the equipment/solution. The bidder shall provide following Warranty services for all new equipment to be supplied under this RFP:	Bidder request to clarify that the warranty period of the replaced/upgraded equipment/solution shall be 5 year from the date of FAT of the equipment or the remaining contract period of O&M/CAMC contract, whichever is less. For avoidance of doubt, any replacement shall not lead to rolling warranty	As per RFP
137	During the contract period, TENDERER may discontinue the O&M and CAMC services for any equipment/device based on their usability for the Project. For such cases, • 1% of the total purchase cost (Without Tax) of such equipment/device will be deducted from applicable yearly O&M Amount & proportionate Monthly payment. • 4% of the total purchase cost (without tax) of such equipment/device will be deducted from applicable yearly CAMC amount & proportionate Monthly payment. This will be applicable from the next month after the notice issued by DST/GoG for such discontinuation of the any <u>equipment/service</u>	Bidder request to clarify that the adjustment to price shall be mutually agreed between the parties	As per RFP
138	In case Tenderer desires to set up the new DC and TC control room or other Main DC PoPs, TENDERER may do their own arrangements for creating Control room including IT and Non IT devices, passive works, physical infrastructure etc. After implementation of the said Control rooms/PoPs, Operation, Services and maintenance of new Control room/ PoPs will be provided by selected bidder. For this O&M services, 1% of the total cost (exclusive of applicable taxes)of setting up of new Control room, per annum would be applicable for additional payment as a part of O&M and SLA of 99.74% uptime and other applicable SLAs if any as defined by Tenderer will be enforced on additional equipment /devices /hardware /software etc.	Bidder request to clarify that the adjustment to price shall be mutually agreed between the parties	As per RFP
139	During the contract period, based on the requirement of tenderer, the bidder shall deploy additional Network engineers at DC / TC level at following rates: ₹ Rs. 40000 plus applicable GST per month per Network Engineer at DC ₹ Rs. 25000 plus applicable GST per month per Network Engineer at TC The bidder shall deploy such additional resource within one month of receipt of order from the tenderer.	Bidder request to provide placeholder in the price bid to capture the bidders rate for the resources. Or the rate of the resources shall be mutually agreed between the parties at the time of placing the order	As per RFP
140	Section IV: Penalties	Bidder request the below clarification 1. Penalties in the nature of LDs under various section shall be applied only the order value of the delayed component. 2. LDs under various section shall be individually capped to 10% of order value of the delayed component. 3. SLAs under various section shall be applied only on the MP of that specific component. 4. SLAs under various section shall be individually capped to 10% of the MP of that specific component. 5. LDs under various provision of the contract shall be cumulatively capped to 10% of the order value and the SLAs shall be cumulatively capped to 10% of the MP	As per RFP
141	4.1 GSWAN Bidder shall be paid Monthly Payment (MP) as per the services provided to TENDERER. The overall penalty would be generally capped at 10% of MP amount. If the cap of overall penalty is reached in two consecutive Months, the penalty cap for the third Month onwards, for each Month will increase by 5% over the penalty cap for the preceding quarter till it reaches 25% of the MP. In addition to the applicable penalty and the provisions pertaining to closure/termination of contract, the TENDERER shall be within its rights to undertake termination of contract if or anytime the penalty increases by 15% of the MP. Once the penalty cap has increased beyond 10%, if the bidder through better performance delivery for any Month, brings the leviable penalty below 10% then the computation of the 1st of the 2 consecutive months as referred above will reset and will begin afresh. Availability will be calculated on a monthly basis.	Bidder request to cap the penalty to 10% of MP. If the cap is hit for 3 consecutive months, the TENDERER may terminate the contract by giving 30 days notice	As per RFP.
142	Time Lines for execution of LAN/OFC Cabling work (GSWAN): New connection : 5% of order value of delayed/pending work per week or part thereof capped to 25%	Bidder request the below modification. 1% of order value of delayed/pending work per week or part thereof capped to 10% of delayed/pending work	As per RFP.

143	SERVICE LEVEL a) 99.748.50% or Better= NIL b) 98.00% to 99.73 = 5% of MP per link c) 96.00% to 97.99% = 10% of MP per link d) 90.00% to 95.99% = 20% of MP per link e) 80.00% to 89.99% = 40% of MP per link d) if the link is not available for 80% or less in a month, the link will be considered as unavailable and the payment for the said link will not be considered in the MP.	Bidder request to cap the penalty to 10% of MP per link. If the cap is breached in 3 consecutive month, the TENDERER may terminate the contract	As per RFP.
144	For O&M and AMC support, unit rate should be quoted against each line item listed in the respective Annexures attached in this bid. Quantities can be increased or decreased by TENDERER and bidder has to supply deviated quantities at the rates prescribed and approved by TENDERER in the tender document.	Bidder request to clarify that the price shall be valid only for the original quantity +/-25%. Price shall be mutually decided between the parties for any variation beyond 25%	Clause Deleted. Since this is service contract of O&M and CAMC of GSWAN, at the time of ordering we do not see any quantity variation during contract period. If any assets will be removed / added O&M or CAMC will be adjusted (Table 8.1 Sr. A & B). For Horizontal connectivity, RF & Li-Fi equipments it is only rate contract (Table 8.1 Sr. C). No quantity commitment will be there. During contract period order will be placed on actual basis.
145	The quoted prices shall be valid for 365 days from the date of opening of Financial bid.	Bidder request to limit the validity of the bid to 65 days which is in line with the validity mentioned in the bid document	As per RFP
146	Bids shall remain valid for 180 days from the date of Financial Bid opening. A Bid valid for a shorter period shall be rejected as non-responsive.	Bidder request to limit the validity of the bid to 65 days which is in line with the validity mentioned in the bid document	As per RFP
147	TENDERER's right to vary requirements at time of award: TENDERER reserves the right at the time of award to increase or decrease quantity for the requirements originally specified in the document without any change in Bid rate or other terms and conditions.	Bidder request to clarify that the price shall be valid only for the original quantity +/-25%. Price shall be mutually decided between the parties for any variation beyond 25%	Clause Deleted. Since this is service contract of O&M and CAMC of GSWAN, at the time of ordering we do not see any quantity variation during contract period. If any assets will be removed / added O&M or CAMC will be adjusted (Table 8.1 Sr. A & B). For Horizontal connectivity, RF & Li-Fi equipments it is only rate contract (Table 8.1 Sr. C). No quantity commitment will be there. During contract period order will be placed on actual basis.
148	TENDERER may at any time, by a written order given to the O&M agency make changes within the general scope of the contract in any one or more of the following during the contract period (a) Change in pop address for providing services. (b) The service to be provided by the O&M agency. (c) Change in bandwidth required at any office location or across all office locations. (d) Change in QoS parameters at any office location or across all office locations.	Bidder request to clarify that any such changes shall be mutually discussed and agreed between the parties	As per RFP
149	The payments to the O&M agency will be made monthly at the end of each month on Acceptance of the invoice by the TENDERER or its designated agency. The invoice would be processed for release of payment within 15 days after due verification of the invoice and other supporting documents by TENDERER or its designated agency. However, in case the processing of the invoice gets delayed beyond 15 days from the date of acceptance of invoice, the O&M agency would be paid an ad-hoc amount of 50% of invoice value and the remaining amount would be released after getting clarifications, due verification and imposition of penalty, if any	In order to avoid delay in processing, Bidder request to clarify that 1. The TENDERER shall accept/reject the invoice within 15 days of submission of Invoice. 2. The payment for all undisputed Invoices and undisputed portion of the disputed invoice shall be made within 15 days from the date of acceptance.	As per RFP
150	The exit management period ends on the date agreed upon by TENDERER or one year after the beginning of the exit management period, whichever is earlier.	Bidder request to clarify that the price for the period beyond 5 years shall be mutually agreed between the parties	As per RFP
151	O&M Component (a) The payments to the O&M agency will be made monthly at the end of each month on acceptance of the invoice by the TENDERER or its designated agency. (b) The invoice would be processed for release of payment within 15 days after due verification of the invoice and other supporting documents by TENDERER or its designated agency. (c) In case the processing of the invoice gets delayed beyond 15 days from the date of acceptance of invoice, the O&M agency would be paid an ad-hoc amount of 50% of invoice value and the remaining amount would be released after getting clarifications, due verification and imposition of penalty, if any. (d) Payment shall be made in Indian Rupees. While making payment, necessary income tax and service tax deductions will be made.	In order to avoid delay in processing, Bidder request to clarify that 1. The TENDERER shall accept/reject the invoice within 15 days of submission of Invoice. 2. The payment for all undisputed Invoices and undisputed portion of the disputed invoice shall be made within 15 days from the date of acceptance.	As per RFP
152	The O&M agency would provide the services on its own and no back-to-back sub-contracting shall be allowed. However if sub-contracting for specialized work is required, the O&M agency will take prior permission from TENDERER.	Bidder seeks clarity does Bidder allowed to Subcontract resources deployed for O&M support through Partner payroll	The manpower deployed at State Level should be on payroll (Including Technical Manager, Helpdesk Manager & SCAN Engineers), however manpower deployed at DC / TC / VC Engineer may be outsourced.
153	Upgrading Patches on all equipment's including, network & Security Devices and hardening of network & security devices.	Please share the details of existing patch mgmt Solution	Patch Management done manually.
154	Bidder shall also be responsible for the comprehensive AMC of existing IT & non IT Infrastructure (AS-IS condition). Details of the existing hardware which are required to be covered under CAMC by the selected bidder through this RFP are attached as Annexure "A", Annexure "B", Annexure "C", Annexure "D" and Annexure "E", Annexure "F", Annexure "G", Annexure "H", Annexure "I", . Currently some of the hardware is under AMC cover, however bidder will be required to provide CAMC post expiry of existing AMC cover.	Bidder request customer to share the list of existing HW and SW list with OEM Name ,Serial No and warranty expiry date in Excel sheets or .xls format	As per RFP.

155	The existing Service Desk is one of the most essential components of Network Operations Center. It is the central mechanism for NOC staff to track and respond to requests and problems logged by end users.	Does Service desk need to cover end user calls or only DC /Network calls	Please refer GSDC RFP for the details of EMS / NMS tool procured separately out of this RFP.
156	Successful bidder should keep & maintain stock of atleast 5% spares for items under CAMC to ensure adherence of SLAs and continuity of O&M operations	Will GoG provide the lock and key with draws to keep the spares. And physical security will be taken care by customer.	Tenderer will not provide any premises / physical security. Bidder has to keep spares at their premises.
157	SI must propose an IT Asset Inventory Management Solution that shall enable centralized and automated management of IT assets governed from Central Site.	Please share the counts of inventory to be managed by ITAM Solution . Does the scope includes EUS Assets or only Data centre equipment's .Share the detailed scope expected as part of ITAM ,	Please refer GSDC RFP for the details of EMS / NMS tool procured separately out of this RFP.
158	Successful bidder will have to do operational liasoning with stake holders (link providers, state government, local bodies, third party agencies / consultants appointed/identified by GoG) to keep the link up & running.	Please share the current tools details used for link Monitoring	Please refer GSDC RFP for the details of EMS / NMS tool procured separately out of this RFP.
159	The selected bidder shall ensure an uptime of 99.741% on quarterly basis for both IT and Non-IT Infrastructure components.	Please share the existing achieved SLA and SLA report of current Setup of last 1 years	As per RFP. If required bidder may collect this information from GIL office.
160	The selected bidder shall ensure an uptime of 99.741% on quarterly basis for both IT and Non-IT Infrastructure components.	Bidder request to share Ticket DUMP for last 1 year with clear bifurcation of Incident,Service Request ,Change Mgmt ,And Problem Mgmt along with mode of call logging .	As per RFP. If required bidder may collect this information from GIL office.
161	Successful bidder is responsible to facilitate services for video conferencing to end-user offices located at SC, DC or TC or any other office across the State. Presently VC equipments are installed at all District Collectors Offices, all Taluka Mamlatdar offices and at Sachivalaya Campus. For such events, O&M team shall test the setup and report after the completion of events. All expenses or costs to be incurred like but not limited to, Transportation, lodging etc. for managing and coordinating these events are to be borne by Bidder. Nonperformance under this clause will result into penalty.	Need more clarity and understanding on the scope	As per RFP
162	GSWAN is the core network of the state of Gujarat through which voice, data & video related applications are being used by all government departments & its field offices in a big way.	Bidder request to share details and scope expectation around application support and solution details .What are current tools sets for Application Monitoring ?? Does this Support is limited to SOP based support or bidder have to deliver End to End Apps Support	Video application can be webex, teams and other similar software based VC solutions available in market.
163	Carrying out periodic Vulnerability Analysis and Penetration Testing (VAPT) to ensure that SDC systems and network are safe and secure. This activity has to be performed atleast once in month and on need basis as per GOG instructions.	Kindly Share the frequency of the VAPT activity to be performed .	Already mentioned in clause referred.
164	Firewall ,Router	Is Bidder expected to have backlining support with all existing HW and Vendor ?	For existing assets NonBack to Back CAMC is requested in RFP.
165	The selected bidder shall have back-to-back arrangement with the OEMs and shall provide a copy of the service level agreement signed with respective OEMs.	Bidder seeks clarity what is the back to back arrangement with OEM expected.Support of AMC /Warranty/MAF Expected for Existing & New Infrastructure	Back to Back AMC is not required. Please refer the annexure for details of non Back to Back list for existing Assets.
166	The selected bidder shall have back-to-back arrangement with the OEMs and shall provide a copy of the service level agreement signed with respective OEMs.	Please confirm that Bidder can do back to back OEM agreement through Distributor or other partner for AMC /Warranty ?	Back to Back AMC is not required. Please refer the annexure for details of non Back to Back list for existing Assets.
167	4.31.3 The O&M agency shall provide and deploy manpower on the Site for carrying out the work, only those manpower resources who are skilled and experienced in their respective trades and who are competent to execute or manage / supervise the work in a proper and timely manner as per the RFP. The manpower deployed at State Level should be on payroll (Including Technical Manager, Helpdesk Manager & SCAN Engineers), however manpower deployed at DC / TC / VC Engineer may be outsourced	Bidder request customer to relax this clause and allow the Resources to be on Authorized partner payroll under bidder governance	As per RFP
168	GSWAN Bidder shall be paid Monthly Payment (MP) as per the services provided to TENDERER. The overall penalty would be generally capped at 10% of MP amount. If the cap of overall penalty is reached in two consecutive Months, the penalty cap for the third Month onwards, for each Month will increase by 5% over the penalty cap for the preceding quarter till it reaches 25% of the MP. In addition to the applicable penalty and the provisions pertaining to closure/termination of contract, the TENDERER shall be within its rights to undertake termination of contract if or anytime the penalty increases by 15% of the MP. Once the penalty cap has increased beyond 10%, if the bidder through better performance delivery for any Month, brings the leviable penalty below 10% then the computation of the 1st of the 2 consecutive months as referred above will reset and will begin afresh. Availability will be calculated on a monthly basis.	Requesting GoG to cap the overall Quaterly penalty at 5% of Quaterly Invoice value	As per RFP
169	The Bidder should be established IT system integrator and should have been engaged in Operations & Maintenance Services of Network for a period of atleast 5 years as on 31.03.2021	Bidder requests for relaxation of timeline (last 5 years) for this clause.	As per RFP
170	Average Annual Turnover of the bidder should be at least Rs. 25 crores which should be generated solely from Networking (setting up or O&M) in any three financial years out of last four Financial Year. (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21)	Bidder requests for relaxation of timeline (last 4 years) for this clause.	As per RFP
171	The bidder should have demonstrable expertise and experience of setting up WAN project and carrying out O&M during last Five years ending 31st Mar 2021 One WAN Project of 500 WAN Or Two WAN Projects of 250 WAN Note: i.In-house projects for their own corporations executed by the bidder shall not be considered for above purpose. ii.WAN (Wide Area Network) is defined as an intercity network.	Bidder requests for relaxation of timeline (last 5 years) for this clause.	As per RFP
172	The bidder should have demonstrable expertise and experience of setting up WAN project during last five years ending 31st Mar 2021 Note: Projects with more than 250 WAN nodes will only be considered for evaluation	Bidder requests for relaxation of timeline (last 5 years) for this clause.	As per RFP

173	Bidder having experience of Setting up / Operations & Maintenance of Network Operation Center during last 5 years ending 31 March 2021: One Project – 2 Marks Two Project – 3 Marks More than 2 Projects – 4 Marks.	Bidder requests for relaxation of timeline (last 5 years) for this clause.	As per RFP
174	Bids shall remain valid for 180 days from the date of Financial Bid opening. A Bid valid for a shorter period shall be rejected as non-responsive.	Bids shall remain valid for ~~180~~ <u>90</u> day s from the date of Financial Bid opening. A Bid valid for a shorter period shall be rejected as non-responsive.	As per RFP
175	The technical bids of the bidders who comply with the eligibility criteria in the Prequalification Bids will be opened. The technical evaluation would be based on the proposal of Bidder meeting the Specifications mentioned in the RFP document and other compliance to the terms and conditions. In case of conditional bid or major deviations from the RFP requirements, TENDERER may seek the clarification in writing from the bidder, if required. If bidder fails to submit the required clarifications in due time, the technical evaluation will be done based on the information submitted in the technical bid.	Kindly allow Non material deviations in the bid which shall be mutually discussed and agreed at the time of contract finalization.	As per RFP
176	The Performance Bank Guarantee (PBG) has to be submitted within fifteen (15) working days of receipt of award. The PBG shall be 10% of the contract value of projects and valid up to 180 days beyond the expiry of contract	The Performance Bank Guarantee (PBG) has to be submitted within fifteen (15) working days of receipt of award. The PBG shall be ~~10%~~ <u>3%</u> of the contract value of projects and valid up to 180 days beyond the expiry of contract	As per RFP
177	Tenderer may, without prejudice to any other remedy for breach of contract can terminate the contract, in whole or in part after giving 30 days prior written notice of default sent to the O&M agency: 4.11.1 If the O&M agency fails to deliver any or all of the equipments and services within the time periods specified in the contract, or any extension thereof granted by Tenderer OR 4.11.2 If the O&M agency fails to perform any obligations under the contract	Tenderer may, without prejudice to any other remedy for <u>material</u> breach of contract can terminate the contract, in whole or in part after giving 30 days prior written notice <u>of the material</u> default sent to the O&M agency, <u>if the material breach is not remedied during a mutually agreed upon cure period of not less than 30 days, after receipt of the written notice of material default</u> 4.11.1 If the O&M agency fails to deliver any or all of the equipments and services within the time periods specified in the contract, or any extension thereof granted by Tenderer OR 4.11.2 If the O&M agency fails to perform any <u>material</u> obligations under the contract <u>However, DST/GoG shall pay the service provider for the services rendered and completed obligations till date in case of such termination for material default.</u>	As per RFP
178	The O&M agency shall fully familiarize itself about the applicable Domestic taxes (such as GST, Income Tax, duties, fees, levies, etc.) on amount payable by TENDERER under the contract. The O&M agency shall pay such domestic tax, duties, fees and other impositions (wherever applicable) levied under the applicable law.	<u>To Include - Any increase or decrease in the rates of the applicable taxes, duties or any new levy on account of changes in law shall be to the account of Tenderer</u>	Agreed. Please refer the corrigendum.
179	2. Bidder should be an established IT System Integrator and should have been engaged in Operations & Maintenance Services of Network and Data Centres for a period of at least 5 years as on 31.03.2021 Attachments: Work Orders / Client Certificates confirming year and area of activity should be enclosed.	Our Projects are under Non-disclosure agreement and under confidentiality with the clients therefore we shall not be able to share the detailed work order and/or client's completion certification/letter with scope of work. Request you to pl allow us to submit letter of our Company Secretary for the completed and Ongoing Projects instead of Work Order and Client Completion certificate with Scope of Work.	Bidder may mask the order value and other confidential information and share the work order. Bidder may also submit letter of Company Secretary for the completed and Ongoing Projects.
180	5. The bidder should have demonstrable expertise and experience in executing at least ONE project of Network Integration / Systems Integration/Data Centre Operation anytime during last five years, having a minimum value of Rs. 20 crores or TWO projects having a minimum value of Rs. 10 crores each. Attachments: Details of such projects undertaken along with clients' on-going/completion certification/letter should be enclosed.	Our Projects are under non-disclosure agreement and under confidentiality with the clients therefore we shall not be able to share the detailed work order and/or client's completion certification/letter with scope of work. Request you to pl allow us to submit letter of our Company Secretary for the completed and Ongoing Projects instead of Work Order and Client Completion certificate with Scope of Work	Bidder may mask the order value and other confidential information and share the work order. Bidder may also submit letter of Company Secretary for the completed and Ongoing Projects.
181	The O&M agency would provide the services on its own and no back-to-back sub-contracting shall be allowed except for horizontal connectivity work. However if sub-contracting for specialized work is required, the O&M agency will take prior permission from TENDERER.	Please allow Sub-contracting for Specialised works like Non IT Infra, etc.	This issue was clarified in pre-bid meeting. As per RFP.
182	4.12.1 TENDERER may at any time terminate the contract by giving 30 days prior written notice to the O&M agency, without compensation to the O&M agency, if the O&M agency becomes bankrupt or otherwise insolvent, provided that such termination will not prejudice or affect any right of action or remedy which has accrued or will accrue thereafter to TENDERER.	~~TENDERER Parties~~ may at any time terminate the contract by giving 30 days prior written notice to the ~~Supplier~~ <u>other Party</u> , ~~without compensation to the O&M agency~~ if the ~~Supplier~~ <u>Party</u> becomes bankrupt or otherwise insolvent. ; p-Provided that such termination will not prejudice or affect any right of action or remedy, which has accrued or will accrue thereafter to ~~TENDERER~~ <u>for the Parties</u> .	As per RFP
183	Clause not present in RFP	GIL / DST acknowledges that personnel to be provided by the Service Provider represent a significant investment in recruitment and training, the loss of which would be detrimental to Service Provider's business. In consideration of the foregoing, GIL agrees that for the term of this Agreement and for a period of one year thereafter, Gil will not directly or indirectly, recruit, hire, employ, engage, or discuss employment with any of the Service Provider's employee, or induce any such individual to leave the employment of the Service Provider. For purposes of this clause, a Service Provider employee means any employee or person who has who has been involved in providing services <u>under this Agreement</u>	As per RFP
184	Clause not present in RFP	Service Provider's failure to perform its contractual responsibilities, to perform the services, or to meet agreed service levels shall be excused if and to the extent Service Provider's performance is effected , delayed or causes non-performance due to GIL's omissions or actions whatsoever.	As per RFP
185	Clause not present in RFP	Services and/or deliverables shall be deemed to be fully and finally accepted by GIL in the event when GIL has not submitted its acceptance or rejection response in writing to SI within 15 days from the date of installation/ commissioning or when GIL uses the Deliverable in its business, whichever occurs earlier. Parties agree that Service Provider shall have 15 days time to correct in case of any <u>rejection by GIL</u> .	As per RFP

186	Clause not present in RFP	Either party may request a change order ("Change Order") in the event of actual or anticipated change(s) to the agreed scope, Services, Deliverables, schedule, or any other aspect of the Statement of Work/Purchase Order. Service Provider will prepare a Change Order reflecting the proposed changes, including the impact on the Deliverables, schedule, and fee. In the absence of a signed Change Order, Service Provider shall not be bound to perform any additional services not part of the commercial bid.	As per RFP
187	Clause not present in RFP	Service Provider may terminate the Agreement upon written notice to GIL in the event that GSIL commits a material breach of the Agreement or Statement of Work, including non-payment of fees and fails to cure such default to the non-defaulting party's reasonable satisfaction within thirty (30) days after receipt of notice. In the event of termination, GIL shall pay Service Provider for goods & services rendered till the date of termination.	As per RFP
188	Clause not present in RFP	Service Provider undertakes that it is compliant to State minimum wages act at the time of execution of the Agreement and the commercials are accordingly factored. In the event there is a change to the State minimum wages act or if the GIL wants the Service Provider to comply to some other minimum wages act including but not limited to Central minimum wages act or the existing minimum wages act is repealed by another act, then in such cases, GIL will support Service Provider with change request for additional cost incurred by Service Provider for complying to new minimum wages. Service Provider will not ask for Change request for any changes that is within 8% increase year on year from the State minimum wages as on the date of contract sign off.	As per RFP
189	Clause not present in RFP	Notwithstanding anything contained elsewhere, the Request for Proposal and/or contract signed between GIL and the successful bidder/Service Provider ("Contract") shall specify the document to be issued by GIL for procuring the deliverables ("Procuring Document"). Such Procuring Document shall – (a) Be solely governed by the terms and conditions of the Contract (b) Make an express reference to the Contract It is also clarified that no pre-printed terms and conditions mentioned in the Procuring Document shall apply to the successful bidder/Service Provider.	As per RFP
190	Clause not present in RFP	The risk, title and ownership of the products shall be transferred to the GIL upon delivery of such products to the GIL.	As per RFP
191	Clause not present in RFP	"It is agreed that the price quoted is arrived at based on the exchange rate of 1 USD = INR ____ ("Base Exchange Rate"). In the event the Base Exchange Rate either increases or decreases by percentage points greater than two per cent [2%], the prices shall be charged as per the then current exchange rate."	As per RFP
192	Clause not present in RFP	GIL hereby agrees to make the site ready as per the agreed specifications, within the agreed timelines. GIL agrees that Service Provider shall not be in any manner be liable for any delay arising out of GIL's failure to make the site ready within the stipulated period, including but not limited to levy of liquidated damages for any delay in performance of Services under the terms of this Agreement. In case the SITE is not ready for a continuous period of 30 days, milestone payment related to installation will be released to vendor based on the SNR report, also if there is any additional warranty cost due to continuous site not readiness for 30 days, same will be borne by the GIL.	As per RFP
193	Clause not present in RFP	Since Service Provider is acting as a reseller of completed products, Service Provider shall "pass-through" any and all warranties and indemnities received from the manufacturer or licensor of the products and, to the extent, granted by such manufacturer or licensor, the GIL shall be the beneficiary of such manufacturer's or licensor's warranties and indemnities. Further, it is clarified that Service Provider shall not provide any additional warranties and indemnities with respect such products.	As per RFP
194	The Bidder must have average annual turnover of at-least Rs.100 Crores in any three financial years out of last four Financial Year (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21) as on 31st March, 2021. Average Annual Turnover of the bidder should be at least Rs. 25 crores which should be generated solely from Networking (setting up or O&M) and Data Centre (setting up or O&M) from IT Products Turnover during any three financial years out of last four Financial Year. (any three from 2017-18, 2018-19, 2019-20 & 2020-21) Reason: In our Balance-Sheet we do not have break up of Revenue from Networking and Data Center. Request to modify.	The bidder must have annual turnover of at least Rs.100 Crores for any three financial years out of last four Financial Year (any three from 2017-18, 2018-19, 2019-20 & 2020-21) as on 31st March, 2021. Annual Turnover of the bidder should be at least Rs. 25 crores which should be generated solely from Networking (setting up or O&M) and Data Centre (setting up or O&M) from IT Products Turnover during any three financial years out of last four Financial Year. (any three from 2017-18, 2018-19, 2019-20 & 2020-21) Reason: In our Balance-Sheet we do not have break up of Revenue from Networking and Data Center. Request to modify.	As per RFP
195	☑ Copies of work order and the client ☑ Certificates for satisfactory completion of project and showing order value and cost. Undertaking from the Parent company to support its wholly owned subsidiary	Our Projects are under non-disclosure agreement and under confidentiality with the clients therefore we shall not be able to share the detailed work order and/or client's completion certification/letter with scope of work. Request you to pl allow us to submit letter of our Company Secretary for the completed and Ongoing Projects instead of Work Order and Client Completion certificate with Scope of Work	Bidder may mask the order value and other confidential information and share the work order. Bidder may also submit letter of Company Secretary for the completed and Ongoing Projects.
196	☑ Work Order + Work Completion Certificates from the client showing order value and cost OR ☑ Copies of work order and the client certificates for satisfactory completion of project and showing order value and cost ☑ Undertaking from the Parent company to support its wholly owned subsidiary	Our Projects are under non-disclosure agreement and under confidentiality with the clients therefore we shall not be able to share the detailed work order and/or client's completion certification/letter with scope of work. Request you to pl allow us to submit letter of our Company Secretary for the completed and Ongoing Projects instead of Work Order and Client Completion certificate with Scope of Work	Bidder may mask the order value and other confidential information and share the work order. Bidder may also submit letter of Company Secretary for the completed and Ongoing Projects.
197	Bid Security/EMD and Bid Processing Fee: The Bidder shall furnish, as part of the Bid, a Bid security for the amount of Rs. 1,00,00,000/- (Rs. 1 crore) EMD in the form of Demand Draft OR in the form of an unconditional Bank Guarantee (which should be valid for 9 months from the last date of bid submission)	As per GEM Portal, Bidder are exempted to submit EMD, whose turnover is above 500 Cr. Please Confirm on the same.	Bidder will be allowed exemption as per GEM GTC.
198	3.11.5 For O&M and AMC support, unit rate should be quoted against each line item listed in the respective Annexures attached in this bid. Quantities can be increased or decreased by TENDERER and bidder has to supply deviated quantities at the rates prescribed and approved by TENDERER in the tender document	Request to cap the increase and decrease to 10%.	As per RFP
199	The Bidder has to submit detailed breakup of each financial price bid as per the attached Financial annexure for GSWAN & Additional purchase in separate sealed cover and should be submitted at the time of bid submission. As GEM is not allowing breakup of so many items, detailed breakup is to be submitted in physical sealed cover. Physical sealed cover would be opened in front of eligible participants at the time of financial bid opening. Rates submitted on GEM portal of all the aggregated cost under the head A, B & C of the price schedule will only be considered for L1 Evaluation. The physical price bid submitted to GIL for price breakup will be used during contract period for any addition / deletion of the item under the scope.	Please confirm the evaluation criteria? IS it RA or L1.	It will be L1. RA is not enabled.

200	3.3.5 The Financial Bids of Technically qualified bidders only would be opened and evaluated to determine the L1 bidder. The Criteria for selection will be the lowest cost to the TENDERER i.e. Sum total of all the line items without taxes for the qualified bid. TENDERER/GIL may negotiate the prices with L1 Bidder, under each item/head offered by Bidder.	3.3.5 The Financial Bids of Technically qualified bidders only would be opened and evaluated to determine the L1 bidder. The Criteria for selection will be the lowest cost to the TENDERER i.e. Sum total of all the line items without taxes for the qualified bid. ~~TENDERER/GIL may negotiate the prices with L1 Bidder, under each item/head offered by Bidder.~~	As per RFP
201	3.5.2 The successful bidder has to submit the Performance Bank Guarantee (PBG) within fifteen (15) working days of receipt of award. The PBG should be 10% of total contract value and valid up to 180 days beyond the expiry of the contract	3.5.2 The successful bidder has to submit the Performance Bank Guarantee (PBG) within fifteen (15) working days of receipt of award. The PBG should be ~~10~~ 3% of total contract value and valid up to 180 days beyond the expiry of the contract	As per RFP
202	As per RFP	As per GEM Portal, Bidder are exempted to submit EMD , whose turnover is above 500 Cr. Please Confirm on the same.	As per GEM clause, the bidder having turnover more than 500 Cr are exempted from EMD submission.
203	As per RFP	Customer Name and Credentials - Cannot be shared due to NDA and Confidentiality	Bidder may mask the order value and other confidential information and share the work order. Bidder may also submit letter of Company Secretary for the completed and Ongoing Projects.
204	Bid Security/EMD and Bid Processing Fee: The Bidder shall furnish, as part of the Bid, a Bid security for the amount of Rs. 2,00,00,000/- (Rs.2 crore) EMD in the form of Demand Draft OR in the form of an unconditional Bank Guarantee (which should be valid for 9 months from the last date of bid submission) of any Nationalized Bank including the public sector bank or Private Sector Banks or Commercial Banks or Co-Operative Banks and Rural Banks (operating in India having branch at Ahmedabad/ Gandhinagar) as per the G.R. no. EMD/10/2021/7729/DMO dated 12.04.2021 issued by Finance Department or further instruction issued by Finance department time to time; in the name of "Gujarat Informatics Ltd." payable at Gandhinagar (as per prescribed format and must be submitted along with the covering letter.	1. For Agencies empanelled with Gem with more than 500 Cr. turnover are they exempted from submitting EMD ?? Bid Security/EMD and Bid Processing Fee: The Bidder shall furnish, as part of the Bid, a Bid security for the amount of Rs. 2,00,00,000/- (Rs. 2 crore) EMD in the form of Demand Draft OR in the form of an unconditional Bank Guarantee (which should be valid for ~~9~~ 6 months from the last date of bid submission) of any Nationalized Bank including the public sector bank or Private Sector Banks or Commercial Banks or Co-Operative Banks and Rural Banks (operating in India having branch at Ahmedabad/ Gandhinagar) as per the G.R. no. EMD/10/2021/7729/DMO dated 12.04.2021 issued by Finance Department or further instruction issued by Finance department time to time; in the name of "Gujarat Informatics Ltd." payable at Gandhinagar (as per prescribed format and must be submitted along with the covering letter.	As per GEM clause, the bidder having turnover more than 500 Cr are exempted from EMD submission.
205	TENDERER will reject a proposal for award and may forfeit the EMD and/or Performance Bank Guarantee if it determines that the bidder recommended for award has engaged in corrupt or fraudulent practices in competing for, or in executing, contract(s).	TENDERER will reject a proposal for award ~~and may forfeit the EMD and/or Performance Bank Guarantee~~ if it determines that the bidder recommended for award has engaged in corrupt or fraudulent practices in competing for, or in executing, contract(s).	As per RFP
206	For O&M and AMC support, unit rate should be quoted against each line item listed in the respective Annexures attached in this bid. Quantities can be increased or decreased by TENDERER and bidder has to supply deviated quantities at the rates prescribed and approved by TENDERER in the tender document.	For O&M and AMC support, unit rate should be quoted against each line item listed in the respective Annexures attached in this bid. Quantities can be increased or decreased by TENDERER and bidder has to supply deviated quantities at the rates prescribed and approved by TENDERER in the tender document. ~~The Fixed Price, as mentioned in the Commercial schedule, is valid within a dead band of ±5% of the baseline volumetric of the respective resource unit that is provided as part of RFP. For assets volumes above +5% threshold of the baseline volumetric, additional resources will be charged at ARC 'Additional Resource Charge' to reflect additional marginal cost to the bidder, while credits known as RRC 'Reduced Resource Credit' will be granted to the TENDERER for reduction in resources consumed, for service volumes below -5% of the baseline volumetric.~~	This clause is deleted. No need to submit item-wise, component wise AMC unit rates. Deduction or addition against removed items : O&M - 1% of O&M yearly amount (Proportionate basis) CAMC - 4% of CAMC yearly amount (Proportionate basis)
207	Bids shall remain valid for 180 days from the date of Financial Bid opening. A Bid valid for a shorter period shall be rejected as non-responsive	Bids shall remain valid for ~~180~~ 90 days from the date of Financial Bid opening. A Bid valid for a shorter period shall be rejected as non-responsive.	As per RFP
208	No Bid may be withdrawn after due date for submission of bids. Withdrawal of a Bid after Bid submission due date may result in the forfeiture of bidder's Bid security.	No Bid may be withdrawn after due date for submission of bids. ~~Withdrawal of a Bid after Bid submission due date may result in the forfeiture of bidder's Bid security.~~	As per RFP
209	TENDERER's right to vary requirements at time of award: TENDERER reserves the right at the time of award to increase or decrease quantity for the requirements originally specified in the document without any change in Bid rate or other terms and conditions.	TENDERER's right to vary requirements at time of award: TENDERER reserves the right at the time of award to increase or decrease quantity for the requirements originally specified in the document without any change in Bid rate or other terms and conditions. ~~The Bidder will support 10% increase/decrease in the baselined assets within the same fixed price.beyond which parties will mutually negotiate and conclude upon terms and conditions as applicable for the changed quantities.~~	As per RFP
210	TENDERER may at any time, by a written order given to the O&M agency make changes within the general scope of the contract in any one or more of the following during the contract period:(a)Change in pop address for providing services. (b) The service to be provided by the O&M agency. (c) Change in bandwidth required at any office location or across all office locations. (d) Change in QoS parameters at any office location or across all office locations.	~~TENDERER may at any time.~~ Either party may request a change order ("Change Order") in the event of actual or anticipated change(s) to the agreed scope, Services, Deliverables, schedule, or any other aspect of the Statement of Work/Purchase Order by a written order given to the O&M agency make changes within the general scope of the contract in any one or more of the following during the contract period:(a)Change in pop address for providing services. (b) The service to be provided by the O&M agency. (c) Change in bandwidth required at any office location or across all office locations. (d) Change in QoS parameters at any office location or across all office locations. ~~The O&M agency will prepare a Change Order reflecting the proposed changes, including the impact on the Deliverables, schedule, and fee. In the absence of a signed Change Order, the O&M agency shall not be bound to perform any additional services.~~	As per RFP
211	The O&M agency would provide the services on its own and no back-to-back sub-contracting shall be allowed. However if sub-contracting for specialized work is required, the O&M agency will take prior permission from TENDERER.	4.7 ~~The O&M agency Parties~~ shall not assign, in whole or in part, his obligations to perform under the contract, to any other party or persons, except with TENDERER's prior written consent. ~~The permission, if any, of TENDERER has to be taken before award of the contract.~~ 4.8 The O&M agency would provide the services on its own. ~~and no back-to-back sub-contracting shall be allowed.~~ However if sub-contracting for specialized work is required, the O&M agency will ~~take provide~~ prior permission from ~~written intimation / notification to the~~ TENDERER. ~~In case the O&M agency has employees working on franchisee, it will not be considered as sub contracting.~~	As per RFP
212	TENDERER or any agency authorized by TENDERER has the right to take over the operations and management even before the expiry of 5 years in case the successful bidder fails to perform any obligations under the contract.	TENDERER or any agency authorized by TENDERER has the right to take over the operations and management even before the expiry of 5 years in case the successful bidder fails to perform any obligations under the contract. ~~The bidder should be given 30 days written notice to cure the default failing which may attract termination.~~ In the event of termination by the Tenderer , the bidder shall be paid for the: a) Goods delivered b) Services rendered c) Work in progress d) Third party orders in pipeline which cannot be cancelled despite Bidder's best efforts e) Unrecovered investments shall be paid by the tenderer as per termination schedule till the date of termination."	As per RFP

213	DST/ GoG may, without prejudice to any other remedy for breach of contract can terminate the contract, in whole or in part after giving 30 days prior written notice of default sent to the O&M agency: 4.11.1 If the O&M agency fails to deliver any or all of the equipments and services within the time periods specified in the contract, or any extension thereof granted by DST/ GIL OR 4.11.2 If the O&M agency fails to perform any obligations under the contract.	DST/ GoG may, without prejudice to any other remedy for breach of contract can terminate the contract, in whole or in part after giving 30 days prior written notice of default sent to the O&M agency: 4.11.1 If the O&M agency fails to deliver any or all of the equipments and services within the time periods specified in the contract, or any extension thereof granted by DST/ GIL OR 4.11.2 If the O&M agency fails to perform any obligations under the contract. In the event of termination the TENDERER shall pay the O&M agency for goods delivered and services rendered till the date of termination.	As per RFP
214	The payments to the O&M agency will be made monthly at the end of each month on Acceptance of the invoice by the TENDERER or its designated agency. The invoice would be processed for release of payment within 15 days after due verification of the invoice and other supporting documents by TENDERER or its designated agency. However, incase the processing of the invoice gets delayed beyond 15 days from the date of acceptance of invoice, the O&M agency would be paid an ad-hoc amount of 50% of invoice value and the remaining amount would be released after getting clarifications, due verification and imposition of penalty, if any.	The payments to the O&M agency will be made monthly at the end of each quarter on Acceptance of the invoice by the TENDERER or its designated agency. The invoice would be processed for release of payment within 15 days after due verification of the invoice and other supporting documents by TENDERER or its designated agency. However, incase the processing of the invoice gets delayed beyond 15 days from the date of acceptance of invoice, the O&M agency would be paid an ad-hoc amount of 50% 80% of invoice value and the remaining amount would be released after getting clarifications, due verification and imposition of penalty, if any.	As per RFP
215	The O&M agency shall fully familiarize itself about the applicable Domestic taxes (such as GST, Income Tax, duties, fees, levies, etc.) on amount payable by TENDERER under the contract. The O&M agency shall pay such domestic tax, duties, fees and other impositions (wherever applicable) levied under the applicable law. The billing should be done in Gujarat only.	The O&M agency shall fully familiarize itself about the applicable Domestic taxes (such as GST, Income Tax, duties, fees, levies, etc.) on amount payable by TENDERER under the contract. The O&M agency shall pay such domestic tax, duties, fees and other impositions (wherever applicable) levied under the applicable law. The billing should be done in Gujarat only. Any increase or decrease in the rates of the applicable taxes, duties or any new levy on account of changes in law shall be to the account of the TENDERER.	Agreed. Please refer the corrigendum.
216	Any deviation found in the specification of the delivered equipments after inspection from the tender specifications will lead to the cancellation of the order, forfeiture of PBG and prohibition in the participation in the future purchases of Government of Gujarat.	Any deviation found in the specification of the delivered equipments after inspection from the tender specifications will lead to the cancellation of the order, ~~forfeiture of PBG and prohibition in the participation in the future purchases of Government of Gujarat.~~	As per RFP
217	The O&M agency will be responsible to carry out on job training mentioned below but not limited to, on quarterly basis and submit the content of training, attendance and output / result of the training. Technical skill development Soft skill development Quality & Safety training	The O&M agency will be responsible to carry out on job training mentioned below ~~but not limited to,~~ on quarterly basis and submit the content of training, attendance and output / result of the training. Technical skill development Soft skill development Quality & Safety training	Please refer Corrigendum.
218	TENDERER on identifying any material breach of contract by Bidder, shall give Bidder a cure period of 90 days to correct the breach. If Bidder fails to cure the breach in the said time duration and accept its inability to correct, TENDERER may terminate the part of the contract that is breached and employ a third party to do the work on behalf of TENDERER. Bidder shall not be liable for any compensation for the work executed this way. Bidder shall execute the balance part of work as agreed under the contract.	TENDERER on identifying any material breach of contract by Bidder, shall give Bidder a cure period of 90 days to correct the breach. If Bidder fails to cure the breach in the said time duration and accept its inability to correct, TENDERER may terminate the part of the contract that is breached and employ a third party to do the work on behalf of TENDERER. ~~Bidder shall not be liable for any compensation for the work executed this way.~~ Bidder shall execute the balance part of work as agreed under the contract. However bidder 's liability in this case will be limited to 10% of the value of the goods or services for which such option is exercised. In case of this event the bidder shall be paid for the: a) Goods delivered b) Services rendered c) Work in progress d) Third party orders in pipeline which cannot be cancelled despite Bidder's best efforts e) Unrecovered investments shall be paid by the tenderer as per termination schedule till the date of termination."	As per RFP.
219	i. LAN/OFC cabling works & other items to be purchased as per Schedule. (GSWAN) Successful completion of Installation and FAT certification by DST/GIL or its representative agency (O&M operator of GSWAN, GSDC) - 100 %. ii. Telephone Cabling works (SICN) Upon Successful completion of Supply, Installation, testing, commission and FAT for New user connection/Shifting/ Repairing: - 100 %.	i. LAN/OFC cabling works & other items to be purchased as per Schedule. (GSWAN) Successful completion of Installation and FAT certification by DST/GIL or its representative agency (O&M operator of GSWAN, GSDC) - ~~100%~~ 90 % on delivery and 10 % on installation . ii. Telephone Cabling works (SICN) Upon Successful completion of Supply, Installation, testing, commission and FAT for New user connection/Shifting/ Repairing: - ~~100%~~ 90 % on delivery and 10 % on installation	As per RFP
220	Bidder shall be paid Monthly Payment (MP) as per the services provided to TENDERER. The overall penalty would be generally capped at 10% of MP amount. If the cap of overall penalty is reached in two consecutive Months, the penalty cap for the third Month onwards, for each Month will increase by 5% over the penalty cap for the preceding quarter till it reaches 25% of the MP. In addition to the applicable penalty and the provisions pertaining to closure/termination of contract, the TENDERER shall be within its rights to undertake termination of contract if or anytime the penalty increases by 15% of the MP. Once the penalty cap has increased beyond 10%, if the bidder through better performance delivery for any quarter, brings the leviable penalty below 10% then the computation of the 1st of the 2 consecutive months as referred above will reset and will begin afresh. Availability will be calculated on a monthly basis.	Successful Bidder shall be paid Monthly Payment (MP) as per the services provided to TENDERER. The overall penalty would be generally capped at ~~10%~~ 5% of MP amount. ~~If the cap of overall penalty is reached in two consecutive months, the penalty cap for the third month onwards, for each quarter will increase by 5% over the penalty cap for the preceding quarter till it reaches 25% of the MP.~~ ~~In addition to the applicable penalty and the provisions pertaining to closure/termination of contract, the TENDERER shall be within its rights to undertake termination of contract if or anytime the penalty increases by 15% of the QP. Once the penalty cap has increased beyond 10%, if the bidder through better performance delivery for any quarter, brings the leviable penalty below 10% then the computation of the 1st of the 2 consecutive quarters as referred above will reset and will begin afresh.~~ Availability will be calculated on a monthly basis. The overall maximum penalty, if any that can be imposed on the bidder under this proposal contract shall not exceed 5% of the Annualized Contract Value and penalty for a given month should not be more than 5% of quarterly payment .	As per RFP.
221	If successful bidder fails to complete the taking over of existing O&M of GSWAN and GSDC within the 60 working days from the project kick-off date TENDERER a Penalty of 0.50% of Monthly Payment for each week of delay or part thereof shall be levied, until the completion of take over process and signoff from TENDERER. If the delay continues beyond 12 weeks, TENDERER may terminate the Agreement and forfeit the PBG.	If successful bidder fails to complete the taking over of existing O&M of GSWAN and GSDC within the 60 working days from the project kick-off date TENDERER a Penalty of 0.50% of Monthly Payment for each week of delay or part thereof shall be levied, until the completion of take over process and signoff from TENDERER. If the delay continues beyond 12 weeks, TENDERER may terminate the Agreement ~~and forfeit the PBG.~~	As per RFP

222	The bidder should have demonstrable expertise and experience of setting up WAN project and carrying out O&M during last five years ending 31st Mar 2021 - One WAN Project of 500 WAN/LAN nodes Or - Two WAN Projects of 250 WAN/LAN nodes Note: i. In-house projects for their own corporations executed by the bidder shall not be considered for above purpose. ii. WAN (Wide Area Network) is defined as an intercity network.	The bidder should have demonstrable expertise and experience of setting up WAN project and carrying out O&M during last ~~five~~ Eight years ending 31st Mar 2021 - One WAN Project of 500 WAN/LAN nodes Or - Two WAN Projects of 250 WAN/LAN nodes	Please refer Corrigendum.
223	The successful bidder has to submit the Performance Bank Guarantee (PBG) within fifteen (15) working days of receipt of award. The PBG should be 10% of total contract value and valid up to 180 days beyond the expiry of the contract. As per RFP	The successful bidder has to submit the Performance Bank Guarantee (PBG) within fifteen (15) working days of receipt of award. The PBG should be ~~10~~ 3% of total contract value and valid up to ~~180~~ 90 days beyond the expiry of the contract.	As per RFP
224	As per RFP	These general conditions shall apply to the extent that they are not superseded by provisions in other parts of the contract, <u>unless otherwise agreed between the parties</u> . For interpretation of the <u>TENDERER Contract Agreement</u> shall be final and binding on the O&M agency. Patent Rights <u>Subject to the limitation of liability herein</u> , the O&M agency shall indemnify TENDERER against all third party claims of infringement of patent, trademark or industrial design rights arising from the use of the equipments and services or any part thereof. <u>Provided however that the Bidder shall not have any liability to the TENDERER to the extent that any infringement or claim thereof is attributable to: (1) the combination, operation or use of a service/deliverable with equipment or software supplied by the TENDERER where the service/deliverable would not itself be infringing; (2) compliance with designs, specifications or instructions provided by the TENDERER; (3) use of a service/deliverable in an application or environment for which it was not authorized, designed or contemplated under an applicable statement of work/agreement; or (4) modifications of a service/deliverable by anyone other than the Bidder where the unmodified version of the service/deliverable would not have been infringing.</u>	As per RFP
225	As per RFP	4.24 Limitation of Liability <u>Notwithstanding anything to the contrary elsewhere contained herein</u> , O&M agency's maximum aggregate cumulative liability for its obligations under the contract shall not exceed the contract value received by O&M agency <u>for the SOW to which the claim relates during the preceding six (6) months</u> and the O&M agency shall not be liable for incidental, consequential, or indirect damages including loss of profit or saving <u>or loss of use, loss of data, business interruption, and loss of income</u> . <u>Add:</u> In no event shall the information/Bidder's Proposal be disclosed to other bidders or third parties without the permission of the Bidder in question. Notwithstanding anything to the contrary, to the extent the Vendor shares any confidential information with the TENDERER (including contents disclosed at the time of bid submission), the provisions of this RFP shall apply mutatis mutandis to the TENDERER.	As per RFP
226	As per RFP	<u>Add:</u> In no event shall the information/Bidder's Proposal be disclosed to other bidders or third parties without the permission of the Bidder in question. Notwithstanding anything to the contrary, to the extent the Vendor shares any confidential information with the TENDERER (including contents disclosed at the time of bid submission), the provisions of this RFP shall apply mutatis mutandis to the TENDERER.	As per RFP
227	As per RFP	The O&M contract shall remain valid for a period of five years from the date of taking over of O&M operations (within 90 days of kick-off meeting) and end with the date of completion of five years of service. <u>However, TENDERER reserves a right to terminate the contract by sending a notice to the bidder in the events of non-performance, security violations and non-compliance.</u> Performance Bank Guarantee of the Contract 4.29.1 The Performance Bank Guarantee (PBG) has to be submitted within fifteen (15) working days of receipt of award. The PBG should be ~~10~~ 3% of total contract value and valid up to ~~180~~ 90 days beyond the expiry of contract.	As per RFP
228	In case of misuse of bandwidth/ Internet at the instance of successful bidder, the penalty imposed on the successful bidder, without prejudice to other remedies available to TENDERER under the Agreement, shall be 200% of annual value of bandwidth/Internet costs. If the misuse continues for two quarters, TENDERER may terminate the Agreement	In case of misuse of bandwidth/ Internet at the instance of successful bidder, the penalty imposed on the successful bidder, without prejudice to other remedies available to TENDERER under the Agreement, shall be ~~10% 200%~~ of annual value of bandwidth/Internet costs. If the misuse continues for two quarters, TENDERER may terminate the Agreement	Revised. Please refer Corrigendum.
229	If successful bidder does not deploy the required specified quantity & quality manpower as per deployment plan of the proposed technical solution of the RFP or a person deployed is not reporting to the duty, there would be a penalty per person per day as defined in Resource section 2.25 above and will be deducted from the MONTHLY payment subject to a cap of 10% of the MONTHLY payment. If the above incidence occurs two times in one year, DST may reserve the right to terminate the contract and no payment would be done for the services rendered in that particular quarter	If successful bidder does not deploy the required specified quantity & quality manpower as per deployment plan of the proposed technical solution of the RFP or a person deployed is not reporting to the duty, there would be a penalty per person per day as defined in Resource section 2.25 above and will be deducted from the MONTHLY payment subject to a cap of 10% of the MONTHLY payment. If the above incidence occurs two times in one year, DST may reserve the right to terminate the contract and ~~no payment would be done for the services rendered in that particular quarter.~~	As per RFP
230	RFP Vol II - SOW, SLA	Please provide Log volume EPS, GB per day for RSA SIEM	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
231	RFP Vol II - SOW, SLA	Please share the total no of Log Collection Server with geo location wise details	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
232	RFP Vol II - SOW, SLA	Logs for SIEM are collected only from Gujarat State Data Centre (GSDC) or other locations also. If other location, please the share locations details with number of log sources in each locations. Eg: 2 datasources from GSWAN	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
233	RFP Vol II - SOW, SLA	Kindly provide the number of Use cases currently configured in RSA SIEM	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
234	RFP Vol II - SOW, SLA	Provider is expected to manage SOC operations and Security Incident management process 24*7*365. Kindly confirm resource requirement/ preferences for managing SOC - specifically [1] L1 - Eyes on the glass and SOP based triage, [2] L2 - Advance triage, and [3] L3 - Lead Security Incident Management?	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
235	RFP Vol II - SOW, SLA	We assume that provider will leverage the existing RSA Archer eGRC tool. Kindly confirm. Also share what are the use cases/modules already deployed for reporting purposes?	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
236	RFP Vol II - SOW, SLA	What is the tool used to manage the firewalls (Checkpoint Provider-1, Cisco Security Manager, Juniper NSM etc) or Firewall Assurance Tools such as Skybox, AlgoSec, Tufin etc	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
237	RFP Vol II - SOW, SLA	Please share the details : Geographical spread of AV management servers	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.

238	RFP Vol II - SOW, SLA	Please share the details : How many environments (production, test, development), geographical spread	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
239	RFP Vol II - SOW, SLA	Does the Provider need to comply to any specific regulatory requirement/s?	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
240	RFP Vol II - SOW, SLA	How many DR drills to be conducted in a year?	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
241	RFP Vol II - SOW, SLA	Kindly confirm if DR governance is in scope?	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
242	RFP Vol II - SOW, SLA	Can you share the volumetrics for the Third-Party Risk Assessments in a year? Does the scope include partial or full Assessments?	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
243	RFP Vol II - SOW, SLA	Is there any Third party Risk Assessment tool currently being used? If not would you like the provider to suggest the same.	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
244	RFP Vol II - SOW, SLA	Is it part of scope of this RFP ?	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
245	RFP Vol II - SOW, SLA	Does the supplier need to perform applications risk assessment periodically	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
246	RFP Vol II - SOW, SLA	Does the service provider need to perform internal audits periodically and provide the compliance dash board	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
247	RFP Vol II - SOW, SLA	Does supplier need to assist client for ISMS or any other external certification	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
248	RFP Vol II - SOW, SLA	Does supplier need to submit risk register as part of deliverable	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
249	RFP Vol II - SOW, SLA	Any other specific regulation the supplier need to assist for compliance	As discussed in pre-Bid meeting , 2.11.1 IT Infrastructure Security Administration/ Page 40, to be Revised.
250	GSWAN Annexure	Cisco ISE is used in current environment and you ask for buyback in Annexure J . Do we need propose a new solution to replace ISE or are you planning to just retire the solution	WiFi upgradation is not a part of this scope. Only O&M of WiFi infrastructure along with CAMC is required.
251	GSWAN Annexure	If we need to propose a new solution to replace ISE capabilities, please share the total no users and endpoint for which you need NAC protection	WiFi upgradation is not a part of this scope. Only O&M of WiFi infrastructure along with CAMC is required.
252	Generic Query	Need Complete EOSL /EOL devices of assets (routers, links& any other related hardware, software etc.) ? Are these compliant to SLA? RACI Matrix with respective OEM on EOSL /EOL devices Replacement , Hardware Refresh Is back to back SLA back lined with OEM to support existing devices including EOSL/EOL ? Is there is mechanism to integrate triggers for EOS-EOL assets and for centralized management	No OEM support has been requested so EOSL / EOL not required.
253	Generic Query	What is existing ITSM tool to log incidents ? Is there any requirement to change Current Mode helpdesk to any specific helpdesk mode ? Chabot to be factored ? Is there any existing EMs tool for Regular Health Check for Core Network Devices etc. ? Is any existing EMS tool is integrated with ITSM to capture alerts/ failures ?	CA is used for helpdesk. Tool will be provided to bidder through separate bid.
254	Generic Query	3 Party ISP service provider , leased lines, internet leased lines, point-to-point links, connected Network Devices (Routers, Switches, Access Points, Controllers, Load Balancers, SLBs) for implementation, upgradations, restoration of Services, rectification of issues etc.	As per RFP
255	Generic Query	Is there any asset management tool to track IP Management database, inventory for Network Hardware (Spare, Live) etc. Any alert mechanism to triggers EOS-EOL assets	CA is used for Asset Management. Tool will be provided to bidder through separate bid.
256	Generic Query	Please provide list & locations for DR/Critical HUB location/CTS Locations etc. . Is there any establish NOC and DR-NOC for 24*7 monitoring and management ? What will be DR Design - Active - Active or Active - Passive ? Replication Mode ? What is expected RTO and RPO ? DR Drills frequency	Not related to GSWAN RFP.
257	Generic Query	Any inflight upgradation project running , Any upgradation plan in this or next Financial Year	Will be declared to successful bidder.
258	Generic Query	Max current Spike Protection 5000 Amps Modification option 20K Or 40K	As per RFP
259	Generic Query	) Max current Spike Protection 5000 Amps Modification option 20K Or 40K	As per RFP
260	Generic Query	UPS technical Specifications not mentioned 2 Kva and 10 Kva.	Please refer annexure already provided UPS Make & model For more reference.
261	Generic Query	If the Mast is already installed at the Govt Office, Can we Mount our RF devices either it or installed a new mast at the same location?	Successful bidder can mount RF device on existing MAST. The O&M and maintenance of any such tower would be bidders responsibility if available.
262	The Bidder must have average annual turnover of at-least Rs.100 Crores in any three financial years out of last four Financial Year (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21) as on 31st March, 2021. Average Annual Turnover of the bidder should be at least Rs. 25 crores which should be generated solely from Networking (setting up or O&M) in any three financial years out of last four Financial Year. (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21)	Request you amend te clause as:- The Bidder must have average annual turnover of at-least Rs.100 Crores in any three financial years out of last four Financial Year (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21) as on 31st March, 2021. Average Annual Turnover of the bidder should be at least Rs. 10 crores which should be generated solely from Networking (setting up or O&M) in any three financial years out of last four Financial Year. (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21)	No Change , As per RFP.
263	The bidder should have demonstrable expertise and experience of setting up WAN project and carrying out O&M during last Five years ending 31st Mar 2021 One WAN Project of 500 WAN Or Two WAN Projects of 250 WAN Note: i. In-house projects for their own corporations executed by the bidder shall not be considered for above purpose. ii. WAN (Wide Area Network) is defined as an intercity network	Request you amend te clause as:- The bidder should have demonstrable expertise and experience of setting/Monitoring IP Nodes and carrying out O&M during last Five years ending 31st Mar 2021 One WAN Project of 500 WAN Or Two WAN Projects of 250 WAN Note: i. In-house projects for their own corporations executed by the bidder shall not be considered for above purpose. ii. WAN (Wide Area Network) is defined as an intercity network	No Change , As per RFP.

264	The Bidder must have average annual turnover of at-least Rs. 100 Crores in any three financial years out of last four Financial Year (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 202021) as on 31st March, 2021. Turnover of Rs. 100 Cr – 300 Cr – 2 Marks 301 to 500 Cr – 5 Marks 501 Cr & above – 8 Marks	Request you amend te clause as:- The Bidder must have average annual turnover of at-least Rs. 100 Crores in any three financial years out of last four Financial Year (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 202021) as on 31st March, 2021. Turnover of Rs. 100 Cr – 300 Cr – 3 Marks 301 to 500 Cr – 5 Marks 501 Cr & above – 8 Marks	No Change , As per RFP.
265	The bidder should have demonstrable expertise and experience of setting up WAN project during last five years ending 31st Mar 2021 Note: Projects with more than 250 WAN nodes will only be considered for evaluation Past Exp. of Project Value of 250 to 500 WAN Nodes – 2 Marks. 501 to 1000 WAN Nodes – 5 Marks More than 1000 WAN nodes – 8 Mark	Request you amend te clause as:- The bidder should have demonstrable expertise and experience of setting/monitoring IP Node during last five years ending 31st Mar 2021 Note: Projects with more than 250 WAN nodes will only be considered for evaluation Past Exp. of Project Value of 250 to 500 IP Nodes – 2 Marks. 501 to 1000 IP Nodes – 5 Marks More than 1000 IP nodes – 8 Mark	No Change , As per RFP.
266	Bidder having experience of Setting up / Operations & Maintenance of Network Operation Center during last 5 years ending 31 March 2021: One Project – 2 Marks Two Project – 3 Marks More than 2 Projects – 4 Marks	Request you amend te clause as:- Bidder having experience of Setting up / Operations & Maintenance of Network Operation Center/Command Control Center during last 5 years ending 31 March 2021: One Project – 2 Marks Two Project – 3 Marks More than 2 Projects – 4 Marks	As per RFP
267	Proposed Manpower Qualification & Experience - 20 Marks	Request you to clarification, how 20 marks will be distributed, also provide the details of proposed resource need to attached in the tender	Please refer as above point no. 12
268	General	Kindly allow Consortium (1 consortium + 1 Lead bidder) to bid these tender	As per RFP
269		Kindly allow Consortium (1 consortium + 1 Lead bidder) to bid these tender We would request you to kindly split the tender into two separate tenders as in current scenario it is only conducive enough for one OEM to participate. Juniper is a leader in the Gartner quadrant for networking but unfortunately in this situation we will not be able to participate. It is seen in many tenders that the existing OEM will not clear AMC prices to a competition OEM partner or rather will clear very high AMC prices. We believe that if the tender is not split then it will be a single OEM participation and there will not be any commercial benefit for the department/Govt. Request your good offices to keep the support tender separate and the new network requirement tender separate	As per RFP.
270	The Bidder shall furnish, as part of the Bid, a Bid security for the amount of Rs. 2,00,00,000/- (Rupees Two crores only) EMD ...	May please refer the Govt. of India (GoI) orders :- a. OM No. 8-4/2015-16-Fin.(Pt.I),dated 25.11.2020, Sub: Performance Security b. F.9/4/2020-PPD,dated:-12.II.2020 Sub: Performance Security a. F.9/4/2020-PPD,dated:-12. I.1.2020 Sub: Bid Security / Earnest money Deposit. a. F.9/4/2020-PPD,dated:-12.1 I.2020 Sub: Additional Performance Security in case of Abnormally Low Bids (ALBs) As per the above mentioned GoI orders, Performance Security are reduced from existing 5%-10% to 3% of the value of the contract. Also, No provision regarding Bid Security/EMD should be kept in the bid documents in future and only provision for Bid Security Declaration should be kept in the bid documents. In view of the above GoI order, you are requested to amend the EMD / Bid Security and PBG clause in the tender.	As per RFP
271	The successful bidder has to submit the Performance Bank Guarantee (PBG) within fifteen (15) working days of receipt of award. The PBG should be 10% of total contract value and valid up to 180 days beyond the expiry of the contract.	May please refer the Govt. of India (GoI) orders :- a. OM No. 8-4/2015-16-Fin.(Pt.I),dated 25.11.2020, Sub: Performance Security b. F.9/4/2020-PPD,dated:-12.II.2020 Sub: Performance Security a. F.9/4/2020-PPD,dated:-12. I.1.2020 Sub: Bid Security / Earnest money Deposit. a. F.9/4/2020-PPD,dated:-12.1 I.2020 Sub: Additional Performance Security in case of Abnormally Low Bids (ALBs) As per the above mentioned GoI orders, Performance Security are reduced from existing 5%-10% to 3% of the value of the contract. Also, No provision regarding Bid Security/EMD should be kept in the bid documents in future and only provision for Bid Security Declaration should be kept in the bid documents. In view of the above GoI order, you are requested to amend the EMD / Bid Security and PBG clause in the tender.	As per RFP
272	The bidder should have demonstrable expertise and experience of setting up WAN project and carrying out O&M during last Five years ending 31 st Mar 2021:- One WAN Project of 500 WAN Or Two WAN Projects of 250 WAN	It is understood that the WAN Project experience required is of "One WAN Project of 500 WAN Nodes Or Two WAN Projects of 250 WAN Nodes". Please confirm.	Please consider WAN Nodes as mentioned in RFP.
273		It is to submit that the bid preparation for such tenders involves several rounds of deliberations / communication with OEMs/Vendors for making a fully technically compliant & competitive offer which requires sufficient time. Also the clarifications to the above mentioned queries are awaited. Hence we request you to extend the last date of tender by atleast 3-4 weeks from the date of issue of clarifications to enable us in submitting a comprehensive techno-economic bid for the tender.	Please refer Corrigendum
274	The Bidder should be a company registered/Incorporated in India and should be in existence for at least five years as on 31.03.2021. Copy of Certificates of Registration / Incorporation & Self-Declaration Certificates	The Bidder should be a company registered/Incorporated in India and should be in existence for at least five years as on 31.03.2021. Copy of Certificates of Registration / Incorporation & Self-Declaration Certificates	As per RFP
275		The Bidder should be established IT system integrator and should have been engaged in Operations & Maintenance Services of Network for a period of at least 5 years as on 31.03.2021 Work Orders / Client Certificates confirming year and area of activity should be enclosed. Note: Bidder may mask the order value and other confidential information and share the work order. Bidder may also submit letter of Company Secretary for the completed and Ongoing Projects.	As per RFP

277	The Bidder must have average annual turnover of at-least Rs.100 Crores in any three financial years out of last four Financial Year (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21) as on 31st March, 2021. Average Annual Turnover of the bidder should be at least Rs. 25 crores which should be generated solely from Networking (setting up or O&M) in any three financial years out of last four Financial Year. (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21)	The Bidder must have average annual turnover of at-least Rs.75 Crores in any three financial years out of last four Financial Year (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21) as on 31st March, 2021. Average Annual Turnover of the bidder should be at least Rs. 25 crores which should be generated solely from Networking (setting up or O&M) in any three financial years out of last four Financial Year. (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21) Audited and Certified Balance Sheet and Profit /Loss Account of last 3 Financial Years should be enclosed. CA certificate mentioning turnover generated from Networking (Setting up of O&M) of the bidder should be certified by CA. Note: 1. For FY 2020-21: In case of non-availability of audited annual accounts bidder may submit Provisional audited report with CA certificate.	As per RFP
278	The bidder should have positive net worth or should be Profit making in each of the last three financial years as on 31st March, 2021 Audited and Certified Balance Sheet and Profit/Loss Account of last 3 Financial Years should be enclosed. CA certificate mentioning net profit / net worth of the bidder should be enclosed.	The bidder should have positive net worth or should be Profit making in each of the last three financial years as on 31st March, 2021 Audited and Certified Balance Sheet and Profit/Loss Account of last 3 Financial Years should be enclosed. CA certificate mentioning net profit / net worth of the bidder should be enclosed.	As per RFP
279	The bidder should have demonstrable expertise and experience in executing at least ONE project of Network Integration / Systems Integration anytime during last Five years, having a minimum value of Rs. 20 crores or TWO projects having a minimum value of Rs. 10 crores each. Details of such projects undertaken along with clients' on-going/completion certification/ letter should be enclosed. Bidder may mask the order value and other confidential information and share the work order. Bidder may also submit letter of Company Secretary for the completed and Ongoing Projects	The bidder should have demonstrable expertise and experience in executing at least ONE project of Network Integration / Systems Integration anytime during last Five years, having a minimum value of Rs. 20 crores or TWO projects having a minimum value of Rs. 10 crores each. Details of such projects undertaken along with clients' on-going/completion certification/ letter should be enclosed. Bidder may mask the order value and other confidential information and share the work order. Bidder may also submit letter of Company Secretary for the completed and Ongoing Projects.	As per RFP
280	The bidder should have demonstrable expertise and experience of setting up WAN project and carrying out O&M during last Five years ending 31st Mar 2021 One WAN Project of 500 WAN Or Two WAN Projects of 250 WAN Note: i. In-house projects for their own corporations executed by the bidder shall not be considered for above purpose. ii. WAN (Wide Area Network) is defined as an intercity network. Copies of work order and the client Certificates for satisfactory completion of project and showing order value and cost. Bidder may mask the order value and other confidential information and share the work order. Bidder may also submit letter of Company Secretary for the completed and Ongoing Projects	The bidder should have demonstrable expertise in supply, installation, testing and commissioning of more than 500 Routers/Switches and experience of setting up WAN-projects and carrying out O&M during last Five years ending 31st Mar 2021 ~~One WAN Project of 500 WAN-At least One Project with 750 Routers/Switches Or~~ ~~Two WAN Projects of 250 WAN-Two Projects with 500 Routers/Switches~~ Note: i. In-house projects for their own corporations executed by the bidder shall not be considered for above purpose. ~~ii. WAN (Wide Area Network) is defined as an intercity network.~~ Copies of work order and the client Certificates for satisfactory completion / ongoing certificate of project and showing order value and cost. Bidder may mask the order value and other confidential information and share the work order. Bidder may also submit letter of Company Secretary for the completed and Ongoing Projects.	As per RFP
281	The bidder should be authorized by its OEM (or multiple OEMs) to quote in the bid. The bidder should have a back-to-back support agreement/ arrangement for services including supply of spare parts etc. with the Original Equipment Manufacturer (OEMs) of Networking devices, UPS, VC & Wi-Fi Components which includes the post-sales support activities for the entire project period. The authorization certificate of OEM specific to this bid should be enclosed. The OEM undertaking letter should be enclosed	The bidder should be authorized by its OEM (or multiple OEMs) to quote in the bid. The bidder should have a back-to-back support agreement/ arrangement for services including supply of spare parts etc. with the Original Equipment Manufacturer (OEMs) of Networking devices, UPS, VC & Wi-Fi Components which includes the post-sales support activities for the entire project period. The authorization certificate of OEM specific to this bid should be enclosed. The OEM undertaking letter should be enclosed	As per RFP
282	The bidder and OEM should not be blacklisted by any Ministry of Government of India or by Government of any other State in India or by Government of Gujarat or any of the Government PSUs at the time of bidding. Certificate mentioning that bidder is not blacklisted by any Ministry of Government of India or by Government of any State in India or by Government of Gujarat or any of the Government PSUs. Self-Declaration Form must be submitted	The bidder and OEM should not be blacklisted by any Ministry of Government of India or by Government of any other State in India or by Government of Gujarat or any of the Government PSUs at the time of bidding. Certificate mentioning that bidder is not blacklisted by any Ministry of Government of India or by Government of any State in India or by Government of Gujarat or any of the Government PSUs. Self-Declaration Form must be submitted	As per RFP
283	The bidder should have local presence and should have office in Gujarat. The bidder should have service support infrastructure in the state to provide warranty and post warranty services. The details for such service support infrastructure must be enclosed. Please attach the copy of any one of the following: Property tax bill/Electricity Bill/Telephone Bill/GST Registration/Lease agreement etc. In case bidder does not have office in Gujarat, bidder should give undertaking to open office in Gujarat within 45 Working days from the date of award of work order.	The bidder should have local presence and should have office in Gujarat. The bidder should have service support infrastructure in the state to provide warranty and post warranty services. The details for such service support infrastructure must be enclosed. Please attach the copy of any one of the following: Property tax bill/Electricity Bill/Telephone Bill/GST Registration/Lease agreement etc. In case bidder does not have office in Gujarat, bidder should give undertaking to open office in Gujarat within 45 Working days from the date of award of work order	As per RFP
284	The Bidder must have average annual turnover of at-least Rs. 100 Crores in any three financial years out of last four Financial Year (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21) as on 31st March, 2021. Turnover of Rs. 100 Cr – 300 Cr – 2 Marks 301 to 500 Cr – 5 Marks 501 Cr & above – 8 Marks	The Bidder must have average annual turnover of at-least Rs. ~~100~~ 75 Crores in any three financial years out of last four Financial Year (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21) as on 31st March, 2021. Max. Points (8 Marks) 1.Turnover of Rs. 75 Cr –100 Cr – 2 Marks 101 to 125 Cr – 5 Marks 126 Cr & above – 8 Marks	As per RFP
285	The bidder should have demonstrable expertise and experience in executing projects of Network Integration / Systems Integration anytime during last five years Note: Work orders of projects with value of more than Rs. 10 crores will only be considered for evaluation Past Exp. of Project Value of 10 - 20 Crore – 2 Marks. 20 - 40 Crores – 5 Marks 40 Cr & above – 8 Marks	The bidder should have demonstrable expertise and experience in executing projects of Network Integration / Systems Integration anytime during last five years Note: Work orders of projects with value of more than Rs. 10 crores will only be considered for evaluation Past Exp. of Project Value of Max. Points (8 Marks) 20 - 40 Crores – 5 Marks 40 Cr & above – 8 Marks 10 - 20 Crore – 2 Marks.	As per RFP

286	The bidder should have demonstrable expertise and experience of setting up WAN project during last five years ending 31st Mar 2021 Note: Projects with more than 250 WAN nodes will only be considered for evaluation Past Exp. of Project Value of 250 to 500 WAN Nodes – 2 Marks. 501 to 1000 WAN Nodes – 5 Marks More than 1000 WAN nodes – 8 Mark	The bidder should have demonstrable expertise in supply, installation, testing and commissioning of more than 500 Routers/Switches project during last five years ending 31st Mar 2021 Note: Projects with more than 250 WAN nodes will only be considered for evaluation Past Exp. of Project Value of Max. Points (8 Marks) 250 to 500 Routers/Switches– 2 Marks. 501 to 1000Routers/Switches – 5 Marks More than 1000 Routers/Switches – 8 Mark	As per RFP
287	Bidder having the below mentioned certification ISO 27001 – 2 Marks ISO 20001 – 2 Marks ISO 9001:2018 – 2 Marks	Bidder having the below mentioned certification Max. Points (6 Marks) ISO 27001 – 2 Marks ISO 20001 – 2 Marks ISO 9001:2018 – 2 Marks	As per RFP
288	Bidder having experience of Setting up / Operations & Maintenance of Network Operation Center during last 5 years ending 31 March 2021: One Project – 2 Marks Two Project – 3 Marks More than 2 Projects – 4 Marks.	Bidder having experience of Setting up / Operations & Maintenance of Network Operation Center during last 5 years ending 31 March 2021: Max. Points (4 Marks) One Project – 2 Marks Two Project – 3 Marks More than 2 Projects – 4 Marks.	As per RFP
289	The bidder having strength of on-roll Technical Manpower 100 – 200 Resources – 2 Marks 201- 300 Resources – 4 Marks 301 & above Resource – 6 Marks	The bidder having strength of on-roll Technical Manpower Max. Points (4 Marks) 100 – 200 Resources – 2Marks 201- 300 Resources – 4 Marks 301 & above Resource – 6 Marks	As per RFP
290	Presentation - Understanding of Scope of Work and Detailed Approach & Methodology • Understanding of Scope, Approach and Methodology • Maintenance & warehousing approach • Approach to deal with for issue resolution pertaining to third party dependency like electricity • Handing over & taking over strategy • Value addition offering over and above the requirement mentioned in this document	Presentation - Understanding of Scope of Work and Detailed Approach & Methodology • • Understanding of Scope, Approach and Methodology • Maintenance & warehousing approach • Approach to deal with for issue resolution pertaining to third party dependency like electricity • Handing over & taking over strategy • Value addition offering over and above the requirement mentioned in this document	As per RFP

**Request for Proposal
for
Selection of Agency for Operation & Maintenance of
Gujarat State-Wide Area Network (GSWAN) on behalf of
Department of Science & Technology, Government of
Gujarat**

**Volume-I
(Commercial Terms and Bid Process)**



Gujarat Informatics Ltd
Block No. 2, 2nd Floor,
C & D Wing, Karmayogi Bhavan
Sector - 10 A, Gandhinagar – 382010 Gujarat.
www.gil.gujarat.gov.in

Abbreviations

- **GoG:** Government of Gujarat
- **DST:** Department of Science & Technology
- **DIT :** Directorate of ICT & e-Governance
- **GIL:** Gujarat Informatics Limited
- **GSWAN:** Gujarat State Wide Area Network
- **GSDC:** Gujarat State Data Centre
- **GSCAN:** Gujarat Sachivalaya Campus Area Network
- **OEM:** Original Equipment Manufacturer
- **O&M:** Operations & Maintenance
- **EMS:** Enterprise Management Suite
- **NMS:** Network Monitoring System
- **EMD:** Earnest Money Deposit
- **PBG:** Performance Bank Guarantee
- **SLA:** Service Level Agreement
- **FAT:** Final Acceptance Test
- **TPA:** Third Party Agency
- **SoW:** Scope of Work
- **IPS:** Intrusion Prevention System
- **IMS:** Integrated Infrastructure Management System
- **CCTV:** Closed Circuit Tele Vision
- **MP:** Monthly Payment
- **TENDERER:** GIL/ DIT /Government of Gujarat

Section I – Invitation for Bids

The invitation to bid is for “Operation & Maintenance of Gujarat State Wide Area Network (GSWAN) Infrastructure for the State of Gujarat for a period of five years”. The bidders are advised to study the bid document carefully. Submission of bids shall be deemed to have been done after careful study and examination of the bid document with full understanding of its implications. This section provides general information about the Issuer (i.e. Gujarat Informatics Limited), important dates and addresses and the overall eligibility criteria for the bidders.

1.1 Issuer

Gujarat Informatics Limited (herein after referred to as “GIL”) a company owned by Department of Science & Technology, Govt. of Gujarat (herein after referred to as “GIL”) invites proposals for “Operation & Maintenance of Gujarat State-Wide Area Network (GSWAN) on behalf of Department of Science & Technology, Govt. of Gujarat. The scope of work and other requirement of this project are specified in this RFP document.

1.2 About The RFP Document

The Request for Proposal (RFP) document consists of two volumes viz.

1.2.1. RFP Volume I – Commercial Terms & Bid Process

- (a) Section I – Invitation for Bids
- (b) Section II – Eligibility Criteria
- (c) Section III – Instructions to Bidders
- (d) Section IV – Terms & Conditions of the Contract
- (e) Section V – Payment Terms
- (f) Section VI – Format for Response to Tender – Pre Qualification Bid
- (g) Section VII – Format for Response to Tender – Technical Bid
- (h) Section VIII - Format for Response to Tender – Financial Bid
- (i) Annexure 1 – RFP document acknowledgement form
- (j) Annexure 2- Instructions for furnishing Bank Guarantee
- (k) Annexure 3 – Proforma of Bank Guarantee towards Performance Security

1.2.2. RFP Volume II – Scope of work and SLAs

- (l) Section I – Introduction
- (m) Section II – Scope of Work
- (n) Section III – Service Level Agreement (SLAs)
- (o) Section IV – Penalties
- (p) Annexures “A to J”

1.3 Instruction to the bidders for online bid submission

- 1.3.1. Tender documents are available only in electronic format which Bidders can download free of cost from the website www.gil.gujarat.gov.in and <https://gem.gov.in/>.
- 1.3.2. The bids have been invited through e-tendering route i.e. the Pre-qualification, **technical and financial bids shall be submitted online on the website <https://gem.gov.in/>**.
- 1.3.3. Bidders who wish to participate in this bid will have to register on <https://gem.gov.in/>.

1.4 Amendment in RFP Document

At any time before the deadline for submission of bids, GIL may, for any reason, whether at its own initiative or in response to a clarification requested by a prospective Bidder, modify the

RFP Document by amendment. All the amendments made in the document would be published in the website www.gil.gujarat.gov.in. All such amendments shall be binding to all the bidders. **The bidders are also advised to visit the aforementioned website on regular basis for checking necessary updates.**

1.5 Address for submission of Bid Security and Correspondence

All queries and/or correspondence regarding clarification in the bid should be addressed to:

DGM (Tech.), Gujarat Informatics Limited, Block No. 2, 2nd Floor, C & D Wing, Karmayogi Bhavan,
Sector - 10 A, Gandhinagar 382010, Phone: (079)-23258161, 23258692 Fax No. (079) 23238925

E-mail: viveku@gujarat.gov.in; prakashd@gujarat.gov.in, mgrhnitcm-gil@gujarat.gov.in

Section II – Eligibility Criteria

The bidder must possess the requisite experience, strength and capabilities in providing services necessary to meet the requirements as described in the RFP document. Keeping in view the complexity and volume of the work involved, following criteria are prescribed as the eligibility criteria for the bidder interested in undertaking the project. The bidder must also possess technical know-how and financial wherewithal that would be required to successfully provide required services sought by the State for the entire period of the contract. The Bids must be complete in all respect and should cover entire scope of work as stipulated in the bid document. This invitation to bid is open to all bidders who qualify the eligibility criteria as given below:

Eligibility Criteria

Sr. No.	Eligibility Criteria	Attachments
1	The Bidder should be a company registered/Incorporated in India and should be in existence for at least five years as on 31.03.2021	Copy of Certificates of Registration / incorporation & Self-Declaration Certificates
2	The Bidder should be established IT system integrator and should have been engaged in Operations & Maintenance Services of Network for a period of atleast 5 years as on 31.03.2021	Work Orders / Client Certificates confirming year and area of activity should be enclosed. Note: Bidder may mask the order value and other confidential information and share the work order. Bidder may also submit letter of Company Secretary for the completed and Ongoing Projects.
3	The Bidder must have average annual turnover of at-least Rs.100 Crores in any three financial years out of last four Financial Year (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21) as on 31st March, 2021. Average Annual Turnover of the bidder should be at least Rs. 25 crores which should be generated solely from Networking (setting up or O&M) in any three financial years out of last four Financial Year. (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21)	Audited and Certified Balance Sheet and Profit/Loss Account of last 3 Financial Years should be enclosed. CA certificate mentioning turnover generated from Networking (Setting up or O&M) of the bidder should be certified by CA. Note : For FY 2020-21: In case of non-availability of audited annual accounts bidder may submit Provisional audited report with CA certificate.
4	The bidder should have positive net worth or should be Profit making in each of the last three financial years as on 31st March, 2021	Audited and Certified Balance Sheet and Profit/Loss Account of last 3 Financial Years should be enclosed. CA certificate mentioning net profit / net worth of the bidder should be enclosed.
5	The bidder should have demonstrable expertise and experience in executing at least ONE project of Network	Details of such projects undertaken along with clients' on-

Request for Proposal**Department of Science & Technology**

	Integration / Systems Integration anytime during last Five years, having a minimum value of Rs. 20 crores or TWO projects having a minimum value of Rs. 10 crores each.	going/completion certification/ letter should be enclosed. Bidder may mask the order value and other confidential information and share the work order. Bidder may also submit letter of Company Secretary for the completed and Ongoing Projects.
6	The bidder should have demonstrable expertise and experience of setting up WAN project and carrying out O&M during last Eight years ending 31 st Mar 2021 One WAN Project of 500 WAN Or Two WAN Projects of 250 WAN Note: i. In-house projects for their own corporations executed by the bidder shall not be considered for above purpose. ii. WAN (Wide Area Network) is defined as an intercity network.	Copies of work order and the client Certificates for satisfactory completion of project and showing order value and cost. Bidder may mask the order value and other confidential information and share the work order. Bidder may also submit letter of Company Secretary for the completed and Ongoing Projects.
7	The bidder should be authorized by its OEM (or multiple OEMs) to quote in the bid. The bidder should have a back-to-back support agreement/ arrangement for services including supply of spare parts etc. with the Original Equipment Manufacturer (OEMs) of Networking devices, UPS, VC & Wi-Fi Components which includes the post-sales support activities for the entire project period.	The authorization certificate of OEM specific to this bid should be enclosed. The OEM undertaking letter should be enclosed
8	The bidder and OEM should not be blacklisted by any Ministry of Government of India or by Government of any other State in India or by Government of Gujarat or any of the Government PSUs at the time of bidding.	Certificate mentioning that bidder is not blacklisted by any Ministry of Government of India or by Government of any State in India or by Government of Gujarat or any of the Government PSUs. Self-Declaration Form must be submitted
9	The bidder should have local presence and should have office in Gujarat. The bidder should have service support infrastructure in the state to provide warranty and post warranty services. The details for such service support infrastructure must be enclosed.	Please attach the copy of any one of the following: Property tax bill/Electricity Bill/Telephone Bill/GST Registration/Lease agreement etc. In case bidder does not have office in Gujarat, bidder should give undertaking to open office in Gujarat within 45 Working days from the date of award of work order.

- 1) All details and the supportive documents for the above should be uploaded in the GeM bid.
- 2) Bidder's experience, bidder's turn over criteria, EMD and PBG will not be considered of GeM bid, however bidder must match eligibility criteria, experience, bidder's turn over criteria, EMD and PBG as mentioned above (in this document) and will be considered for evaluation.
- 3) Bidder is allowed for sub-contract for scope related to Horizontal connectivity Last mile equipment's (Volume - II Section 2.27) only at time of bid submission. However, the bidder during contract will be

responsible only. Any changes in this sub-contracting during contract period shall be done with prior permission of tenderer.

All bidders who wish to participate in this bid must submit EMD as per bid requirement.

Section III - Instruction to Bidders

3.1 Bidding Documents

- 3.1.1 Bidder can download the bid document and further amendment if any freely available on <https://gil.gujarat.gov.in> and <https://gem.gov.in/> and upload their response/proposal on <https://gem.gov.in/> on or before due date of the tender.
- 3.1.2 Bidder is expected to examine all instructions, forms, terms and specifications in the bidding documents thoroughly. Failure to furnish all information required as per RFP or submission of a Bid not substantially responsive to the RFP in every respect may result in the rejection of the Bid.
- 3.1.3 Under no circumstances physical bid will be accepted.

3.2 Clarification on Bidding Documents

- 3.2.1 A prospective Bidder requiring any clarification of the bidding documents may seek clarifications by submitting queries on email Id: viveku@gujarat.gov.in, prakashd@gujarat.gov.in, mgrhntcm-gil@gujarat.gov.in prior to the date of Pre Bid Meeting. The pre-bid meeting will be held at Gujarat Informatics Limited, Block No. 2, 2nd Floor, C & D Wing, Karmayogi Bhavan, Sector - 10 A, Gandhinagar 382010.
- 3.2.2 Tenderer will discuss the queries received from the interested bidders in the Pre Bid Meeting and respond the clarifications by uploading on the website <https://gil.gujarat.gov.in>.
- 3.2.3 No further or new clarification what so ever shall be entertained after the Pre Bid Meeting.
- 3.2.4 The interested bidder should send the queries as per the following format:

Bidder's Request For Clarification			
Name of Organization submitting request		Name & position of person submitting request:	Address of organization including phone, fax, email points of contact
S.No.	Bidding Document Reference (Clause /page)	Content of RFP requiring clarification	Points of Clarification required
1			
2			
3			
4			

3.3 Amendments to RFP

- 3.3.1 At any time prior to the deadline for submission of bids, TENDERER, for any reason, whether on its own initiative or in response to the clarifications requested by prospective bidders, may modify the bidding documents by amendment and publish corrigendum on the websites <https://gil.gujarat.gov.in> and <https://gem.gov.in/>.
- 3.3.2 All prospective bidders are requested to check above mentioned websites, any amendments/corrigendum/modification will be notified on these websites and such modification will be binding on them.
- 3.3.3 In order to allow prospective bidders a reasonable time to take the amendment into

account in preparing their bids, TENDERER, at its discretion, may extend the deadline for the submission of bids.

3.4 Language of Bid

- 3.4.1 The Bid prepared by the Bidder, as well as all correspondence and documents relating to the Bid exchanged by the Bidder and TENDERER shall be in English.
- 3.4.2 In case, supporting documents and printed literature furnished by the bidder is in some other language, accurate translation of the relevant pages in English would be required. For the purpose of interpretation of the bid, the translation in English shall govern.

3.5 Documents Comprising the Bid

- 3.5.1 The Bid prepared by the Bidder shall comprise of the following documents:
- (a) **Bid Security/EMD:** The Bidder shall furnish, as part of the Bid, a Bid security for the amount of **Rs. 2,00,00,000/- (Rupees Two crores only) EMD** in the form of Demand Draft OR in the form of an unconditional Bank Guarantee (which should be valid for **9 months from the last date of bid submission**) of any Nationalized Bank including the public sector bank or Private Sector Banks or Commercial Banks or Co-Operative Banks and Rural Banks (operating in India having branch at Ahmedabad/ Gandhinagar) as per the **G.R. no. EMD/10/2021/7729/DMO dated 12.04.2021** issued by Finance Department or further instruction issued by Finance department time to time; in the name of "Gujarat Informatics Ltd." payable at Gandhinagar (as per prescribed format and must be submitted along with the covering letter.
 - (b) **Pre-qualification Bid:** In support of eligibility, a bidder must submit the following documents:
 - (i) Volume I, Section VI – Format 1: Pre-qualification Bid Letter.
 - (ii) Volume I, Section VI – Format 2: General information about the Bidder.
 - (iii) Detailed checklist for Eligibility dully filled in along with the supporting documents as defined in Volume I, Section VI – Format 3
 - (iv) Declaration that the bidder has not been blacklisted by any Ministry of Government of India or by Government of any State in India or by Government of Gujarat or any of the Government PSUs as per Volume I, Section VI – Format 4. – Declaration Regarding Blacklisting
 - (v) Undertaking by the bidder for acceptance to the Terms & Conditions mentioned in this RFP, Section VI- Format 5: Undertaking for Acceptance of Terms and Conditions in RFP.
 - (vi) Annual turnover as per Eligibility criteria Sr. no. 3 and 4, Section VI – Format 6: Annual Sales Turnover Statement
 - (vii) Experience of projects of prescribed nature and size as per Eligibility Criteria Sr. no. 5, 6 and 7 - Format 7: Completion of Projects of Prescribed Nature and Size
 - (c) **Technical Bid:** The Technical Bid besides the other requirements of the RFP, shall comprise:
 - (i) Volume I, Section VII– Format 1: Technical Bid Letter

- (ii) Volume I, Section VII – Format 2: Proposed Technical Solution including Project Management Plan
- (iii) Volume I, Section VII – Format 4: Core Project Team
- (d) **Financial Bid:** The Financial Bid, besides the other requirements of the RFP, shall comprise of the following:
 - (i) Volume I, Section VIII –Format-1: Price Bid

3.5.2 The Pre-qualification Bid, Technical Bid and Financial Bid must be submitted online through the e-tendering website of <https://gem.gov.in/> online portal.

3.6 Bid Forms

- 3.6.1 Wherever a specific form is prescribed in the Bid document, the Bidder shall use the form to provide relevant information. If the form does not provide space for any required information, space at the end of the form or additional sheets shall be used to convey the said information. Failing to upload the information in the prescribed format, the bid is liable for rejection.
- 3.6.2 For all other cases, the Bidder shall design a form to hold the required information.
- 3.6.3 TENDERER shall not be bound by any printed conditions or provisions in the Bidder's Bid Forms.

3.7 Fraudulent and Corrupt Practice

- 3.7.1 Fraudulent practice means a misrepresentation of facts in order to influence a procurement process or the execution of a Contract and includes collusive practice among Bidders (prior to or after Bid submission) designed to establish Bid prices at artificial non-competitive levels and to deprive the TENDERER of the benefits of free and open competition.
- 3.7.2 "Corrupt Practice" means the offering, giving, receiving or soliciting of anything of value, pressurizing to influence the action of a public official in the process of Contract execution.
- 3.7.3 TENDERER will reject a proposal for award and may forfeit the EMD and/or Performance Bank Guarantee if it determines that the bidder recommended for award has engaged in corrupt or fraudulent practices in competing for, or in executing, contract(s).

3.8 Local / Site Conditions

- 3.8.1 It will be incumbent upon each Bidder to fully acquaint itself with the local conditions and other relevant factors of GSWAN and GSDC which would have any effect on the performance of the contract and / or the cost. The Bidders are advised to visit the GSWAN and GSDC locations (at their own cost) and due-diligence should be conducted before the pre-bid meeting/ bid-submission.
- 3.8.2 The Bidder is expected to make a site visit to obtain for itself all information that may be necessary for preparing the bid and entering into contract.

- 3.8.3 Failure to obtain the information necessary for preparing the bid and/or failure to perform activities that may be necessary for providing the services before entering into contract will in no way relieve the Successful Bidder from performing any work in accordance with the RFP documents.
- 3.8.4 It will be imperative for each Bidder to fully inform themselves of all legal conditions and factors which may have any effect on the execution of the contract as described in the RFP Documents. TENDERER shall not entertain any request for clarification from the Bidder regarding such conditions.
- 3.8.5 It is the responsibility of the Bidder that such factors have properly been investigated and considered while submitting the bid proposals and that no claim whatsoever including those for financial adjustment to the contract awarded under the RFP Documents will be entertained by TENDERER and that neither any change in the time schedule of the contract nor any financial adjustments arising thereof shall be permitted by TENDERER on account of failure of the Bidder to appraise themselves of local laws and site conditions.

3.9 Lack of Information to Bidder

The Bidder shall be deemed to have carefully examined all RFP documents to its entire satisfaction. Any lack of information shall not in any way relieve the Bidder of its responsibility to fulfil its obligation under the Contract.

3.10 Contract Obligations

If after the award of the contract the Bidder does not sign the contract or fails to furnish the Performance Bank Guarantee (PBG) within fifteen working days from the date of award and if the operations are not started within 90 working days after submission of Kickoff date, TENDERER reserves the right to cancel the contract and apply all remedies available under the terms and conditions of this contract.

3.11 Bid Price

- 3.11.1 The Price/Financial bid should indicate the prices in the format/price schedule only.
- 3.11.2 Offered prices should be **inclusive** of GST inclusive of levies such as Excise, Insurance, FOR destination (anywhere in the Gujarat state).
- 3.11.3 Discount if offered, should not be mentioned separately. It should be included in offered price.
- 3.11.4 Prices shall be written in both words and figures. In the event of difference, the price in words shall be valid and binding.
- ~~3.11.5 For O&M and AMC support, unit rate should be quoted against each line item listed in the respective Annexures attached in this bid. Quantities can be increased or decreased by TENDERER and bidder has to supply deviated quantities at the rates prescribed and approved by TENDERER in the tender document.~~

- 3.11.6 If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If the Bidder does not accept the correction of the errors, its bid will be rejected.
- 3.11.7 Any discrepancy relating to prices quoted in the offer across different sections of the bid, only prices given in the prescribed format given at Price Schedule of this RFP shall prevail.
- 3.11.8 The quoted prices shall be valid for 365 days from the date of opening of Financial bid.
- 3.11.9 The Bidder has to submit detailed breakup of each financial price bid as per the attached Financial annexure for GSWAN & Additional purchase in separate sealed cover and should be submitted at the time of bid submission. As GEM is not allowing breakup of so many items, detailed breakup is to be submitted in physical sealed cover. Physical sealed cover would be opened in front of eligible participants at the time of financial bid opening. Rates submitted on GEM portal of all the aggregated cost under the head A, B & C of the price schedule will only be considered for L1 Evaluation. The physical price bid submitted to GIL for price breakup will be used during contract period for any addition / deletion of the item under the scope.

3.12 Bid Currency

Prices shall be quoted in Indian rupees only.

3.13 Period of Validity of Bids

- 3.13.1 Bids shall remain valid for 180 days from the date of Financial Bid opening. A Bid valid for a shorter period shall be rejected as non-responsive.
- 3.13.2 In exceptional circumstances, TENDERER may solicit Bidder's consent to an extension of the period of validity. The request and the responses thereto shall be made in writing. The Bid security shall also be suitably extended. A Bidder's request to modify the Bid will not be permitted.

3.14 Bid Due Date

- 3.14.1 Bid must be submitted on the e-tendering website <https://gem.gov.in/> not later than the date/time specified in the RFP.
- 3.14.2 The TENDERER may, at its discretion, extend the bid due date, in which case all rights and obligations of the TENDERER and the bidders, previously subject to the bid due date, shall thereafter be subject to the new bid due date as extended.

3.15 Late Bid

Bidders would not be able to upload or submit the bid after the bid due date/time.

3.16 Modification and Withdrawal of Bid

- 3.16.1 The Bidder may modify or withdraw its Bid before the due date of bid submission on e-

tendering website <https://gem.gov.in/>.

3.16.2 No Bid may be modified subsequent to the deadline for submission of bids.

3.16.3 No Bid may be withdrawn after due date for submission of bids. Withdrawal of a Bid after Bid submission due date may result in the forfeiture of bidder's Bid security.

3.17 Opening of Bids by TENDERER

3.17.1 Bids will be opened in the presence of Bidder's representatives, who choose to attend. The Bidder's representatives who are present shall sign a register evidencing their attendance.

3.17.2 The Bidder's names, Bid modifications or withdrawals, discounts and the presence or absence of relevant Bid security and such other details as the TENDERER at its discretion, may consider appropriate, will be announced at the opening.

3.17.3 Immediately after the closing time, the TENDERER shall open the Pre-qualification Bids and list them for further evaluation.

3.18 Contacting TENDERER

3.18.1 Bidder shall not approach TENDERER officers outside of office hours and/ or outside TENDERER office premises, from the time of the Bid opening to the time the Contract is awarded.

3.18.2 Any effort by a bidder to influence TENDERER officers in the decisions on Bid evaluation, bid comparison or contract award may result in rejection of the Bidder's offer. If the Bidder wishes to bring additional information to the notice of the TENDERER, it should do so in writing.

3.19 Rejection Criteria

3.19.1 Besides other conditions and terms highlighted in the RFP document, bids may be rejected under the following circumstances:

a) Pre-qualification Rejection Criteria

- (i) Bids submitted without or with improper Bid Security (EMD).
- (ii) Bids which do not conform to unconditional validity of the bid as prescribed in the bid.
- (iii) If the information provided by the Bidder is found to be incorrect / misleading at any stage / time during the Tendering Process.
- (iv) Any effort on the part of a Bidder to influence the bid evaluation, bid comparison or contract award decisions.
- (v) Bids without proper documents/evidences as asked for in the pre-qualification bid as mentioned in the RFP Document.

b) Technical Rejection Criteria

- (i) Technical Bid containing Financial details.
- (ii) Revelation of Prices in any form or by any reason before opening the

Financial Bid.

- (iii) Failure to furnish all information required by the RFP Document or submission of a bid not substantially responsive to the Bid Document in every respect.
- (iv) Bidders not quoting for the complete scope of Work as indicated in the Bid documents, addendum (if any) and any subsequent information given to the Bidder.
- (v) Bidders not complying with the Technical and General Terms and conditions as stated in the RFP Documents.
- (vi) Bidders not conforming to unconditional acceptance of full responsibility of providing services in accordance with the Scope of work and Service Level Agreements of this RFP.
- (vii) If the bid does not confirm to the timelines indicated in the RFP Document.
- (viii) The bidder is expected to score 70% Marks out of 100 Marks scoring mentioned below.

c) Financial Rejection Criteria

- (i) Incomplete Price Bid
- (ii) Price Bids that do not conform to the Bid's price bid format.

3.2 Rejection of Bids

TENDERER reserves the right to reject any Bid, and to annul the bidding process and reject all bids at any time prior to award of Contract, without thereby incurring any liability to the affected Bidders or any obligation to inform the affected Bidders of the grounds for such decision.

3.3 Evaluation Methodology

- 3.3.1 TENDERER will form a Committee which will evaluate the proposals submitted by the bidders for a detailed scrutiny. During evaluation of proposals, TENDERER, may, at its discretion, ask the bidders for clarification of their Proposals.
- 3.3.2 The Pre-qualification Bids will be evaluated first to ascertain the eligibility of the Bidders.
- 3.3.3 The technical bids of the bidders who comply with the eligibility criteria in the Pre-qualification Bids will be opened. The technical evaluation would be based on the proposal of Bidder meeting the Specifications mentioned in the RFP document and other compliance to the terms and conditions. In case of conditional bid or major deviations from the RFP requirements, TENDERER may seek the clarification in writing from the bidder, if required. If bidder fails to submit the required clarifications in due time, the technical evaluation will be done based on the information submitted in the technical bid.
- 3.3.4 The Eligible bidders as per the eligibility criteria will be invited to make a presentation to Tenderer at a date, time and location notified by Tenderer. The purpose of such presentation would be to allow the bidders to present their approach & methodology to the committee and the key point in their proposals.

Technical Evaluation

Sr. No.	Criteria	Points Calculation	Max. Points
1	The Bidder must have average annual turnover of at-least Rs. 100 Crores in any three financial years out of last four Financial Year (any three financial year i.e. 2017-18, 2018-19, 2019-20 or 2018-19, 2019-20, 2020-21) as on 31st March, 2021.	Turnover of Rs. 100 Cr – 300 Cr – 2 Marks 301 to 500 Cr – 5 Marks 501 Cr & above – 8 Marks	8 Marks
	The bidder should have demonstrable expertise and experience in executing projects of Network Integration / Systems Integration anytime during last five years Note: Work orders of projects with value of more than Rs. 10 crores will only be considered for evaluation	Past Exp. of Project Value of 10 - 20 Crore – 2 Marks. 20 - 40 Crores – 5 Marks 40 Cr & above – 8 Marks	8 Marks
2	The bidder should have demonstrable expertise and experience of setting up WAN project during last five years ending 31st Mar 2021 Note: Projects with more than 250 WAN nodes will only be considered for evaluation	Past Exp. of Project Value of 250 to 500 WAN Nodes – 2 Marks. 501 to 1000 WAN Nodes – 5 Marks More than 1000 WAN nodes – 8 Mark	8 Marks
3	Bidder having the below mentioned certification	ISO 27001 – 2 Marks ISO 20001 – 2 Marks ISO 9001:2015 or higher – 2 Marks	6 Marks
4	Bidder having experience of Setting up / Operations & Maintenance of Network Operation Center during last 5 years ending 31 March 2021:	One Project – 2 Marks Two Project – 3 Marks More than 2 Projects – 4 Marks.	4 Marks
5	The bidder having strength of on-roll Technical Manpower	100 – 200 Resources – 2 Marks 201- 300 Resources – 4 Marks 301 & above Resource – 6 Marks	6 Marks
6	Proposed Manpower Qualification & Experience	Best resources: Maximum Marks &	20 Marks

		then relative markings	
7	Presentation - Understanding of Scope of Work and Detailed Approach & Methodology	• Understanding of Scope, Approach and Methodology • Maintenance & warehousing approach • Approach to deal with for issue resolution pertaining to third party dependency like electricity • Handing over & taking over strategy • Value addition offering over and above the requirement mentioned in this document	40 Marks

Note: Technical Evaluation as per above table would carry 100 Marks. Bidder would be declared Qualified / Disqualified based on marking given by Committee. Decision of the committee would be considered final. The bidder would be considered eligible for 70% Score.

3.3.5 The Financial Bids of Technically qualified bidders only would be opened and evaluated to determine the L1 bidder. **The Criteria for selection will be the lowest cost to the TENDERER i.e. Sum total of all the line items without taxes for the qualified bid.** TENDERER may negotiate the prices with L1 Bidder, under each item/head offered by Bidder.

3.3.6 Bidder is allowed to quote only one make & model for each line item. Further, bidders are not allowed to change the quoted make & model during the contract period

3.4 Award of Contract

3.4.1 Award Criteria: The Criteria for selection will be the lowest cost to TENDERER amongst the technically qualified bids.

3.4.2 TENDERER's right to vary requirements at time of award: TENDERER reserves the right at the time of award to increase or decrease quantity for the requirements originally specified in the document without any change in Bid rate or other terms and conditions.

3.4.3 In case, if lowest bidder does not accept the award of contract or found to be involved in corrupt and/or fraudulent practices, the next lowest bidder will be awarded the contract, if he agrees to match the price quoted by L1/Lowest bidder.

3.5 Notification of Award and Signing of Contract

- 3.5.1 Prior to expiration of the period of Bid validity, TENDERER will notify the successful Bidders and issue Lol.
- 3.5.2 The successful bidder has to submit the Performance Bank Guarantee (PBG) within fifteen (15) working days of receipt of award. The PBG should be 10% of total contract value and valid up to 180 days beyond the expiry of the contract.

3.6 Contract Obligations and Amendment to Contract

- 3.6.1 Once a contract is confirmed and signed, the terms and conditions contained therein shall take precedence over the Bidder's bid and all previous correspondence.
- 3.6.2 Amendments to the Contract may be made by mutual agreement by both the Parties.
- 3.6.3 No variation in or modification in the terms of the contract shall be made except by written amendment signed by both the parties. All alterations and changes in the contract will take into account prevailing rules, regulations and laws applicable in the State of Gujarat.

3.7 Use of Contract Documents and Information

- 3.7.1 The bidder shall not without prior written consent from TENDERER disclose the Contract or any provision thereof or any specification, plans, drawings, pattern, samples or information furnished by or on behalf of GoG in connection therewith to any person other than the person employed by the Vendor in the performance of the Agreement. Disclosure to any such employee shall be made in confidence and shall extend only as far as may be necessary for such performance.
- 3.7.2 The bidder shall not without prior written consent of TENDERER make use of any document or information made available for the project except for purposes of performing the Contract.
- 3.7.3 All project related documents issued by TENDERER other than the Contract itself shall remain the property of TENDERER and Originals and all copies shall be returned to TENDERER on completion of the bidder's performance under the Contract, if so required by the TENDERER.

3.8 Confidentiality of the Document

- 3.8.1 This Bid Document as submitted by the bidder would be treated as confidential and TENDERER shall ensure that anything contained in this Bid Document shall not be disclosed in any manner, whatsoever to any party/unrelated person to the Bid process.

Section IV - General Conditions of the Contract

4.1 Application

These general conditions shall apply to the extent that they are not superseded by provisions in other parts of the contract. For interpretation of any clause in the RFP or Contract Agreement, the interpretation of the TENDERER shall be final and binding on the O&M agency.

4.2 Standard

The O&M agency shall give the services and carry out their obligations under the Contract with due diligence, efficiency and economy in accordance with generally accepted professional standards and practices. The O&M agency shall always act in respect of any matter relating to this contract as faithful advisor to TENDERER. The O&M agency shall abide by all the provisions/Acts/Rules etc. of Information Technology prevalent in the country as on the date of the requirements and design submissions. The equipments and services supplied under this contract shall conform to the standards mentioned in the requirement specifications.

4.3 Patent Rights

The O&M agency shall indemnify TENDERER against all third party claims of infringement of patent, trademark or industrial design rights arising from the use of the equipments and services or any part thereof.

4.4 Incidental Services

The O&M agency may be required to provide any or all of the following services:

4.4.1 Furnish detailed manuals for each appropriate unit of the supplied equipment and services.

4.4.2 Perform or supervise or maintain and/ or repair the supplied equipment and services, for a period of time agreed by TENDERER and the O&M agency, provided this service shall not relieve the O&M agency of any warranty obligations under this contract.

4.5 Delivery and Documents

The O&M agency shall submit all the deliverables on due date as per the delivery schedule agreed between parties. No party shall, without the other party's prior written consent, disclose contract, drawings, specifications, plan or other documents to any person other than an entity employed by the affected party for the performance of the contract. In case of the termination of the contract, all the documents prepared by the O&M agency under this contract shall become the exclusive property of TENDERER. The O&M agency may retain a copy of such documents, but shall not use anywhere, without taking permission, in writing, from TENDERER. TENDERER reserves right to grant or deny such permission. Delivery of the equipments and services and associated documents shall be made by the O&M agency in accordance with the terms specified by TENDERER in RFP.

4.6 Change Orders

4.6.1 TENDERER may at any time, by a written order given to the O&M agency make changes within the general scope of the contract in any one or more of the following:

- (a) Configuration or specifications of the equipment.
- (b) Change in pop address for delivery of equipment.

4.6.2 TENDERER may at any time, by a written order given to the O&M agency make changes within the general scope of the contract in any one or more of the following during the contract period:

- (a) Change in pop address for providing services.
- (b) The service to be provided by the O&M agency.
- (c) Change in bandwidth required at any office location or across all office locations.
- (d) Change in QoS parameters at any office location or across all office locations.

4.7 Assignment

The O&M agency shall not assign, in whole or in part, his obligations to perform under the contract, to any other party or persons, except with TENDERER's prior written consent. The permission, if any, of TENDERER has to be taken before award of the contract.

4.8 Sub Contract

The O&M agency would provide the services on its own and no back-to-back sub-contracting shall be allowed except for horizontal connectivity work. However if sub-contracting for specialized work is required, the O&M agency will take prior permission from TENDERER.

4.9 Take Over

TENDERER or any agency authorized by TENDERER has the right to take over the operations and management even before the expiry of 5 years in case the successful bidder fails to perform any obligations under the contract.

4.10 Inappropriate use of Network

The O&M agency shall not use the network facilities/ equipment installed for any other purpose/ use than that of the functions assigned by the TENDERER.

4.11 Termination for Default

Tenderer may, without prejudice to any other remedy for breach of contract can terminate the contract, in whole or in part after giving 30 days prior written notice of default sent to the O&M agency:

4.11.1 If the O&M agency fails to deliver any or all of the equipments and services within the time periods specified in the contract, or any extension thereof granted by Tenderer OR

4.11.2 If the O&M agency fails to perform any obligations under the contract

4.12 Termination for Insolvency

4.12.1 TENDERER may at any time terminate the contract by giving 30 days prior written notice to the O&M agency, without compensation to the O&M agency, if the O&M agency becomes bankrupt or otherwise insolvent, provided that such termination will not prejudice or affect any right of action or remedy which has accrued or will accrue

thereafter to TENDERER.

- 4.12.2 In the event of termination as per clause above (4.11 & 4.12), TENDERER reserves the right to take suitable action against successful bidder against their default including revoking the PBG and risk purchase clause etc.

4.13 Force Majeure

- 4.13.1 The O&M agency shall not be liable for forfeiture of his performance security, liquidated damages or termination for default, if and to the extent that, his delay in performance or other failure to perform his obligations under the contract is the result of an event of Force Majeure.

- 4.13.2 For purposes of this clause, "Force Majeure" means an event beyond the control of the O&M agency and not involving the O&M agency and not involving the O&M agency's fault or negligence and not foreseeable. Such events may include, but are not restricted to, acts of Tenderer either in its sovereign or contractual capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes.

- 4.13.3 If a Force Majeure situation arises, the O&M agency shall promptly notify Tenderer in writing of such conditions and the cause thereof. Unless otherwise directed by Tenderer, the O&M agency shall seek all reasonable alternative means for performance not prevented by the Force Majeure event.

- 4.13.4 **Force Majeure Events:** The Force Majeure circumstances and events shall include the following events to the extent that such events or their consequences (it being understood that if a causing event is within the reasonable control of the affected party, the direct consequences shall also be deemed to be within such party's reasonable control) satisfy the definition as stated above.

- 4.13.5 Without limitation to the generality of the foregoing, Force Majeure Event shall include following events and circumstances and their effects to the extent that they, or their effects, satisfy the above requirements:

- (a) **Natural events** ("Natural Events") to the extent they satisfy the foregoing requirements including:

- (i) Any material effect on the natural elements, including lightning, fire, earthquake, cyclone, flood, storm, tornado, or typhoon;
- (ii) Explosion or chemical contamination (other than resulting from an act of war);
- (iii) Epidemic such as plague, covid-19 etc.;
- (iv) Any event or circumstance of a nature analogous to any of the foregoing.

- (b) **Political Events** which occur inside or Outside the State of Gujarat or involve directly the State Government and the Central Government ("Direct Political Event"), including:

- (i) Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign enemy, blockade, embargo, revolution, riot, insurrection, civil commotion, act of terrorism or sabotage;
- (ii) Strikes, work to rules, go-slows which are either widespread, nation- wide, or state-wide or are of political nature;
- (iii) Any event or circumstance of a nature analogous to any of the foregoing

4.13.6 Force Majeure Exclusions

- (a) Force Majeure shall not include the following event(s) and/or circumstances, except to the extent that they are consequences of an event of Force Majeure:
 - (i) Unavailability, late delivery
 - (ii) Delay in the performance of any contractor, sub-contractors or their agents;

4.13.7 **Procedure for Calling Force Majeure:** The Affected Party shall notify to the other Party in writing of the occurrence of the Force Majeure as soon as reasonably practicable, and in any event within five days after the affected Party came to know or ought reasonably to have known, of its occurrence and that the Force Majeure would be likely to have a material impact on the performance of its obligations under the contract.

4.13.8 **Payments in case of Force Majeure:** During the period of their inability of services as a result of an event of Force Majeure, the O&M agency shall be entitled to continue to be paid under the terms of this contract, as well as to be reimbursed for costs additional costs reasonably and necessarily incurred by them during such period purposes for the purpose of the services and in reactivating the service after the end of such period.

4.14 Resolution of Disputes

4.14.1 If any dispute arises between parties, then there would be two ways for resolution of the dispute under the Contract.

- (a) **Amicable Settlement:** Performance of the contract is governed by the terms the conditions of the contract, however at times dispute may arise about any interpretation of any term or condition of contract including the Schedule of Requirement, the clauses of payments etc. In such a situation disputes arising between parties are out of contract, either party of the contract may send a written notice of dispute to the other party. The party receiving the notice of dispute will consider the notice and respond to it in writing within 30 days after receipt. If that party fails to respond within 30 days, or the dispute cannot be amicably settled within 60 days following the response of that party, then 'Arbitration' clause shall become applicable. Amicable settlement clause shall be only applicable in case of dispute is arising out of contract. The said clause shall not be applicable in the case of cyber-crimes and any other type of security breach carried out by either bidder organization itself or its employees.
- (b) **Arbitration:** In the case dispute arising between the parties in the contract,

which has not been settled amicably, any party can refer the dispute for Arbitration under (Indian) Arbitration and Conciliation Act, 1996. Such disputes shall be referred to Arbitral Tribunal as prescribed by Ministry of Law, Government of India. The Indian Arbitration and Conciliation Act, 1996 and any statutory modification or reenactment thereof, shall apply to these arbitration proceedings.

- 4.14.2 Arbitration proceedings will be held in India at Gandhinagar and the language of the arbitration proceeding and that of all documents and communications between the parties shall be in English.
- 4.14.3 The decision of the majority of arbitrators shall be final and binding upon both the parties.
- 4.14.4 All arbitration awards shall be in writing and shall state the reasons for the award.
- 4.14.5 The expenses of the arbitration as determined by the arbitrators shall be shared equally between the two parties. However, the expenses incurred by each party in connection with the preparation, presentation shall be borne by the party itself.
- 4.14.6 Arbitration clause shall be only applicable in case of dispute is arising out of contract. The said clause shall not be applicable in the case of cyber-crimes and any other type of confidentiality/security breach carried out by either bidder organization itself or its employees.
- 4.14.7 Both the parties agree the jurisdiction of Adjudicating Authority, Gujarat state and Cyber Appellate Tribunal, New Delhi under Information Technology Act, 2000 (including any amendments therein) in case of any contraventions, security and confidentiality breaches.

4.15 Governing Language

The contract shall be written in English. All correspondence and other documents pertaining to the contract, which are exchanged by the parties, shall be written in the same language.

4.16 Applicable Law

Applicable Law means the laws and any other instruments having the force of law in India as they may be issued and in force from time to time. The contracts shall be interpreted in accordance with the laws of the Union of India and that of the State of Gujarat.

4.17 Notices

Any notice by one party to the other pursuant to the contract shall be sent in writing by registered post only to the addresses as defined under this contract. A notice shall be effective when delivered or on the notice's effective date, whichever is later.

4.18 Back up support

O&M agency shall furnish details of the back-up engineering and network support that will be available to TENDERER. If the maintenance of the equipment, after expiry of the contract period, is taken over either by TENDERER or any other person/ agency to be nominated by TENDERER, the O&M agency shall be responsible for provisioning of spare parts and back-up maintenance support required by TENDERER or that agency, and shall continue to make available the spare parts.

4.19 Statutory Deductions and Payment

- 4.19.1 Payments shall be subject to any deductions (such as TDS, penalty as per SLAs, etc.) of any amount & addition of incentives (if any), for which the O&M agency is liable under the agreement against this RFP.
- 4.19.2 The payments to the O&M agency will be made monthly at the end of each month on Acceptance of the invoice by the TENDERER or its designated agency. The invoice would be processed for release of payment within 15 days after due verification of the invoice and other supporting documents by TENDERER or its designated agency. However, in case the processing of the invoice gets delayed beyond 15 days from the date of acceptance of invoice, the O&M agency would be paid an ad-hoc amount of 50% of invoice value and the remaining amount would be released after getting clarifications, due verification and imposition of penalty, if any.

4.20 Taxes and Duties

The O&M agency shall fully familiarize itself about the applicable Domestic taxes (such as GST, Income Tax, duties, fees, levies, etc.) on amount payable by TENDERER under the contract. The O&M agency shall pay such domestic tax, duties, fees and other impositions (wherever applicable) levied under the applicable law.

Any increase or decrease in the rates of the applicable taxes, duties or any new levy on account of changes in law shall be to the account of Tenderer.

4.21 Insurance

The equipments covered under this contract (as per Annexures enclosed with this RFP) shall be fully insured by the O&M agency against loss or damage incidental to manufacture or acquisition, transportation, storage, delivery and installation. The O&M agency will have to procure insurance for all the assets under GSWAN and GSDC (GSWAN Assets placed at GSDC) on behalf of TENDERER within six months from the date of kick-off meeting. TENDERER shall provide authorization to the O&M agency to procure insurance.

4.22 Manuals, Data and Information

Complete information relating to installation, maintenance, service, support, and troubleshooting of equipments and services should be supplied by the O&M agency.

4.23 Inspection and Testing (in case of replacement/new procurement, suggested by bidder as part of O&M solution)

- 4.23.1 The bidder will have to offer the inspection after delivering and installing the equipments at the locations specified in the RFP.
- 4.23.2 Any deviation found in the specification of the delivered equipments after inspection from the tender specifications will lead to the cancellation of the order, forfeiture of PBG and prohibition in the participation in the future purchases of Government of Gujarat.
- 4.23.2 The TENDERER's right to inspect, test and, where necessary, reject the Goods after the Goods arrival at Customer Sites shall in no way be limited or waived by reason of the

Goods having previously been inspected, tested and passed by the Purchaser or its representative prior to the Goods shipment.

- 4.23.3 Tenderer may appoint Third Party Agency, who would monitor the project during implementation, commissioning and operation. The Third Party Agency will also conduct the Partial and Final Acceptance Test as per the technical requirement of the Agreement and will issue the Certificate of Completion of each proposed site. Third Party Agency will verify the services provided by the Bidder under the Agreement. The successful bidder will co-operate with such Third Party Agency.
- 4.23.4 In case, if bidder wish to have support from any external agency, it's very necessary to inform Tenderer in written prior to allow them to work on Tenderer infrastructure. The information should contain all respective information about the company from whom support has been extended, the person/group of people and the segment in which services has been taken. On completion of the task, another report should be submitted mentioning action taken by this person/group of people from external agency, with duration. The bidder is sole responsible for the action taken by such agency on their behalf. No Data/ Information should be sent out of the premise without obtaining prior written confirmation from the Tenderer.
- 4.23.5 Tenderer has an online portal for its entire Helpdesk Management system (i.e. www.gswanhelpdesk.gujarat.gov.in) wherein request for new connectivity of GSWAN, user complaints will be raised by the users on this portal only. Successful bidder will be provided with separate login of the portal wherein he has to do following activities:
- o Work status updation
 - o Complaints resolutions pertaining to the connectivity

4.24 Limitation of Liability

O&M agency's cumulative liability for its obligations under the contract shall not exceed the contract value and the O&M agency shall not be liable for incidental, consequential, or indirect damages including loss of profit or saving.

4.25 Confidentiality

- 4.25.1 O&M agency understands and agrees that all materials and information marked and identified by TENDERER as 'Confidential' are valuable assets of TENDERER and are to be considered TENDERER's proprietary information and property. O&M agency will treat all confidential materials and information provided by TENDERER with the highest degree of care necessary to ensure that unauthorized disclosure does not occur. O&M agency will not use or disclose any materials or information provided by TENDERER without TENDERER's prior written approval.
- 4.25.2 O&M agency shall not be liable for disclosure or use of any materials or information provided by TENDERER or developed by O&M agency which is:
- (a) possessed by O&M agency prior to receipt from TENDERER, other than through prior disclosure by TENDERER, as documented by O&M agency's written records;
 - (b) published or available to the general public otherwise than through a breach of Confidentiality; or
 - (c) Obtained by O&M agency from a third party with a valid right to make such

disclosure, provided that said third party is not under a confidentiality obligation to TENDERER; or

(d) Developed independently by the O&M agency.

- 4.25.3 In the event that O&M agency is required by judicial or administrative process to disclose any information or materials required to be held confidential hereunder, O&M agency shall promptly notify TENDERER and allow TENDERER a reasonable time to oppose such process before making disclosure.
- 4.25.4 O&M agency understands and agrees that any use or dissemination of information in violation of this Confidentiality Clause will cause Tenderer irreparable harm, may leave TENDERER with no adequate remedy at law and TENDERER is entitled to seek to injunctive relief.
- 4.25.5 TENDERER does not wish to receive the Confidential Information of O&M agency, and O&M agency agrees that it will first provide or disclose information which is not confidential. Only to the extent that TENDERER requests Confidential Information from O&M agency, then O&M agency will furnish or disclose Confidential Information.
- 4.25.6 Nothing herein shall be construed as granting to either party any right or license under any copyrights, inventions, or patents now or hereafter owned or controlled by the other party. The requirements of use and confidentiality set forth herein shall survive the expiration, termination or cancellation of this RFP. Confidential Information disclosed under this contract shall be subject to confidentiality obligations for a period of two years following the initial date of disclosure. Nothing contained in this contract shall limit the O&M agency from providing similar services to any third parties or reusing the skills, know-how, and experience gained by the employees in providing the services contemplated under this contract.

4.26 Use of Contract document and Information

- 4.26.1 The O&M agency shall not, without TENDERER's prior written consent, disclose the contract or any provision thereof, or any specification, design, drawing, pattern, sample or information furnished by or on behalf of TENDERER in connection therewith, to any person other than a person employed by the O&M agency in the performance of the contract. Disclosure to any such employed person shall be made in confidence and shall extend only as far as may be necessary for purposes of such performance.
- 4.26.2 The O&M agency shall not without TENDERER's prior written consent, make use of any document or information forming a part of this RFP except for purpose of performing the contract. Any document forming a part of this RFP, other than the contract itself, shall remain the property of TENDERER

4.27 Severability

If any term, clause or provision of the agreement shall be judged to be invalid for any reason whatsoever such invalidity shall not affect the validity or operation of any other term, clause or provision of the agreement and such invalid term clause or provision shall be deemed to have been deleted from the agreement and if the invalid portion is such that the remainder cannot be sustained without it, both parties shall enter into discussions to find a suitable replacement

to the clause that shall be legally valid.

4.28 Contract Period

The O&M contract shall remain valid for a period of five years from the date of taking over of O&M operations (within 90 days of kick-off meeting) and end with the date of completion of five years of service. However, TENDERER reserves a right to terminate the contract by sending a notice to the bidder in the events of non-performance, security violations and non-compliance.

4.29 Performance Bank Guarantee of the Contract

4.29.1 The Performance Bank Guarantee (PBG) has to be submitted within fifteen (15) working days of receipt of award. The PBG should be 10% of total contract value and valid up to 180 days beyond the expiry of contract.

4.29.2 The PBG shall be denominated in Indian Rupees and shall be in the form of a Bank Guarantee Bond from of all Nationalized Bank including the public sector bank or Private Sector Banks authorized by RBI or Commercial Bank or Regional Rural Banks of Gujarat or Co-Operative Bank of Gujarat (operating in India having branch at Ahmedabad/ Gandhinagar) as per the [G.R. No. EMD/10/2021/7729/DMO dated 12.04.2021 issued by Finance Department](#) and further GR issued by FD time to time. (in the Performa given in this document)

4.29.3 The Performance Guarantee shall be discharged by GoG and returned to the Service Provider within 30 days from the date of expiry of the Performance Bank Guarantee.

4.30 Successful bidder (O&M agency's) Obligations

The O&M agency would be required to maintain and manage (including integration of new equipment/replaced equipment as a part of this bid) the GSWAN and GSDC facilities. It will be the O&M agency's responsibility to ensure compliance to the requirements of the GSWAN and GSDC and continued operations of the GSWAN and GSDC in accordance with and in strict adherence to the terms of the RFP and the Contract.

4.30.1 In addition to the aforementioned, the O&M agency shall:

- (a) Perform the Services specified by TENDERER and make available the necessary equipment / facilities / services as may be necessary and 'Scope of work' requirements as specified in the bid and changes thereof.
- (b) The O&M agency shall ensure that its team is competent, professional and possesses the requisite qualifications and experience appropriate to the task they are required to perform under this Contract. The O&M agency shall ensure that the Services are performed in accordance with the terms hereof and to the satisfaction of TENDERER. Nothing in this Contract relieves the O&M agency from its liabilities or obligations under this Contract to provide the Services in accordance with TENDERER directions and requirements as stated in the Contract and the Bid to the extent accepted by TENDERER and the O&M agency shall be liable for any non-performance, non-compliance, breach or other loss and damage resulting either directly or indirectly by or on account of its team.
- (c) The O&M agency's representatives shall have all the powers requisite for the

performance of services under this contract. The O&M agency's representatives shall liaise with TENDERER's representatives for the proper coordination and timely completion of the works and on any other matters pertaining to the works. The O&M agency will extend full co-operation to TENDERER's representatives in the manner required by them for supervision / inspection / observation of the GSWAN and GSDC facilities, equipment / material, procedures, performance, reports and records pertaining to the works. O&M agency shall also have complete charge of the O&M agency's personnel engaged in the performance of the works and to ensure internal discipline, compliance of rules, regulations and safety practices. O&M agency shall also co-ordinate and co-operate with the other Service Providers / Vendors of TENDERER working at the site/offsite for activities related to planning, execution of scope of work and providing services under this contract.

4.30.2 Reporting Progress:

- (a) The O&M agency shall monitor progress of all the activities specified in the contract and submit monthly progress report about various aspects of the work to TENDERER as per Scope of Work. TENDERER on mutual agreement between both parties may change the periodicity of such reports. Extracts of the progress report to be termed, as "Executive Summary" shall be submitted in 3 copies, along with 3 copies of monthly progress report. The same is required to be submitted in soft copy as well. Formats for such reporting shall be discussed at the Kick-off meeting.
- (b) The GSWAN and GSDC facilities / services and / or Labour to be provided by the O&M agency under the Contract and the manner and speed of execution and maintenance of the work are to be conducted in a manner to the satisfaction of TENDERER in accordance with the Contract. The rate of progress of the work compliance to the requirements of the GSWAN and GSDC or their facilities or any part of them at any time fall behind the stipulated time for completion or is found to be too slow to ensure completion of the works or insufficient for satisfactory operations of the GSWAN and GSDC, TENDERER shall so notify the O&M agency in writing.
- (c) The O&M agency shall reply to the written notice giving details of the measures they propose to take to expedite the progress so as to complete the works by the prescribed time. The O&M agency shall not be entitled to any additional payment for taking such steps. If at any time it should appear to TENDERER that the actual progress of work does not conform to the approved plan the O&M agency shall produce at the request of TENDERER a revised plan showing the modification to the approved plan necessary to ensure completion of the works within the time for completion or steps initiated to ensure compliance/improvement to the stipulated requirements.

4.30.3 Knowledge of Site Conditions:

- (a) The O&M agency's undertaking of this Contract shall be deemed to mean that the O&M agency possesses the knowledge of GSWAN and O&M related requirements as stipulated in the RFP.
- (b) The O&M agency shall be deemed to have understood the requirements and

have satisfied itself with the data contained in the RFP Document, the quantities and nature of the works and materials necessary for the completion of the works, etc. and in-general to have obtained itself all necessary information of all risks, contingencies and circumstances affecting its obligations and responsibilities therewith under the Contract and its ability to perform it.

- (c) O&M agency shall be deemed to have satisfied itself as to the correctness and sufficiency of the Contract Price for the works. The consideration provided in the Contract for the O&M agency undertaking the works shall cover all the O&M agency's obligation and all matters and things necessary for proper execution and maintenance of the works in accordance with the Contract and for complying with any instructions which TENDERER may issue in accordance with the connection therewith and of any proper and reasonable measures which the O&M agency takes in the absence of specific instructions from TENDERER.

4.31 O&M agency's Team

- 4.31.1 The O&M agency shall supply to TENDERER an organization chart showing the proposed organization / manpower not less than the proposal made in the proposed technical solution of the RFP, to be established by the O&M agency for execution of the work / facilities including the identities and Curriculum-Vitae of the key personnel to be deployed during Kick-off meeting. The O&M agency shall promptly inform TENDERER in writing of any revision or alteration in such organization chart.
- 4.31.2 The O&M agency shall be responsible for the deployment, transportation, accommodation and other requirements of all its employees required for the execution of the work and for all costs / charges in connection thereof.
- 4.31.3 The O&M agency shall provide and deploy manpower on the Site for carrying out the work, only those manpower resources who are skilled and experienced in their respective trades and who are competent to execute or manage / supervise the work in a proper and timely manner as per the RFP. The manpower deployed at State Level should be on payroll (Including Technical Manager, Helpdesk Manager & SCAN Engineers), however manpower deployed at DC / TC / VC Engineer may be outsourced.
- 4.31.4 TENDERER may at any time object to and require the O&M agency to remove forthwith from the site an employee of the O&M agency or any persons deployed by O&M agency or its sub-contracted agency, if in the opinion of TENDERER, the person in question has misconducted himself or his deployment is otherwise considered undesirable by TENDERER, the O&M agency shall forthwith remove and shall not again deploy the person in question of the work site without the written consent of TENDERER.
- 4.31.5 TENDERER may at any time request the O&M agency to remove from the work / Site the O&M agency's supervisor or any other authorized representative including any employee of the O&M agency or its sub-contracting agency or any person(s) deployed by O&M agency or its sub-contracting agency for professional incompetence or negligence or for being deployed for work for which he is not suited. The O&M agency shall consider the request and may accede to or disregard it. TENDERER having made a request as aforesaid in the case of any person which the O&M agency has disregarded,

may in the case of the same person at any time but on a different occasion and for a different instance of one of the reasons referred to above in this Clause object to and require the O&M agency to remove that person from deployment on the work which the O&M agency shall then forthwith do and shall not again deploy any person so objected to on the work or on the sort of work in question (as the case may be) without the written consent of TENDERER.

- 4.31.6 TENDERER shall state to the O&M agency in writing its reasons for any request or requirement pursuant to this clause.
- 4.31.7 The O&M agency shall maintain backup personnel for each domain which should be screened through Tenderer and shall promptly provide replacement of every person removed pursuant to this section with an equally competent substitute from the pool of backup personnel. The resume should be screened in advance and same resources should be made available as replacement.
- 4.31.8 In case of change in its team composition owing to attrition the O&M agency shall ensure a reasonable amount of time-overlap in activities to ensure proper knowledge transfer and handover/takeover of documents and other relevant materials between the outgoing and the new member.
- 4.31.9 The entire scope of the work depends on the technical skill and experience in management of the same level or kind of infrastructure.
- 4.31.10 It is mandatory for successful bidder to deploy qualified professional to install, commission and maintain the equipments, as defined under scope of work.
- 4.31.11 The successful bidder has to submit regular schedule of man power availability and get it approved by Tenderer.
- 4.31.12 The successful bidder has to deploy necessary problem escalation process and system to take care users at priority.
- 4.31.13 The successful bidder is free to deploy or to develop applications to facilitate the operation. Tenderer will welcome the deployment such application in respect to improve Quality of Services.
- 4.31.14 For extending better services to the government, the successful bidder will be allowed to deploy and use own tested and proven solution, with prior permission from the Tenderer.
- 4.31.15 The successful bidder needs to manage and maintain various records related to the services extended to the Government.
- 4.31.16 The Government network is being operated and maintained by various agencies. In such circumstances the successful bidder may need to coordinate and approach various agencies, if required.
- 4.31.17 The successful bidder needs to maintain the required security of network, database, e-mails etc. related to the government operations.
- 4.31.18 The successful bidder is responsible to maintain documentation on the progress of the work and will have to update the same on regular basis. Bidder will have to submit the progress reports regularly, as per the guideline issued by Tenderer.
- 4.31.19 The understanding of the comprehensive maintenance under warranty period is as follows.
- 4.31.20 In case of failure, the successful bidder needs to replace or repair the faulty part/component/device to restore the services at the earliest.
- 4.31.21 The cost of the repairing or replacement of faulty part/component/device has to be entirely born by the successful bidder.
- 4.31.22 All expenses related to part/component/device, including hiring of specialized technical expertise, in case required, has to be born by the successful bidder as part of

comprehensive maintenance.

- 4.31.23 The successful bidder also needs to make alternate arrangement in case of major failure happens in the network, due to which services may be affecting for longer period.
- 4.31.24 After repairing or replacement of the part/component/device, the successful bidder needs to put the same into operation.
- 4.31.25 The escalation of the rate during the rate contract is not permitted.
- 4.31.26 The O&M agency will be responsible to carry out on job training mentioned below **but not limited to**, on quarterly basis and submit the content of training, attendance and output / result of the training.
- Technical skill development
 - Soft skill development
 - Quality & Safety training

O&M agency will be responsible to have all the engineers CCNA certified and the certification should be valid throughout the contract period.

4.32 Statutory Requirements

- 4.32.1 During the tenure of this Contract nothing shall be done by the O&M agency in contravention of any law, act and / or rules / regulations, there under or any amendment thereof governing inter-alia customs, stowaways, foreign exchange etc. and shall keep TENDERER indemnified in this regard. The bidder has to provide undertaking for adherence / Compliance with prevailing labor law.
- 4.32.2 The O&M agency and their personnel/representative shall not alter / change / replace any hardware component proprietary to TENDERER and / or under warranty or AMC of third party without prior consent of TENDERER.
- 4.32.3 The O&M agency and their personnel/representative shall not without consent of TENDERER install any hardware or software not purchased / owned by TENDERER.

4.33 Contract Administration

- 4.33.1 Either party may appoint any individual / organization as their authorized representative through a written notice to the other party. Each representative shall have the authority to:
- (i) Exercise all of the powers and functions of his / her Party under this Contract other than the power to amend this Contract and ensure the proper administration and performance of the terms hereof and
 - (ii) Bind his or her Party in relation to any matter arising out of or in connection with this Contract.
- 4.33.2 The O&M agency along with the members of sub-contracted agency / third party shall be bound by all undertakings and representations made by the authorized representative of the O&M agency and any covenants stipulated hereunder with respect to this Contract for and on their behalf.
- 4.33.3 For the purpose of execution or performance of the obligations under this Contract TENDERER's Representative would act as an interface with the nominated representative of the O&M agency. O&M agency shall comply with any instructions that are given by TENDERER's Representative during the course of this Contract in relation to the

performance of its obligations under the terms of this Contract and the RFP.

- 4.33.4 A Committee comprising of representatives from TENDERER and the O&M agency shall meet on a mutually agreed time or quarterly basis to discuss any issues / bottlenecks being encountered. The O&M agency shall draw the minutes of these meetings and circulate to TENDERER.

4.34 Right of Monitoring, Inspection and Periodic Audit

- 4.34.1 TENDERER reserves the right to inspect and monitor / assess the progress / performance / maintenance of the GSWAN and GSDC facilities at any time during the course of the Contract, after providing due notice to the O&M agency. TENDERER may demand and upon such demand being made TENDERER shall be provided with any document, data, material or any other information which it may require to assess the progress of the project/ delivery of services.
- 4.34.2 TENDERER shall also have the right to conduct, either itself or through another third party as it may deem fit, an audit to monitor the performance of the O&M agency of its obligations / functions in accordance with the standards committed to or required by TENDERER and the O&M agency undertakes to cooperate with and provide to TENDERER / any other third party appointed by TENDERER, all documents and other details as may be required by them for this purpose. Any deviations or contravention identified as a result of such audit/assessment would need to be rectified by the O&M agency failing which TENDERER may without prejudice to any other rights that it may have issued a notice of default.

4.35 Information Security

- 4.35.1 The O&M agency shall not carry and / or transmit any material, information, layouts, diagrams, storage media or any other goods / material in physical or electronic form, which are proprietary to or owned by TENDERER , without prior written permission from TENDERER.
- 4.35.2 The O&M agency shall adhere to the Information Security policy developed by TENDERER.
- 4.35.3 O&M agency acknowledges that TENDERER business data and other TENDERER proprietary information or materials, whether developed by TENDERER or being used by TENDERER pursuant to a license agreement with a third party (the foregoing collectively referred to herein as “proprietary information”) are confidential and proprietary to TENDERER and O&M agency agrees to use reasonable care to safeguard the proprietary information and to prevent the unauthorized use or disclosure thereof, which care shall not be less than that used by O&M agency to protect its own proprietary information. O&M agency recognizes that the goodwill of TENDERER depends, among other things, upon O&M agency keeping such proprietary information confidential and that unauthorized disclosure of the same by O&M agency could damage TENDERER and that by reason of Implementation Agency’s duties hereunder. O&M agency may come into possession of such proprietary information even though O&M agency does not take any direct part in or furnish the services performed for the creation of said proprietary information and shall limit access thereto to employees with a need to such access to perform the services

required by this agreement. O&M agency shall use such information only for the purpose of performing the said services.

- 4.35.4 O&M agency shall, upon termination of this agreement for any reason or upon demand by TENDERER, whichever is earlier return any and all information provided to O&M agency by TENDERER including any copies or reproductions, both hard copy and electronic.

4.36 Relationship between the Parties

- 4.36.1 Nothing in this Contract constitutes any fiduciary relationship between TENDERER and O&M agency's Team or any relationship of employer employee, principal and agent, or partnership, between TENDERER and O&M agency.
- 4.36.2 No Party has any authority to bind the other Party in any manner whatsoever except as agreed under the terms of this Contract.
- 4.36.3 TENDERER has no obligations to the O&M agency's Team except as agreed under the terms of this Contract.

4.37 Special Terms and Conditions

- 4.37.1 Second hand Equipment: Any proposed equipments shall be new and no second hand equipment shall be accepted. Occurrence of such an event, will amount to mischief and fraudulence and the Bidder shall be liable for penal action.
- 4.37.2 Acceptance Test: A Testing Committee shall be constituted comprising of officers duly authorized by TENDERER and/or any third party agency appointed by it. The acceptance tests shall be carried at each site by the committee.

4.38 Final Acceptance Test (FAT)

- 4.38.1 The Equipment shall be deemed to be commissioned, subject to successful FAT. Availability of all the defined services shall be verified. The O&M agency shall be required to demonstrate all the features/facilities/functionalities as mentioned in the RFP for each site.
- 4.38.2 The discovery of the equipment on EMS/NMS tool would be part of FAT.
- 4.38.3 All documentation as defined should be completed before the final acceptance test.
- 4.38.4 On successful completion of the final acceptance and TENDERER are satisfied with the working of the system, the acceptance certificate signed by TENDERER will be issued to the O&M agency.
- 4.38.5 The date on which final acceptance certificate is issued shall be deemed to be date of successful commission of the equipment. Any delay by the O&M agency in commissioning of equipments shall render the O&M agency liable to the imposition of appropriate liquidated damages.

4.39 Delay in Taking over

- 4.39.1 The time for takeover of entire O&M Operations shall be 60 working days from the date of Kick-off Meeting.
- 4.39.2 Successful Taking over of GSWAN shall be certified by the TENDERER after necessary verification and validation.
- 4.39.3 If the O&M agency fails to comply with the time schedule, the O&M agency shall be

liable to pay penalty as mentioned in Volume II of RFP/Bid.

4.39.4 The delay due to force majeure situation shall be excluded from the calculation of delay.

4.40 SLA Monitoring

4.40.1 TENDERER may engage third party audit agency or designate any agency/team for SLA management and monitoring. This third party audit agency shall monitor the SLA parameters and generate reports on regular basis. TENDERER reserves the right to periodically change the measurement points and methodologies used.

4.40.2 The O&M agency shall maintain the device in Enterprise/Network Management System for monitoring and measurement of the SLA parameters prescribed for GSWAN. The Enterprise / Network Management System would be provided by the tenderer.

4.41 Exit Management

4.41.1 Purpose

- (a) This clause sets out the provisions which will apply upon completion of the contract period or upon termination of the agreement for any reasons. The Parties shall ensure that their respective associated entities, in case of TENDERER, any third party appointed by TENDERER and in case of the O&M agency, the sub- contractors, carry out their respective obligations set out in this Exit Management Clause.
- (b) The exit management period starts 3 months before the expiry of contract or in case of termination of contract, the date on which the notice of termination is sent to the O&M Agency.
- (c) The exit management period ends on the date agreed upon by TENDERER or one year after the beginning of the exit management period, whichever is earlier.
- (d) The Parties shall ensure that their respective associated entities, authorized representative of or its nominated agencies and the vendor carry out their respective obligations set out in this Exit Management Clause.
- (e) Before the expiry of the exit management period, the O&M agency shall deliver to TENDERER or its nominated agencies all new or up-dated materials from the categories set out in point 4.5 above, and shall not retain any copies thereof, except that the O&M agency shall be permitted to retain one copy of such materials for archival purposes only.

4.41.2 Cooperation and Provision of Information

- (a) During the exit management period:
 - (i) The O&M agency will allow TENDERER or any third party appointed by TENDERER, access to information reasonably required to define the then current mode of operation associated with the provision of the services to enable TENDERER or any third party appointed by TENDERER to assess the existing services being delivered;
 - (ii) Promptly on reasonable request by TENDERER or any third party appointed by TENDERER, the O&M agency shall provide access to and copies of all information held or controlled by them which they have prepared or maintained in

accordance with the “Contract”, the Project Plan, SLA and Scope of Work, relating to any material aspect of the services. TENDERER or any third party appointed by TENDERER shall be entitled to copy all such information. Such information shall include details pertaining to the services rendered and other performance data. The GSWAN operator shall permit TENDERER or any third party appointed by TENDERER to have reasonable access to its employees and facilities as reasonably required by TENDERER or any third party appointed by TENDERER to understand the methods of delivery of the services employed by the O&M agency and to assist appropriate knowledge transfer.

- (iii) Before the end of exit management period, the O&M agency will ensure a successful trial run of Network administration, Facility management including helpdesk management etc. by TENDERER or by any third party appointed by TENDERER.

(b) Confidential Information, Security and Data

- (i) The O&M agency will promptly, on the commencement of the exit management period, supply to TENDERER or any third party appointed by TENDERER the following:
 - a. Information relating to the current services rendered and performance data relating to the performance of sub-contractors/ bandwidth providers in relation to the services.
 - b. Documentation related to Intellectual Property Rights.
 - c. All confidential information related to TENDERER.
 - d. Documentation relating to sub-contractors.
 - e. All current and updated TENDERER data as is reasonably required by TENDERER or any third party appointed by TENDERER for purposes of transitioning the services to TENDERER or any third party appointed by TENDERER, in a format prescribed by TENDERER or any third party appointed by TENDERER.
 - f. All other information (including but not limited to documents, records and agreements) relating to the services reasonably necessary to enable TENDERER or any third party appointed by TENDERER, to carry out due diligence in order to transition the provision of the Services to TENDERER or any third party appointed by TENDERER, (as the case may be).
- (ii) Before the expiry of the exit management period, the O&M agency shall deliver to TENDERER or any third party appointed by TENDERER all new or up- dated materials from the categories set out above and shall not retain any copies thereof.
- (iii) Before the expiry of the exit management period, unless otherwise provided under the “Contract”, TENDERER or any third party appointed by TENDERER shall deliver to the O&M agency all forms of “O&M agency’s” confidential information which is in the possession or control of TENDERER or any third party appointed by TENDERER.

- (c) Right of Access to Premises
 - (i) At any time during the exit management period, where Assets are located at the O&M agency's premises, the O&M agency will be obliged to give reasonable rights of access to (or, in the case of Assets located on a third party's premises, procure reasonable rights of access to) TENDERER or any third party appointed by TENDERER in order to take stock of the Assets.
 - (ii) The O&M agency shall also give TENDERER or any third party appointed by TENDERER, right of reasonable access to its premises and shall procure TENDERER or any third party appointed by TENDERER, rights of access to relevant third party premises during the exit management period and for such period of time following termination or expiry of the "Contract" as is reasonably necessary to migrate the services to TENDERER or any third party appointed by TENDERER.
- (d) General Obligations of the O&M agency
 - (i) The O&M agency shall provide all such information as may reasonably be necessary to bring into effect seamless handover as practicable in the circumstances to TENDERER or any third party appointed by TENDERER and which the O&M agency has in its possession or control at any time during the exit management period.
 - (ii) For the purposes of this Clause, anything in the possession or control of any O&M agency, associated entity, or sub-contractor is deemed to be in the possession or control of the O&M agency.
 - (iii) The O&M agency shall commit adequate resources to comply with its obligations under this Exit Management Clause.

4.41.3 Exit Management Plan

The O&M agency shall provide TENDERER or any third party appointed by TENDERER with a recommended exit management plan ("Exit Management Plan") which shall deal with at least the following aspects of exit management in relation to the "Contract" as a whole and in relation to the Project Plan, SLA and Scope of Work.

- (a) A detailed programme of the transfer process that could be used in conjunction with TENDERER or any third party appointed by TENDERER including details of the means to be used to ensure continuing provision of the services throughout the transfer process and of the management structure to be used during the transfer.
- (b) Plans for the communication with such of the O&M agency's sub-contractors, staff, suppliers, customers and any related third party as are necessary to avoid any material detrimental impact on TENDERER's operations as a result of undertaking the transfer.
- (c) Identification of specific security tasks necessary at termination.
- (d) Plans for provision of contingent support to TENDERER or any third party appointed by TENDERER for a reasonable period after transfer for the purposes of seamlessly replacing the Services.

4.41.4 The O&M agency shall re-draft the Exit Management Plan annually to ensure that it is kept relevant and up to date.

4.41.5 Each Exit Management Plan shall be presented by the O&M agency to and approved by

TENDERER or any third party appointed by TENDERER.

- 4.41.6 In case of expiry or termination of contract, each Party shall comply with the Exit Management Plan.
- 4.41.7 During the exit management period, the O&M agency shall use its best efforts to deliver the services.
- 4.41.8 Payments during the Exit Management period shall be made in accordance with the Terms of Payment Clause.
- 4.41.9 This Exit Management plan shall be furnished in writing to TENDERER or any third party appointed by TENDERER within 90 days from the Effective Date of "Contract".

4.42 Representations and warranties

4.42.1 Representations and Warranties by the O&M agency

- (a) It is a company/ organization under any statute of India duly organized and validly existing under the laws of India and has all requisite legal power and authority and corporate authorizations to execute the Agreement and carry out the terms, conditions and provisions hereof;
- (b) It has in full force and effect all requisite clearances, approvals and permits necessary to enter into the Agreement and perform its obligations hereof;
- (c) It will have the legally valid and enforceable title to all Equipment as may be necessary for proper functioning and it will be free from all encumbrances, liens, charges, any security interest and adverse claims of any description;
- (d) The Agreement and the transactions and obligations hereof do not contravene its constitutional documents or any law, regulation or government directive and will not contravene any provisions of, or constitute a default under, any other Agreement or instrument to which it is a party or by which it or its property may be bound or any of its obligations or undertakings by which it or any of its assets are bound or cause a limitation on its powers or cause it to exceed its authorized powers;
- (e) Necessary approvals/ clearances concerned authorities, for establishing the proposed project are to be obtained by the successful bidder.
- (f) Necessary approvals/ clearances from concerned authorities, as required, for fire protection, government duties / taxes / Octroi, are to be obtained by the successful bidder.
- (g) Necessary approvals/ clearances, from concerned authorities (like City Nagar, Nigam, Public Works Department (PWD), Department of Irrigation, State Electricity Board etc. for "Right of way"), as required, are to be obtained by the successful bidder for laying their own cables to meet system requirements, However, tenderer will reimburse the actual expenses incurred by bidder for getting the RoW permission (except for reinstatement expenses) upon submission of original receipts.
- (h) There is no pending or threatened actions, suits or proceedings affecting the O&M agency or its affiliates or any of their respective assets before a court, governmental agency, commission or arbitrator or administrative tribunal which affects the O&M agency's ability to perform its obligations under the Agreement; and neither O&M agency nor any of its affiliates have immunity from the jurisdiction of

a court or from legal process (whether through service of notice, attachment prior to judgment, attachment in aid of execution or otherwise);

- (i) The O&M agency confirms that all representations and warranties of the O&M agency set forth in the Agreement are true, complete and correct in all respects;
- (j) No information given by the O&M agency in relation to the Agreement, project documents or any document comprising security contains any material misstatement of fact or omits to state as fact which would be materially adverse to the enforcement of the rights and remedies of TENDERER or which would be necessary to make any statement, representation or warranty contained herein or therein true and correct;
- (k) All equipment including material to be installed by the O&M agency in the GSWAN shall be new. All equipment shall conform to the codes, standards and regulations applicable to networking facilities and benefit from the usual manufacturer's guarantees.

4.42.2 Representations and Warranties by TENDERER

- (a) It has full legal right; power and authority to execute the GSWAN O&M project and to enter into and perform its obligations under the Agreement and there are no proceedings pending.
- (b) The Agreement has been duly authorized, executed and delivered by TENDERER and constitutes valid, legal and binding obligation of TENDERER.
- (c) The execution and delivery of the Agreement with the O&M agency does not violate any statutory judgment, order, decree, regulation, right, obligation or rule of any court, government authority or arbitrator of competent jurisdiction applicable in relation to TENDERER, its assets or its administration.

4.43 Each Day during the Agreement

The Parties agree that these representations and warranties are taken to be made on each Day during the term of the Agreement.

4.44 Indemnity

Successful Bidder will defend and/or settle any claims against TENDERER that allege that Bidder branded product or service as supplied under this contract infringes the intellectual property rights of a third party. Successful Bidder will rely on Customer's prompt notification of the claim and cooperation with our defense. Bidder may modify the product or service so as to be non-infringing and materially equivalent, or TENDERER may procure a license. If these options are not available, TENDERER will refund to Customer the amount paid for the affected product in the first year or the depreciated value thereafter or, for support services, the balance of any pre-paid amount or, for professional services, the amount paid. Bidder is not responsible for claims resulting from any unauthorized use of the products or services. This section shall also apply to deliverables identified as such in the relevant Support Material except that Bidder is not responsible for claims resulting from deliverables content or design provided by Customer.

4.45 Risk Purchase

TENDERER on identifying any material breach of contract by Bidder, shall give Bidder a cure period of 90 days to correct the breach. If Bidder fails to cure the breach in the said time duration and

Request for Proposal**Department of Science & Technology**

accept its inability to correct, TENDERER may terminate the part of the contract that is breached and employ a third party to do the work on behalf of TENDERER. Bidder shall not be liable for any compensation for the work executed this way. Bidder shall execute the balance part of work as agreed under the contract.

Section V – Payment Terms

5.1 Payment Schedule

Sl. No.	Activity	Payment (%)
1	Operations & Maintenance as per Schedule I of financial bid	
	Operational & Maintenance and AMC support during the contract period of 5 years	Monthly Installments after the end of each month.

i. LAN/OFC cabling works & other items to be purchased as per Schedule. (GSWAN)

S/N	Description	(%)
1	Successful completion of Installation and FAT certification by Tenderer or its representative agency	100%

ii. Telephone Cabling works (SICN)

S/N	Activity	%
1	Upon Successful completion of Supply, Installation, testing, commission and FAT for New user connection/Shifting/ Repairing:	100%

iii. RF Connectivity

Capex Component: 100% payment on successful completion of FAT (Delivery, installation, Commissioning, Integration, Discovery in NMS, etc.)

Opex Component: Total operational charges for 5years will be paid in monthly instalments from the date of Go live.

Shifting Charges: If in case, there is shifting of office from one building to another, the bidder will be responsible for unmounting of the Radio and necessary support structure from the existing location to new location.

The following charges would be paid for the shifting purpose:

1. Shifting of Radio link at one side along with support structure and accessories: Rs. 25000/- per link
2. Shifting of Radio link at both the sides along with support structure and accessories: Rs. 35000/- per link
3. Shifting of Radio links without relocating of support structure: Rs. 10000/- per link

5.2 Payment Procedure

5.2.1 O&M Component

- (a) The payments to the O&M agency will be made monthly at the end of each month on acceptance of the invoice by the TENDERER or its designated agency.
- (b) The invoice would be processed for release of payment within 15 days after due verification of the invoice and other supporting documents by TENDERER or its

designated agency.

- (c) In case the processing of the invoice gets delayed beyond 15 days from the date of acceptance of invoice, the O&M agency would be paid an ad-hoc amount of 50% of invoice value and the remaining amount would be released after getting clarifications, due verification and imposition of penalty, if any.
- (d) Payment shall be made in Indian Rupees. While making payment, necessary income tax and service tax deductions will be made.

5.2.2 Horizontal Connectivity Components

Acceptance Test will be conducted in as follows:

- a) Tenderer reserves the right to inspect equipments and OFC/JFC, CAT-6A cables etc. The cost of all such tests shall be borne by the successful bidder. Any inspected goods fail for confirm to specification will be rejected, and successful bidder shall have to replace the rejected goods as per the contract specification without any financial implication to the Tenderer. Further Tenderer may issue a show cause notice in such matter with warning of backlisting if it found. Sample approval should be obtained before installation for such material.
- b) The first step will involve successful installation of all sites. The provisional acceptance of these sites will be defined as Partial Acceptance.
- c) Final Acceptance Test (FAT): After successful installation of the System in accordance with the requirements as mentioned in Schedule of Requirement, Final Acceptance Test will be conducted. After successful testing, Acceptance Test Certificate will be issued by Tenderer/its designated agency to the successful bidder. FAT Checklist is as per Form E10.
- d) The date on which Acceptance certificate is issued shall be deemed to be the date of successful commissioning of the System.
- e) Any delay by the successful bidder in the Acceptance Testing shall render the successful bidder liable to the imposition of appropriate Penalties.
- f) All goods and services that are not specifically asked for certification should have quality standard applicable in India such as ISI.
- g) Bidder is required to update the details of Hardware installed in the Assest Master of IWDMS before completion of FAT.
- h) The final acceptance test (FAT) report should confirm with cabling standard under the ISO certification.

Section VI– Formats to Response to the RFP: Pre-qualification Bid**6.1 Format 1: Pre-Qualification Bid Letter**

To,
DGM (Technical)
Gujarat Informatics Limited
8th Floor, Block -1, Udyog Bhavan, Sector - 11,
Gandhinagar 382010, Gujarat, India

Sir/Madam,

Sub: Appointment of an Agency for Operations and Maintenance of the GSWAN for the State of Gujarat

Reference: RFP No: <Bid REFERENCE NUMBER> Dated <DD/MM/YYYY>

We, the undersigned Bidder, having read and examined in detail the entire Bid documents do hereby propose to provide the services as specified in the above referred Bid document number along with the following:

1. **Earnest Money Deposit (EMD):** We have enclosed an EMD in the form of a Demand Draft/ Bank Guarantee no. _____ dated xx/xx/xxxx for Rs. 2,00,000,00/- (Rupees Two Crore only) drawn on _____. This EMD is liable to be forfeited in accordance with the provisions of this RFP.
2. **Contract Performance Bank Guarantee:** We hereby declare that in case the contract is awarded to us, we shall submit the contract performance bank guarantee in the form prescribed in Volume I, Annexure 3 - Proforma and as per Section IV - General Conditions of Contract.
3. We hereby declare that our bid is made in good faith, without collusion or fraud and the information contained in the bid is true and correct to the best of our knowledge and belief.
4. We understand that our bid is binding on us and that you are not bound to accept a bid you receive.

Thanking you,

Yours faithfully,

(Signature of the Bidder)
Printed Name Designation
Seal Date:
Business Address:

6.2 Format 2: General Information about the Bidder

Details of the Bidder				
1.	Name of the Bidder & Address of the Bidder			
2.	Status of the Company (Public Ltd/ Pvt. Ltd)			
3.	Details of Incorporation of the Company			Date:
				Ref. #
4.	Details of Commencement of Business			Date:
				Ref. #
5.	Company Identification Number (CIN)			
6.	Registered Office of the Company :			
7.	Composition of the Board of Directors of the Company. Please furnish Name, Designation and their DIN.			
8.	Name of Company Secretary of the Company and his/her Membership No.			
9.	Name and address of the Statutory Auditors of Company for the Financial years			
10.	Valid GST registration No. & Date			
11.				
12.	Permanent Account Number (PAN)			
13.	Name & Designation of the contact person to whom all references shall be made regarding this tender			
14.	Telephone No. (with STD Code)			
15.	E-Mail of the contact person:			
16.	Fax No. (with STD Code)			
17.	Website			
18.	Financial Details (as per audited Balance Sheets) (in Cr)			
	Year	Year1	Year2	Year3
	Net Worth			
	Total Turnover			
	PAT			

6.3 Format 3: Pre-qualification Checklist

Sr. No.	Eligibility Criteria	Supporting Document Uploaded Yes/No
1.		
2.		
3.		
4.		
5.		
6.		

6.4 Format 4: Technical Bid Format.**Note:**

The bidder has to upload/attach/submit a file as per below format along with relevant brochures mentioning the item quoted, its make and model and Deviation/ Remarks (if any) as per specifications mentioned in Section 5.

S/N	Item Description	Unit	Make and Model	Matched/ Not Matched	Deviation/ Remarks If any	Brochures/ Supporting Document Attached (Yes/No)
1						
2						
3						
4						
5						

Important Note: Immediate temporary Replacement of faulty equipment/s need to be provided to end-users during the period of repair without any additional cost to Govt. of Gujarat. Bidder is required to maintain sufficient spare inventory for the above purpose.

6.5 Format 5: Format for MAF / OEM Authorization.**Format of MAF/OEM Authorization**

No. _____ dated _____

To_____

Ref: Tender No. _____

Subject: _____

Dear Sir,

We, _____ who are established and reputed
manufacturers of _____ having factories at_____
_____(address of factory) do hereby authorize M/s.
_____(Name &

Address of agent) to submit a bid, and sign the contract with you against above mentioned tender No:

We authorized the _____ (name of the bidder) for the following modules/products:

Sr. No.	Product Name	Make & Model

We hereby confirm that the offered Product in the referenced RFP will be provided unconditionally with a back to back warranty, maintenance, support services and parts availability etc. for proposed product etc. available for the period of five years from FAT through M/s _____ (SI/Bidder).

Yours faithfully,

(Name)

(Name of manufacturers)

6.6 Format 6: Declaration Regarding Blacklisting

To,

DGM(Technical)

Gujarat Informatics Limited

Block No. 2, 2nd Floor, C & D Wing, Karmayogi Bhavan,
Sector 10A, Gandhinagar, Gujarat 382010

Sir/Madam,

I have carefully gone through the Terms & Conditions contained in the RFP Document [No _____] regarding Appointment of an Agency for Operations and Maintenance of GSWAN for the State of Gujarat for a period of five years. I hereby declare that my company has not been blacklisted by any Ministry of Government of India or by Government of any State in India or by Government of Gujarat or any of the Government PSUs. I further certify that I am the Director/Company Secretary and am therefore, competent in my Company to make this declaration.

Yours faithfully,

(Signature of the Bidder) Printed Name

Designation

Seal DIN/Membership No.

Date: Business Address:

6.7 Format 7: Undertaking for Acceptance of Terms and Conditions in RFP

To,

DGM(Technical)

Gujarat Informatics Limited

Block No. 2, 2nd Floor, C & D Wing, Karmayogi Bhavan,

Sector 10A, Gandhinagar, Gujarat 382010

Sir/Madam,

I have carefully gone through the Terms & Conditions contained in the RFP Document [No _____] regarding Appointment of an Agency for Operations and Maintenance of GSWAN for the State of Gujarat for a period of five years. I declare that all the terms and conditions and provisions of this RFP Document including SoW and SLAs are acceptable to my company. I further certify that I am the Director/Company Secretary and am therefore, competent in my Company to make this declaration.

Yours faithfully,

(Signature of the Bidder)

Printed Name Designation

Seal DIN/Membership No.

Date: Business Address:

6.8 Format 8: Annual Sales Turnover Statement
(On Applicant's Statutory Auditor's letterhead)

Date:

This is to certify that we M/s _____ are the statutory Auditors of M/s _____ and that the below mentioned calculations are true as per the Audited Financial Statements of M/s _____ for the below mentioned years.
(any three out of 4 FY)

Sr.	Turnover	2017-2018	2018-2019	2019-2020	2020-2021
1	Annual Turnover as per Profit and Loss Account				
2	Net worth as per Audited Balance Sheet				
3	Turnover generated solely from Networking (setting up or O&M)				
4	Net Profit as per Profit & Loss Account				

Yours faithfully,

(Signature of the Auditor) Printed Name

Designation

Seal DIN/Membership No. Date:

Business Address:

Note: Please upload the Copy of the audited Annual Accounts of the company for the last three years including Balance sheet, Profit & Loss A/c, Directors' Report and Statuary Auditor's Report.

6.9 Format 9: Completion of Projects of Prescribed Nature and Size

(Please fill one separate form for each project according to pre-qualification criteria.)

S. No.	Criteria	Project
1	Implementer Company	
2	Customer's Name	
3	Scope of the Project	Please provide scope of the project, highlight Key Result Areas expected and achieved
4	Value of Project	
5	Did the project involve implementation and/or maintenance of WAN or Data Centre	Yes/No
6	Total No. of nodes	
7	Completion certificate	Yes/No
9	Customer Contact Person's detail	
A	Name	
B	Designation	
C	Email	
D	Phone	
E	Fax	
F	Mailing address	

- Note: 1. The Copies of work order and the client certificates for satisfactory completion of the project and showing the order value and cost.
2. Completion certificate of prescribed nature and size as mentioned to be uploaded.

7.0 Format 10: ISO 9001:2008 or latest certification for Manufacturing (Product like Ethernet, Switches, Copper/JFC cable, Fiber Cable, UTP cable)

Sr. No.	Item	Make and Model	Name of OEM	ISO certification valid up to	ISO certification attached? (Yes/No)	OEM must have minimum presence of 5 years in India (Valid Document proof)
1						
2						
3						
4						
5						
6						
7						

7.0 Format 11: Checklist for FAT (Final Acceptance Test) – Horizontal Connectivity.

Sr. No.	Item	Remarks
1	Device Should be configured as per GOG instruction.	
2	Numbering / tagging	
3	Site Drawing	
4	Network Layout	
5	Site Survey Report	
6	Bill of Materials details	
7	Customer Site completion report.	
8	Cable Route path	

Section VII – Format for Response to RFP: Technical Bid

7.1 Format 1: Technical Bid Letter

To,

DGM(Technical)

Gujarat Informatics Limited
Block No. 2, 2nd Floor, C & D Wing, Karmayogi Bhavan,
Sector 10A, Gandhinagar, Gujarat 382010

Sir/Madam,

Sub: Appointment of an Agency for Operations and Maintenance of the GSWAN for the State of Gujarat

Reference: RFP No: <Bid REFERENCE NUMBER> Dated <DD/MM/YYYY>

We, the undersigned Bidder, having read and examined in detail the entire Bid documents do hereby propose to provide the services as specified in the above referred Bid document number along with the following:

1. We declare that all the services shall be performed strictly in accordance with the bid documents. Further we agree that additional conditions or assumptions, if any, found in the RFP documents shall not be given effect to.
2. We agree to abide by this bid for a period of 180 days from the date of financial bid opening or for any further period for which bid validity is extended and it shall remain binding upon us and Bid may be accepted at any time before the expiration of that period.
3. We hereby declare that our bid is made in good faith, without collusion or fraud and the information contained in the bid is true and correct to the best of our knowledge and belief.
4. We understand that our bid is binding on us and that you are not bound to accept a bid you receive.

Thankingyou,

Yours faithfully,

(Signature of the Bidder)
Printed Name Designation
Seal Date:
Business Address:

7.2 Format 2: Proposed Solution including Project Management Plan

1. The Bidder is required to describe the proposed Technical Solution in this section. Following should be captured in the explanation:
 - Clear articulation and description of the design and technical solution and various components (including diagrams and calculations wherever applicable)
 - Extent of compliance to technical requirements specified in the scope of work
 - Strength of the Bidder to provide services including examples or case-studies of similar solutions deployed for other clients.
2. The Bidder should provide detailed design and sizing calculation for the following listing all assumptions that have been considered:
 - Operations & Maintenance
 - a. Help Desk Services
 - b. System Maintenance & Management
 - c. Network / Security Administration
 - d. Backup & Restoration
 - e. Escalation Plan
3. Approach & Methodology for O&M of GSWAN and adherence to SLAs, Setting up of new POPS, Operation and Services of Horizontal links, Operation & services of LAN connected Desktop at end-user offices and supply of new last mile connectivity network equipments.
4. Bidder has to describe about their plan of dealing with all existing equipment at SDC, SC, DC, TC, POPS and classification of critical equipments and non-critical equipments and how they are going to deal with out of warranty equipment.
5. Bidder shall provide a detailed project management plan with timelines for Operations & Maintenance of the GSWAN covering following aspects:
 - Understanding of Scope, Approach and Methodology
 - Spare Maintenance & warehousing approach
 - Approach to deal with for issue resolution pertaining to third party dependencies like electricity
 - Handing over & taking over strategy
 - Value addition offering over and above the requirement mentioned in this document

7.3 Format 4: Core Project Team

Bidder shall provide a detailed description of the proposed Core Project Team to be deployed for the O&M of GSWAN. The description should include details about the Project Team hierarchy and a detailed explanation of the role to be played by each individual that would be part of the O&M team.

Section VIII– Formats to Response to the RFP: Financial Bid

8.1 Format 1: Price/Financial Bid

S. No.	ITEM	Total Price (in Rs. with Taxes)
SCHEDULE – I		
A	Operations and Maintenance of GSWAN for 5 Years	
A1	Year-1	
A2	Year-2	
A3	Year-3	
A4	Year-4	
A5	Year-5	
A6	Procurement of Device for GSWAN.	
B	Comprehensive AMC of existing Assets during the Contract Period	
B1	Year-1	
B2	Year-2	
B3	Year-3	
B4	Year-4	
B5	Year-5	
C	Rate for Components of Horizontal Connectivity & RF	
	Total (A+ B + C)	

Note:

1. L1 will be the lowest sum total of rates without taxes.
2. Sum Total of Schedule - I (A- 1 to A5 & B1 to B5) would be divided in 60 equal installments & paid on monthly basis. For A6 the payment will be made after acceptance of FAT & for C the payment will be made after recommendation from TPA.
3. In the above table for rates for components of horizontal connectivity bidders are requested to put aggregated cost in row C. Breakup of item wise rates of all the components and services related to horizontal connectivity in Annexure – FIN – C1 to be submitted in physical sealed cover at GIL office on or before the bid submission date & time.
4. The rates discovered by this RFP for horizontal connectivity component as mentioned in Annexure – FIN – C1, will be valid initially for a period of 2 (Two) year from the date of award. i.e. issuance of LOI/WO. Bidder is allowed 5% rise each year after completion of two years. Bidder has to make Back to Back agreement with respective OEMs for the same.
5. The quantities mentioned for horizontal connectivity component in Annexure – FIN – C1 is indicative & for evaluation purpose only. Tenderer is not bound to purchase the quantities mentioned for horizontal connectivity component in Annexure – FIN – C1. At the time of awarding the work/contract on GeM portal, the order for horizontal connectivity component as mentioned in Annexure – FIN – C1 will also be awarded. However, the selected bidder shall not supply the same & the quantity may increase or decrease as per the actual requirement during the period of contract. During the period of contract, tenderer shall award the work (offline manner) to selected bidder at the finalized rates for horizontal connectivity components as per actual requirement & selected bidder shall carryout the work as per the terms of this bid.

Annexure 1: RFP Document Acknowledgement Form

Dated:y

To,

DGM (Technical)

Gujarat Informatics Limited

Block No. 2, 2nd Floor, C & D Wing, Karmayogi Bhavan,
Sector 10A, Gandhinagar, Gujarat 382010.

Dear Sir,

We hereby acknowledge receipt of a complete set of RFP Documents consisting of Annexure (along with their Appendices) enclosed to the "Invitation for Bid" pertaining to providing of _____services against RFP no._____.

We have noted that the closing date for receipt of the RFP by GIL is_____at < > hrs. and opening at < > hrs. on the same day.

We guarantee that the contents of the above said RFP Documents will be kept confidential within our organization and text of the said documents shall remain the property of GIL and that the said documents are to be used only for the purpose intended by GIL.

Our address for further correspondence on this tender will be as under:

Telexno:.....

Fax no: Telephone no:

Personalattentionof:..... (if required)

Yours faithfully,

(Bidder) Note: this form should be returned along with offer duly signed.

PERFORMANCE BANK GUARANTEE
(To be stamped in accordance with Stamp Act)

Ref:

Bank Guarantee No.

Date:

To
DGM (Tech)
Gujarat Informatics Limited,
Block -2, 2nd Floor, Karmyogi Bhavan,
Sector – 10A, Gandhinagar.
(Gujarat)

Dear Sir,

1. WHEREAS..... (Name of Bidder) hereinafter called "the Bidder" has undertaken, in pursuance of Agreement dated, ... (hereinafter referred to as "the Agreement for **Selection of Agency for Operation & Maintenance of State-Wide IT Infrastructure like GSWAN, , GSCAN and GoG Wi-Fi of Department of Science & Technology, Govt. of Gujarat for a Period of five years Government of Gujarat** AND WHEREAS it has been stipulated in the said Agreement that the Bidder shall furnish a Bank Guarantee ("the Guarantee") from a scheduled bank for the sum specified therein as security for implementing PROJECT.
2. WHEREAS we _____ ("the Bank", which expression shall be deemed to include its successors and permitted assigns) have agreed to give the Government of Gujarat ("GoG") the Guarantee:
THEREFORE the Bank hereby agrees and affirms as follows:
The Bank hereby irrevocably and unconditionally guarantees the payment of all sums due and payable by the Bidder to GoG under the terms of their Agreement dated _____. Provided, however, that the maximum liability of the Bank towards GoG under this Guarantee shall not, under any circumstances, exceed _____ in aggregate.
3. In pursuance of this Guarantee, the Bank shall, immediately upon the receipt of a written notice from GoG in that behalf and without delay/demur or set off, pay to GoG any and all sums demanded by GoG under the said demand notice, subject to the maximum limits specified in Clause 1 above. A notice from GoG to the Bank shall be sent by Registered Post (Acknowledgement Due) at the following address:

Attention Mr. _____.
4. This Guarantee shall come into effect immediately upon execution and shall remain in force for a period of months from the date of its execution. The Bank shall extend the Guarantee for a further period which may mutually be decided by the bidder and GoG. The liability of the Bank under the terms of this Guarantee shall not, in any manner whatsoever, be modified, discharged, or otherwise affected by:
 - Any change or amendment to the terms and conditions of the Contract or the execution of any further Agreements.
 - Any breach or non-compliance by the Bidder with any of the terms and conditions of any Agreements/credit arrangement, present or future, between Bidder and the Bank.
5. The BANK also agrees that GoG at its option shall be entitled to enforce this Guarantee against the Bank as a Principal Debtor, in the first instance without proceeding against the BIDDER and notwithstanding any

Request for Proposal**Department of Science & Technology**

security or other guarantee that GoG may have in relation to the Bidder's liabilities.

6. The BANK shall not be released of its obligations under these presents by reason of any act of omission or commission on the part of GoG or any other indulgence shown by GoG or by any other matter or thing whatsoever which under law would, but for this provision, have the effect of relieving the BANK.
7. This Guarantee shall be governed by the laws of India and the courts of Ahmedabad shall have jurisdiction in the adjudication of any dispute which may arise hereunder.

Dated this the Day of

Witness

(Signature)

(Signature)

(Name)

(Name)

Bank Rubber Stamp

(Name)

(Official Address)

Designation with Bank Stamp

Plus Attorney as per Power of
Attorney No.

Dated:

Approved Bank: All Nationalized Bank including the public sector bank or Private Sector Banks or Commercial Banks or Co-Operative and Rural Banks (operating in India having branch at Ahmedabad/ Gandhinagar) as per the G.R. no. EMD/10/2021/7729/DMO dated 12.04.2021 issued by Finance Department or further instruction issued by Finance department time to time.

Format of Earnest Money Deposit in the form of Bank Guarantee

Ref:

Bank Guarantee No.

Date:

To,

DGM (Technical)

Gujarat Informatics Limited

Block No. 2, 2nd Floor, C & D Wing, Karmayogi Bhavan,

Sector 10A, Gandhinagar, Gujarat 382010

Whereas ----- (here in after called "the Bidder") has submitted its bid dated ----- in response to the RFP No. <<<<>>> for <<<<>>> by these presents that WE ----- having our registered office at ----- (hereinafter called "the Bank") are bound unto the _____, Gujarat Informatics Limited in the sum of ----- for which payment well and truly to be made to Gujarat Informatics Limited, the Bank binds itself, its successors and assigns by these presents. Sealed with the Common Seal of the said Bank this -----day of -----2021.

THE CONDITIONS of this obligation are:

1. The E.M.D. may be forfeited:
 - a. if a Bidder withdraws its bid during the period of bid validity
 - b. Does not accept the correction of errors made in the tender document;
 - c. In case of a successful Bidder, if the Bidder fails:
 - (i) To sign the Contract as mentioned above within the time limit stipulated by purchaser or
 - (ii) To furnish performance bank guarantee as mentioned above or
 - (iii) If the bidder is found to be involved in fraudulent practices.
 - (iv) If the bidder fails to submit the copy of purchase order & acceptance thereof.

We undertake to pay to the GIL/Purchaser up to the above amount upon receipt of its first written demand, without GIL/ Purchaser having to substantiate its demand, provided that in its demand GIL/ Purchaser will specify that the amount claimed by it is due to it owing to the occurrence of any of the abovementioned conditions, specifying the occurred condition or conditions.

This guarantee will remain valid up to the validity of Bids + 90 days. The Bank undertakes not to revoke this guarantee during its currency without previous consent of the OWNER/PURCHASER and further agrees that the guarantee herein contained shall continue to be enforceable till the OWNER/PURCHASER discharges this guarantee

The Bank shall not be released of its obligations under these presents by any exercise by the OWNER/PURCHASER of its liability with reference to the matters aforesaid or any of them or by reason or any other acts of omission or commission on the part of the OWNER/PURCHASER or

Request for Proposal**Department of Science & Technology**

any other indulgence shown by the OWNER/PURCHASER or by any other matter or things.

The Bank also agree that the OWNER/PUCHASER at its option shall be entitled to enforce this Guarantee against the Bank as a Principal Debtor, in the first instance without proceeding against the SELLER and not withstanding any security or other guarantee that the OWNER/PURCHASER may have in relation to the SELLER's liabilities.

Dated at _____ on this _____ day of _____ 2021.

Signed and delivered by

For & on Behalf of

Name of the Bank & Branch &
Its official Address

Approved Bank: Any Nationalized Bank operating in India having branch at Ahmedabad/
Gandhinagar

On letterhead of Bidder

Sub : Undertaking as per Office Memorandum No.: F. No.6/18/2019-PPD dated 23.07.2020 published by Ministry of Finance, Dept. of Expenditure, Public Procurement division

Ref: Bid Number: _____

I have read the clause regarding restriction on procurement from a bidder of a country which shares a land border with India. I certify that we as a bidder and quoted product from following OEMs are not from such a country or, if from such a country, these quoted products OEM has been registered with competent authority. I hereby certify that these quoted product & its OEM fulfills all requirements in this regard and is eligible to be considered for procurement for Bid number _____.

No.	Item Category	Quoted Make & Model

In case I'm supplying material from a country which shares a land border with India, I will provide evidence for valid registration by the competent authority, otherwise GIL/End user Dept. reserves the right to take legal action on us.

(Signature)

Authorized Signatory of M/s <<Name of Company>>

Sub : Undertaking as per Office Memorandum No.: F. No.6/18/2019-PPD dated 23.07.2020 published by Ministry of Finance, Dept. of Expenditure, Public Procurement division

Ref: Bid Number: _____

Dear Sir,

I have read the clause regarding restriction on procurement from a bidder of a country which shares a land border with India. I certify that our quoted product and our company are not from such a country, or if from such a country, our quoted product and our company have been registered with competent authority. I hereby certify that these quoted product and our company fulfills all requirements in this regard and is eligible to be considered for procurement for Bid number_____.

No.	Item Category	Quoted Make & Model

In case I'm supplying material from a country which shares a land border with India, I will provide evidence for valid registration by the competent authority; otherwise GIL/End user Dept. reserves the right to take legal action on us.

(Signature)

Authorized Signatory of M/s <<Name of Company>>

**Request for Proposal
for
Selection of Agency for Operation & Maintenance of
Gujarat State-Wide Area Network (GSWAN) on behalf
of Department of Science & Technology, Government
of Gujarat**

**Volume-II
(Scope of Work and SLAs)**



**Gujarat Informatics Ltd
Block No. 2, 2nd Floor,
C & D Wing, Karmayogi Bhavan
Sector - 10 A, Gandhinagar – 382010 Gujarat.
[www:gil.gujarat.gov.in](http://www.gil.gujarat.gov.in)**

Abbreviations

1. **GoG:** Government of Gujarat
2. **DST:** Department of Science & Technology
3. **DIT : Directorate of ICT & e-Governance**
4. **GIL:** Gujarat Informatics Limited
5. **GSWAN:** Gujarat State Wide Area Network
6. **GSDC:** Gujarat State Data Centre
7. **GSCAN:** Gujarat Sachivalaya Campus Area Network
8. **OEM:** Original Equipment Manufacturer
9. **O&M:** Operations & Maintenance
10. **EMS:** Enterprise Management Suite
11. **NMS:** Network Monitoring System
12. **EMD:** Earnest Money Deposit
13. **PBG:** Performance Bank Guarantee
14. **SLA:** Service Level Agreement
15. **FAT:** Final Acceptance Test
16. **TPA:** Third Party Agency
17. **SoW:** Scope of Work
18. **IPS:** Intrusion Prevention System
19. **IMS:** Integrated Infrastructure Management System
20. **CCTV:** Closed Circuit Tele Vision
21. **MP:** Monthly Payment
22. **TENDERER:** GIL/ DIT/ Government of Gujarat

Section I: Introduction

1.1. Gujarat State Wide Area Network (GSWAN)

Government of Gujarat implemented the Gujarat State Wide Area Network (GSWAN 1.0) in the year 2001-02 and it has been upgraded time to time. The current GSWAN 2.0 has been upgraded in Year 2016-17. The end-to-end IP based network has been designed for the service convergence (Voice, Video and Data) on the same backbone. The key objectives were:

- To modernize the intra-governmental communication setup
- To improve administrative effectiveness and efficiency
- To facilitate improvements in the Quality of Public services

1.1.1. GSWAN Overview

- GSWAN is one of the largest IP based Multi Service IT infrastructure connecting all Districts and Talukas to State capital Gandhinagar.
- The end-to-end IP based network was designed for catering G2G Data and Video services on the same backbone.
- More than 6000 Horizontal Office locations of Government and semi-government offices are connected with GSWAN.
- All District Centers (DC) are connected to State Capital (SC) through 1 Gbps/500 Mbps/250 Mbps Leased Circuits aggregating at the State Data Centre (SDC).
- All Taluka Centers (TC) are connected to respective DC through 100 Mbps/200 Mbps Leased Circuits.
- All DCs are interconnected through BSNL Leased Circuits for redundancy.
- ALL TCs are interconnected through BSNL Leased line circuit for redundancy.
- GSWAN at present has a user base of over 70,000.
- Core Internet Bandwidth of 30 Gbps through National Knowledge Network (NKN), 2 Gbps through BSNL redundant Internet Service Providers and BGP implemented between these 2 ISPs.
- More than 650+ Websites and Applications accessible to users hosted at State Data Center through GSWAN.
- More than 250 Video Conferencing End Points and 8 Multi Conferencing Units (MCU's) are operational on GSWAN.


1.1.2. Existing GSWAN Network Architecture

- The current GSWAN 2.0 has been implemented on MPLS (Multi-Protocol Label Switching) based network architecture.
- Multiprotocol Label Switching (MPLS) enable GSWAN has been upgraded as next- generation intelligent network that can deliver a wide variety of advanced, value-added services. User departments with differing access links can be aggregated on an MPLS edge without changing their current environments, as MPLS is independent of access technologies.
- Integration of MPLS application components, including Layer 3 Network, Layer 2 Network, Traffic Engineering, Quality of Service (QoS) and IPv6 will enable creation of a highly efficient, scalable,

and secure GSWAN that will guarantee Service Level Uptime and Availability.

- The current architecture is shown as under:

Gujarat State Wide Area Network - GSWAN



- The history of GSWAN leased line Bandwidth up-gradation is as under :

Sr. No.	GSWAN 1.0	GSWAN 2.0
1	34 Mbps(SHQ to DHQ)	1 Gbps /500 Mbps /250 Mbps(SHQ to DHQ)
2	10 Mbps(DHQ to BHQ)	200 / 100 Mbps(DHQ to BHQ)
3	34 Mbps(DHQ to DHQ)	500 / 250 Mbps(DHQ to DHQ)

First tier	Secretariat Centre Center (SC)	- Secretariat Center (SC) at state capital, Gandhinagar, from where the highest office of Government functions in the state. - Various departments and hundreds of subordinate offices located at the state capital are connected to SC horizontally through SCAN (Secretariat Campus Area Network) including State Datacenter - SCAN has about 9000 Ethernet extensions at Gandhinagar and all these are interconnected with GSWAN at SDC level for information exchange. 33 GSWAN Hotline phone connections have been provided to various offices at Secretariat for direct voice communication to any GSWAN node in the state (at District or Taluka level).
Second Tier	District Centres (DC)	- Second Tier constitutes District Centers (DCs) located at district collector's office and multiple district level other offices connected with DC horizontally. - All 33 DCs are connected on 1 Gbps/500 Mbps/250 Mbps leased lines with SC. - Gandhinagar DC is a part of SCAN infrastructure. - GoG evaluated several options to achieve cost effective, flexible and scalable connectivity for all horizontal offices and used Cat- 5 or above, OFC, JFC, wireless VSAT on case to case basis.
Third Tier	Taluka centres (TC)	- Third Tier constitutes Taluka Centers (TCs), located at Taluka Mamlatdar office and Taluka Development Office. - At TCs provision are kept for connecting Taluka level other offices horizontally. - All Talukas are connected to DC with 200Mbps/100 Mbps Leased Lines from BSNL. - In each of the stations, there is a state-of-the-art Router, which terminates the Leased Line. These routers route IP packets intelligently throughout the network, and provide the Quality of Service (or QoS) features to enable convergence of voice, video and data on to a single network infrastructure.
Forth Tier	Gram Panchayat (GP)	- Over and above, forth tier is under process to provide intranet and internet to GP leveraging GFGNL connectivity. - Further it is also plan to provide horizontal connectivity from GP to various village level government offices like primary School, PHC, Forest, Police, Anganwadi, etc.

1.1.3. GSWAN Wi-Fi

Government of Gujarat has implemented GSWAN Wi-Fi infrastructure to provide wi-fi connectivity to various Government offices in Gandhinagar and selected locations at the District and Taluka in the State.

1.1.4 GSWAN SCAN

Using latest and state-of-the art technology, the Government of Gujarat (GoG) has established Gujarat Sachivalaya Campus Area Network (GSCAN) to improve the administrative efficiency in the Sachivalaya Campus and other main offices campus in Gandhinagar. The GSCAN has been implemented as the backbone network for data, video and voice communications throughout the New Sachivalaya, SS-1, SS-2, Old Sachivalaya, various RU (Remote Unit) locations, other main office Campus locations for the Government operations in Gandhinagar. GSCAN has modernized the communication set up for Intra-Government and Government-Citizen services. GSCAN has a suitable topology, uses state-of-art technologies and has flexibility to expand/upgrade to cover all parts of the Sachivalaya. All Government communication and IT infrastructure would be linked to GSCAN.

Current GSCAN has been implemented to provide Data / Voice / Video services to various designated offices at Sachivalaya and other locations in Gandhinagar. The key applications envisaged on the network are Internet, Video Conferencing, Voice and Data Communication and Intranet Operation.

1.2. Gujarat State Data Centre (GSDC)

Government of Gujarat has set up Gujarat State Data Center (GSDC) in Gandhinagar, the State capital. GSDC includes 2600 sq.ft of server & storage area, 600 sq.ft of connectivity zone and 1300 sq.ft of control room & utility area. GSDC has been connected to all the Government offices through GSWAN infrastructure and is operationalized since 2008.

1.2.1. GSDC Overview:

Connectivity Zone (Network Room): 600 Sq. ft	• Firewall • Intrusion Prevention System • DMZ (Demilitarized zones) • Link Load Balancer for multiple ISP's link, SLB, WAF etc. • Routers and Layer 2/3 switches for network
Network Operation Center (NOC) Area: 2500 Sq. ft	• 24x7 Monitoring and Management facility for GSDC and GSWAN • Operations and Management Team seating arrangement for approx. 50+ personnel

Section II: Scope of Work

GSWAN is the core network of the state of Gujarat through which voice, data & video related applications are being used by all government departments & its field offices in a big way. Also, during the last decade, dependency on network connectivity & its availability has become so high due to deployment of various government intranet applications as well as citizen centric applications. It is envisaged that selected agency shall not merely focus on carrying out O&M of network to achieve the uptime as per SLA but also to progressively improve the satisfaction of network users by achieving reduction of complaints, by improving processes and implementation. Agency is expected to improve the reduction of network downtime due to fibre cut, power outage, RF radio related issues & other issues by close co-ordination with all stakeholders like connectivity service providers, various other implementing agencies, GSWAN users at district, taluka & other government offices, power utility agencies, Road & Buildings dept. offices, etc. Selected agency is expected to arrange monthly meetings such as war room discussions with all important stakeholders for improving upon the close co-ordination & issue resolution thereby improving efficiency & efficacy of the overall network. With an objective to improve user satisfaction & reduce number of complaints / call, over and above the routine O&M scope of the network, various measures are introduced in this RFP like -user education & awareness for availing and better utilization of GSWAN services & to log complaints; Incentives for improvisation of services as well as skills up-gradation & training of deployed manpower.

The scope of work under this RFP is Operations, Management & Maintenance Component: O&M of IT and Non-IT Infrastructure under GSWAN.

2.1. Key Action points for IT & Non-IT Infrastructure in GSWAN

2.1.1 The currently GSWAN has been implemented on a ring architecture with three rings connecting Secretariat Centre (SC) to all DCs and 05 Clusters (Ahmedabad, Vadodara, Surat, Rajkot, and Mahesana) with 250+250 Mbps bandwidth, District Centre (DC) to District Centre (DC) ring (33 Districts) with 1 Gbps/500 Mbps/250 Mbps bandwidth and Taluka Centre (TC) to Taluka Centre (TC) ring with 100/200 Mbps bandwidth and 576+ PoPs on 20/50/100 Mbps bandwidth.

2.1.2 At this stage, there is no upgradation required at Districts and Taluka locations under GSWAN network. However, Bidder at its discretion, may upgrade or replace the equipment/system/device (without any extra cost to GoG) with equivalent or better capabilities if any require to deliver the required services as defined in this RFP. In such replacement or upgradation, Bidder is responsible for following :

- a) The bidder shall install, configure, integrate and commission all such systems.
- b) The bidder shall depute adequate skilled resources to ensure that such implementation and commissioning activities are carried out on schedule.
- c) The bidder shall submit a detailed test plan and test cases for each solution, that will be used to carry out the UAT (user acceptance test) and FAT (final acceptance test)

- d) **Migration Plan:** - The bidder will have to ensure successful migration wherever applicable without disturbing the existing services running on GSWAN, GSDC, GSCAN and GoG Wi-Fi. The bidder will have to suggest the migration plan for the same and will have to obtain an approval from GoG, before implementation.
- e) As part of the project completion documentation, the bidder shall submit the documentation, which should at least contain
- As-implemented configurations
 - As-implemented architecture and topology diagrams
 - Standard operating procedures for administration of the installed devices.

2.1.3 The bidder is required to carry out following tasks:

- a) Currently there are about 70,000+ users on GSWAN. This number is expected to increase to 1.5L in future course as GSWAN is being expanded rapidly.
- b) GoG has implemented a centralized WLAN Controller (CISCO 8500 Series) at SDC, Wi-Fi has been provided to selected offices and key users on GSWAN under this project. The bidder is required to maintain end to end Wireless solutions during entire contract period. For this, Bidder will maintain, manage & provide comprehensive AMC support for existing implemented solutions or if require, bidder may replace the same with equivalent/ better capabilities inclusive of facilities mentioned at (b). The Bidder will be responsible for complete O&M and CAMC support of the same. GSWAN user ID and Password will be used to provide authentication to users over Wi-Fi.
- c) Also, there are spare Access points available with GoG as listed in various Annexures attached in this RFP. Bidder is responsible to install & commission of the spare APs in line with requirement of GoG at selected locations in the state without any extra cost to GoG.
- d) The bidder is required to provide User education trainings & awareness campaigns for the users of GSWAN.

2.2. Operations and Maintenance (O&M) of GSWAN

2.2.1 The Successful bidder shall be responsible for the overall management of the IT and Non-IT Infrastructure and enabling infrastructure maintenance services / facility management services at all GSWAN locations for ensuring adherence of SLAs. Bidder shall integrate with the EMS/NMS tool () at the State Data Centre that monitors / manages the entire, infrastructure and network related components. EMS/NMS would be provided by Tenderer. Bidder needs to ensure all the GSWAN related IT & NON-IT Components are monitored through this tool. The EMS/NMS would be procured through another bid from GSDC operator with below mentioned functionalities,

GSWAN operator to configure this functionalities. Bidder shall provide the Operations and Maintenance Services for a period of 5 years following the award of the contract/as per terms & condition defined in this RFP. The bidder shall be responsible for following:

- a) The Successful bidder shall be responsible for operating and maintaining the entire network for connectivity between Secretariat Centre (SC), District Centre (DC) and offices connected with DC horizontally (approx. 70 to 100+ offices per DC) and Taluka Centre (TC) and office connected with TC horizontally (approx. 20 to 30 offices per TC). The successful bidder is responsible for operating and maintaining entire GSWAN network which includes but not limited to, State centre, all 33 DCs and 258 TCs, dignitaries residences, all MS Buildings and PoPs and Horizontal offices, as well as all future expansion of DC, TC and horizontal connectivity provided/to be provided by Tenderer.
- b) It is under process to provide GSWAN connectivity to GP leveraging GFGNL connectivity. Further it is also plan to provide horizontal connectivity from GP to various village level government offices like primary School, PHC, Forest, Police, Anganwadi, etc. Successful bidder is responsible for providing required support if any issue reported with respect to GSWAN connectivity at said offices/locations.
- c) For better Network availability, preventive maintenance activity is required to be carried out at least once in a quarter for all IT and Non-IT infrastructure which includes, but not limited to configuration backup and software up gradation/updation, dust cleaning, cable tagging etc.
- d) Successful Bidder is required to submit preventive maintenance schedule of all equipment to Tenderer. After performing preventive maintenance activities, bidder is required to submit the report of the same. All such activities should be done preferably in non-working hours.
- e) As part of the Operations and Maintenance services, the bidder shall provide support for the software, hardware, and other infrastructure provided/covered as part of this RFP. Bidder shall also provide 5 years comprehensive AMC as per the annexure. The bidder shall also provide services comprising of but not limiting to the following:
 - (i) Operations and maintenance services for existing and new IT and Non- IT Infrastructure supplied or commissioned by the bidder (if any as a part of O&M solution) at the GSDC and SC, DC, TC and other PoP locations in GSWAN for five years during the contract period.

- (ii) Support for the end users at each of the SC, DC and TC locations including deployment of required competent person at respective locations as defined in this RFP for the entire period of the contract.
 - (iii) Other IT infrastructure related support services for five years from signing of the contract/as per terms & condition defined in this RFP.
 - (iv) The services shall be rendered onsite from the designated premises. To provide the support at the locations where the infrastructure will be rolled out, bidder is expected to provide experienced and skilled personnel at each location.
 - (v) Bidder is responsible to provide all required Hardware/software like Desktop/laptop, Hardware tools, OS, other software etc. to his resources (which are deployed under this project) to perform all the duties/works as a part of the deliverables under this RFP.
- f) Warranty Support: As part of the O&M solution, if bidder has upgraded/replaced the equipment /devices/solutions at GSWAN /GSDC, Bidder is responsible to supply, install & commissioning of the said new equipment including 05 years warranty services from FAT/acceptance of the equipment/solution. The bidder shall provide following Warranty services for all new equipments to be supplied under this RFP:
- (i) Bidder shall provide a comprehensive warranty and on-site free service warranty for 5 years from the date of FAT for all equipments.
 - (ii) Bidder shall obtain the 5 year product warranty and 5 year onsite free service warranty from OEM on all licensed software, computer hardware, peripherals, networking equipment and other equipment for providing warranty support.
 - (iii) Bidder shall provide the comprehensive manufacturer's warranty and support in respect of proper design, quality and workmanship of all hardware, equipment, accessories etc. covered by the RFP. Bidder must warrant all hardware, equipment, accessories, spare parts, software etc. procured and implemented as per this RFP against any manufacturing defects during the warranty period.
 - (iv) Bidder shall provide the performance warranty in respect of performance of the installed hardware and software to meet the performance requirements and service levels in the RFP.
 - (v) Bidder is responsible for sizing and procuring the necessary hardware and software licenses as per the performance requirements provided in the RFP. During the warranty period bidder shall replace or augment or procure higher-level new

equipment or additional licenses at no additional cost in case the procured hardware or software is not adequate to meet the service levels.

- (vi) Mean Time between Failures (MTBF): If during contract period, any equipment has a hardware failure on four or more occasions in a period of less than three months, it shall be replaced by equivalent or higher-level new equipment by the bidder at no cost. For any delay in making available the replacement and repaired equipments for inspection, delivery of equipments or for commissioning of the systems or for acceptance tests / checks on per site basis, TENDERER reserves the right to charge a penalty.
- (vii) During the warranty period bidder shall maintain the systems and repair / replace at the installed site, at no charge, all defective components that are brought to the bidders notice.
- (viii) The bidder shall as far as possible repair/ replace the equipment at site.
- ~~(ix) In case any hard disk drive of any server, SAN, or client machine is replaced during warranty / AMC the unserviceable HDD will be property of TENDERER and will not be returned to bidder.~~
- (x) Warranty should not become void, if TENDERER buys, any other supplemental hardware from a third party and installs it within these machines under intimation to the bidder. However, the warranty will not apply to such supplemental hardware items installed.
- ~~(xi) The bidder shall carry out Preventive Maintenance (PM) at SDC, SCAN locations, SC, DC and TC locations, including cleaning of interior and exterior, of all hardware and testing for virus, if any, and should maintain proper records at each site for such PM. Failure to carry out such PM will be a breach of warranty and the warranty period will be extended by the period of delay in PM.~~
- (xii) Bidder shall monitor warranties to check adherence to preventive and repair maintenance terms and conditions.
- (xiii) Bidder shall ensure that the warranty complies with the agreed Technical Standards, Security Requirements, Operating Procedures, and Recovery Procedures.
- (xiv) Bidder shall have to stock and provide adequate onsite and offsite spare parts and spare component to ensure that the uptime commitment as per SLA is met.
- (xv) Any component that is reported to be down on a given date should be either fully repaired or replaced by temporary substitute (of equivalent configuration) within the

time frame indicated in the Service Level Agreement (SLA).

(xvi) Bidder shall develop and maintain an inventory database to include the registered hardware warranties.

- g) Bidder shall also be responsible for the comprehensive AMC of existing IT & non IT Infrastructure (AS-IS condition). Details of the existing hardware which are required to be covered under CAMC by the selected bidder through this RFP are attached as Annexure "A", Annexure "B", Annexure "C", Annexure "D" and Annexure "E", Annexure "F", Annexure "G", Annexure "H", Annexure "I", . Currently some of the hardware is under AMC cover, however bidder will be required to provide CAMC post expiry of existing AMC cover.
- h) Bidder has to take CAMC for IT & Non-IT equipment as mentioned in the annexures. It has been clearly mentioned in the annexures against each and every items for which the bidder has to take CAMC. Comprehensive AMC (CAMC) / Warranty support shall not essentially be back to back from respective OEMs of the equipment. However, bidder is required to provide the maintenance services for maintaining the uptime & SLAs.
- i) For the IT & Non-IT equipment which are not covered under CAMC as specifications mentioned in the Annexures and if that equipment gets damaged then bidder shall repair such equipment & make it functional for maintaining uptime & SLAs. If the equipment is not repairable, then bidder may suggest replacement of such equipment with new equipment of equivalent or better specifications by submitting proposal in writing. After due technical & commercial scrutiny of the proposal by tenderer / TPA or any of its designated agency, tenderer may either purchase such equipment from selected O&M agency or from open market.
- j) For any IT & non IT devices which are currently out of support or their CAMC had already been expired, Bidder is required to take all such IT & Non IT devices (AS-IS condition) into their CAMC support for entire contract period without any extra cost to GoG. Bidder, at his discretion, may replace or upgrade such devices with equivalent/better capabilities, in case of any challenges to get CAMC support.
- k) There are various spare equipment/device available with GoG as listed in various Annexures attached in this RFP. Bidder is responsible to install, commissioning the said spare Equipment/devices in line with requirement of GoG at selected location in the state without any extra cost to GoG. This also includes all other costs like but not limited to, Transportation, labour charges if any, lodging charges for technical team/resources etc.
- l) There are various equipment /devices which are not in use. The list of such

devices/equipment but not limited to, is attached at Annexure J. Bidder is required to coordinate with Tenderer/other appointed agency by Tenderer for necessary disposal of said equipment/device in line with instruction received from Tenderer.

- m) During the contract period, TENDERER may discontinue the O&M and CAMC services for any equipment/device based on their usability for the Project. For such cases,
- 1% of the total purchase cost (Without Tax) of such equipment/device will be deducted from applicable yearly O&M Amount & proportionate Monthly payment.
 - 4% of the total purchase cost (without tax) of such equipment/device will be deducted from applicable yearly CAMC amount & proportionate Monthly payment.
- This will be applicable from the next month after the notice issued by DST/GoG for such discontinuation of the any equipment/service.
- n) "At 33 DC locations, Biometric Access control system (including all accessories like biometric Finger scan card reader, Controller, Smart card reader, Access control software, Smart cards etc.) have been installed for Access Control Management. Please refer attached Annexures- 8 (Biometric Access Control System) for more details. Bidder is required to provide O&M support (end to end support) for the said Access Control Systems & it's all accessories including, but not limited to, maintenance of Access cards,) if any required during contract period etc.

2.3. Network operations, Services and maintenance

2.3.1 The services as per the scope of the contract shall include maintaining the network equipment; ensuring running of the services (Data, Voice, and Video) with availability in line with the SLA and Round-the-clock Network monitoring. This shall include:

- (a) Equipment Configuration Management
- (b) Upgrading IOS/Firmware
 - **There is no Back to back support requested. However, any operational issues that arise as a result of the firmware/IOS upgrade must be handled by the bidder; no operational issues can be held up due to a pending IOS/Firmware upgrade.**
- (c) Maintaining access control list
- (d) Regular review of Network
- (e) Regular reports as required by Tenderer and authorized agency from SC, DC & TC
- (f) Monitor GSWAN Network at SC, DC, TC & Cluster Level
- (g) Regular reports as required by Tenderer & authorized agency from SC, DC, TC & Cluster Level.

- (h) Auto backup configuration of Router and Switches for SC, DC, & TC
- (i) Regular SLA Violation reports for Network vendors
- (j) Upgrading Patches on all equipment's including, network & Security Devices and hardening of network & security devices.
- (k) The Successful bidder is required to maintain uptime of the network between SC, DC, TC and other PoPs to meet the SLA .In case the network uptime is not maintained due to non-availability of link/Bandwidth by Service provider, bidder is required to produce documentary proof (Service Desk Complaints/Incidents or Vendor assigned Tickets) in terms of certificate of downtime of network link/b/w from the service providers. In case bidder fails to provide such documentary proof the same shall be treated as non-performance of SLA and would be liable for penalty.
- (l) The Successful bidder shall keep the details of all the Assets and document any changes in the assets including up-gradation and/or replacement of assets. The asset inventory for the entire network architecture shall always be up to date and shall be submitted to Tenderer on monthly basis.
- (m) Successful bidder should keep & maintain stock of atleast 5% spares for items under CAMC to ensure adherence of SLAs and continuity of O&M operations. The spares should be of equivalent or better specifications. The spares shall be kept preferably at major cities at bidder's facilities & bidder shall submit stock & replenishment report on Monthly basis. Tenderer may conduct a random check of the stock of spares available at any point of time during contract period.
- (n) Successful bidder will have to do operational liasoning with stake holders (link providers, state government, local bodies, third party agencies / consultants appointed/identified by GoG) to keep the link up & running.
- (o) Successful bidder should deploy adequate resources at SC, DC & TC to provide operation, maintenance and support services. Scope of services at SC, DC & TC would include following:
 - (i) Fault detection in equipment's at SC, DC, TC, other PoPs, Horizontal Offices
 - (ii) Analysis and follow-up in case of network connectivity issues and vendor managed services (Leased lines, RF and LAN) till the level of field offices
 - (iii) Coordinating with LAN cabling vendor for repairs in the LAN network
 - (iv) Carry out feasibility survey for new connectivity
 - (v) Network Configuration of user device and connecting it to GSWAN network

- (vi) Coordinating with Central Help Desk to resolve the trouble tickets to meet the SLAs
- (vii) Carrying out the FAT and certifying the work completion carried out by sub-vendors
- (viii) Bidder would be responsible for providing network connectivity at every computer as per SLA, bidder will not be responsible for providing application/ Desktop support.
- (p) **Comprehensive Annual Maintenance Contract of out of warranty network equipment at SC, DC, TC and other PoPs:** Successful bidder shall enter into comprehensive AMC contract for out of warranty equipment/ hardware at GSDC, SC, DC, TC & other PoPs. List of existing devices, for which currently AMC is either not available or will expire during the Contract period of this bid, is placed at as Annexure "A", Annexure "B", Annexure "C", Annexure "D" and Annexure "E", Annexure "F", Annexure "G", Annexure "H", Annexure "I", for CAMC, bidder will have to provide AMC for these items till the end of this contract.
- (q) In case TENDERER decides to migrate the network to IPv6, the successful bidder shall prepare the migration plan and execute the same within 6 months. Failing to the same will attract the penalty of Rs. 1000 per week.
- (r) Successful bidder is responsible to facilitate services for video conferencing to end-user offices located at SC, DC or TC or any other office across the State. Presently VC equipments are installed at all District Collectors Offices, all Taluka Mamlatdar offices and at Sachivalaya Campus. For such events, O&M team shall test the setup and report after the completion of events. All expenses or costs to be incurred like but not limited to, Transportation, lodging etc. for managing and coordinating these events are to be borne by Bidder. Nonperformance under this clause will result into penalty.
- (s) TENDERER is providing GSWAN Connectivity for web casting services to various remote places across the State for events of Dignitaries through last mile connectivity provided by ISP/Wireless Vendor. Successful bidder is responsible for managing and coordinating these events. All expenses or costs to be occurred like but not limited to, Transportation, lodging etc. for managing and coordinating these events are to be borne by Bidder. Successful bidder is required to keep requisite skilled resources having background of Web Casting and Video Conferencing. Non-performance under this clause will result into penalty.
- (t) Successful bidder will help and co-ordinate with TENDERER for paying electricity bills of SC, DC, TC and other PoPs on behalf of TENDERER and actual amount of electricity bills will be reimbursed by TENDERER along with the Monthly O&M Payment.
- (u) Bidder has to provide UPS & Battery Health Reports in every month after completing proactive maintenance every month. Bidder will have to replace batteries at the end of

2nd and 4th year of the contract period during 9th and 17th quarter.

- (v) TENDERER has set-up control room at State Centre at Gandhinagar and District Centers at District Collector offices across the State. Successful bidder has to ensure the following for smooth running and operation of the systems at SC, DC, TC & other PoPs, as prescribed.
 - (i) Cooling requirement of the operational equipment at DC control room need to be maintained. For this purpose Bidder shall use existing automatic cut-off device to switch between the Two ACs installed. Bidder shall monitor the environment variables of the control room through the Infrastructure Management System (IMS) to ensure uninterrupted operations at all DCs.
 - (ii) Proper electrification along with proper earthing and anti-static flooring, structured cabling for proper management of cables need to be maintained at SC, DC, TC & other PoPs. Bidder has to ensure proper earthing at any point of time during O&M Operations. Proper earthing of Neutral to Earth Voltage less than 1.5 Volts has to be maintained and tested on monthly basis.
 - (iii) Cabling with proper tagging as per cabling standards with network diagrams need to be maintained at SC, DC, TC & other PoPs.
 - (iv) Bidder shall use Building Management System (BMS), to monitor various features like, but not limited to, fire detection, extinguisher and water leakage detection and prevention and ensure Cleanliness, hygiene and safety at SC, DC, TC & other PoPs.
 - (v) Bidder shall use Access Control System installed at SC, DC locations and maintain record of access, man and material movement for the SC & DC control room.
- (w) Successful bidder shall be responsible for providing technical feasibility report along with Cable route diagram, LAN sitting arrangement and diagram, digging permission status in case of JFC/OFC connectivity and permission status for mast installation in case of wireless connectivity for expansion and laying of new horizontal link/PoPs and effort estimation and cost-estimation for the same to the TENDERER. This work has to be performed within the prescribed time-limit of 7 working days. Bidder has to follow Change Management documentation, while submitting new location report, along with capacity Report for new location. Non adherence to time-limit will result into penalty.
- (x) Successful bidder shall be responsible for carrying out Survey of the work carried out for expansion and laying of new horizontal link/PoPs by all sub-vendors for the said work.

2.4 Network Planning, Optimization and Expansion Services

2.4.1 Core Network

- (a) The network should have the capability and facility for Seamless integration with GoI initiatives like NII 2.0, BharatNet.
- (b) Network must support next generation architecture to support future application like IP based Surveillance, Voice, Video, Wi-Fi etc.
- (c) All the proposed routing devices should support key IP MPLS feature and protocol for enablement of same as and when required.
- (d) Network will be connected in Ring architecture and devices must support the redundancy protocol for better convergence.
- (e) The Ring Based architecture must be deployed to meet the following:
 - (i) Redundancy of nodes and Links
 - (ii) Less prone to failures
 - (iii) Better Link utilization
 - (iv) Traffic should not Hog core bandwidth for any to any communication
 - (v) Easy Insertion of new Node. No configuration change at Core
- (f) Core network must support Node and Link protection feature for faster and reliable network convergence.
- (g) MPLS Traffic Engineering feature must be deployed at TC and DC Routers.
- (h) MPLS Traffic Engineering should be used to Provide the following:
 - (i) Bandwidth guarantee for critical real-time applications in the control plane.
 - (ii) Optimized utilization of redundant links between DC and the core.
 - (iii) Handling of unanticipated load in the network.
 - (iv) Uneven utilization of links.
- (i) TC and DC Network must support resource reservation protocol (RSVP) based dedicated path for Critical Application.
- (j) Network Convergence methods like MPLS Fast Reroute (FRR-Link and Node) and Bidirectional failure detection needs to be deployed to achieve faster convergence.
- (k) TC and DC Routers should support IPv4 Fast Reroute to reduce the routing transition time to less than 50 milliseconds during a link failure.
- (l) SC and DC Routers should support BGP fast convergence feature for IP and MPLS-VPN to improve BGP convergence after network failure. This convergence should be applicable to both core and edge failures and can be

used in both IP and MPLS networks. The BGP fast convergence feature for IP and MPLS-VPN feature must create and store a backup/alternate path in the routing information base (RIB), and forwarding information base (FIB) so that when a failure is detected, the backup/alternate path can immediately take over, thus enabling fast failover.

- (m) The network will be running OSPF as an IGP protocol and features like Route Summarization should be supported to reduce the number of routes in neighboring routers.
- (n) Router must be configured for Multi Area IGP topology as per network requirement.
- (o) IGP should be only used for carrying management routes and user routes should be shared using Broader gateway protocol (BGP)
- (p) Routers must support segregation of departmental traffic using Virtual Routing and Forwarding (VRF).
- (q) Routers must support Hub and Spoke, MESH and Extranet VPN as per requirement of network.
- (r) Network must support BGP for IPv4, IPv6 and VPNv4.
- (s) All Internet exit will be from SDC.
- (t) Proposed solution must consider NAT to facilitate IPv4 NAT, IPv6 to IPv4 NAT VRF Aware NAT to meet end user requirement.
- (u) Route Reflector based BGP Solution should be designed keeping scalability in consideration.
- (v) Route Reflector must be scalable and devices proposed as Route Reflector must support high routing scale in a small form factor.
- (w) Network must have two Route Reflectors for redundancy however bidders are free to quote more.
- (x) QoS enables a network to provide improved service to selected network traffic.

The network must support the following MPLS QoS features:

- (i) MPLS Experimental Field
- (ii) Classification
- (iii) Policing and Marking
- (iv) Preserving IP ToS

- (y) At least 4 Class of diff-serve based Service Model should be deployed.
- (z) Standard methods such as ACL, IPP, DSCP & MPLS EXP should be used for classifying the traffic.
- (aa) Congestion avoidance methodology such as WRED should be deployed in conjunction with QOS to meet optimal performance in network.
- (bb) All devices in network should support Hierarchical Quality of Service for Ingress and Egress.
- (cc) All devices should support priority queuing for assigning more priority to Voice and Video traffic over non critical data traffic.
- (dd) The network should support Multiprotocol BGP based methodology to carry IPv6 with in a MPLS VPN over an IPv4 MPLS network to ensure no additional overhead is put on Routers.
- (ee) The proposed design should not require any change in SC and DC Router configuration for IPV6 transport and should run only IPv4 protocols.
- (ff) The Taluka and POP Router shall support adaptive routing for path selection using link performance criteria like Response time, packet loss, delay, jitter and traffic load of Wan links for intelligently controlling the traffic and to maximize the quality of the user experience
- (gg) The Taluka and Pop router should also facilitate application based performance monitoring and automated routing control of traffic in case SLA is breached.
- (hh) All the devices in network must support DHCP relay functionalities.
- (ii) Switching devices must provide security for ipv6 network/links similar way that of ipv4 network.
- (jj) IP (Public IP belongs to Department of Science & Technology) Log related information to be stores for at least 2 year so that it can be provided to cyber cell department under rules, require software, storage, etc. to be arranged by bidders.

2.4.2 The successful bidder will provide on-going support to GSWAN for specific network planning and optimization services such as configuration support required for addition of new sites and locations to the network, VLAN creations, and voice/data/video/services, upgrading to IPv6 from existing IPv4, improving network availability and performance and capacity planning services. This may include following specific activities:

- (a) Provide inputs for network expansion including effort estimation and cost-

estimation.

- (b) Up gradation of SC, DC, TC & PoP network from IPv4 to IPv6 using latest technology (Dual Stacking, Bridging, Encrypted Tunnel preparation etc.)
- (c) Update technical design documents on quarterly basis.
- (d) Configuration of network hardware and software and planning for implementation.
- (e) Create a checklist of activities to be performed for technical network operations
- (f) Successful bidder will ensure IP network is monitored for performance and utilization of the network resources, including monitoring of the IP network and equipment for it's over or under utilization, and provides capacity reports to optimize and commission the B/W or equipment accordingly.
- (g) Evaluate the utilization of all the IP network and check for the adequate bandwidth provisioning.

2.5 Network Management Processes

The Gujarat State Wide Area Network (GSWAN), should be managed in accordance with various standards e.g. ISO Network Management Model (ISO20000: latest version), ITIL, Disaster Recovery Model, OEM Certifications for AMC & Services for GSWAN etc. For this purpose, processes may be defined under following functional areas that would govern the GSWAN Network Management:

- (a) Configuration management
- (b) Performance management
- (c) Fault management
- (d) Backup management
- (e) Network Security Management
- (f) Network Redundancy Management
- (g) Change Management

2.6 EMS/NMS for SLA and Performance Reporting

2.6.1 The Successful bidder shall operate and maintain an Enterprise Management Suite (EMS)/Network Management System (NMS) and SLA and Performance Monitoring System for GSWAN backbone at Network Operation Centre (NOC) and GSDC network components centrally at SC. Currently, GSWAN is monitored through CA-NMS tool The successful bidder is required to maintain and configure the tools provided by GSDC Operator with below mentioned functionalities. The EMS/NMS shall be used for regular monitoring of the network. Successful bidder shall configure/ provision the systems to be used by GoG for audits and also help in monitoring the service level parameters on an ongoing basis as defined in Service level agreements. The TENDERER or its designated agency shall have access to all generated reports for service levels audits and monitoring. Successful bidder shall deploy adequate access policy and security policy on the systems in consultation with TENDERER for ensuring authenticity

and integrity of the reports. The system shall essentially have 3 components, Network and Data Centre Management component, Helpdesk & SLA Management component. The TENDERER or its designated agency should be able to view the SLA Management component. The Successful bidder shall be responsible for creating network monitoring environment through the following:

- a. The EMS/NMS system shall be configured to automatically discover all manageable elements of the GSWAN and GSDC.
- b. All network components shall be configured to alert the centralized EMS/NMS server in case of any events, so as to reflect real status of all network components and links across GSWAN and GSDC.
- c. The NMS should also poll all network devices and other IT and Non-IT components in GSWAN & GSDC at regular intervals in order to determine their status and working.

2.6.2 The functional requirements of the EMS/NMS system are as follows: (EMS/ NMS with following features will be provided by the tenderer. GSWAN O&M is required to configure all the elements / network devices on EMS / NMS with provided functionalities. The features are listed below.

a) Alarm Correlation & Root Cause Analysis Capabilities

- (i) Solution should be configured with alarm correlation and facilitate reduction of total number of alarms displayed by means of intelligent alarm correlation, suppression and root cause analysis techniques built in to the system. The system must ensure reduction in MTTR by means of advanced event correlation, filtering and root cause analysis.
- (ii) It should be configured to perform cross domain correlation with alarm correlation from Network Monitoring tool, Systems monitoring tool and other domain monitoring tools.
- (iii) Alarm Filtering should allow flexible filtering rules for NOC staff to filter the alarms by category, severity, elements, duration, by user, by views, by geography or by department.
- (iv) Bidder shall apply severity to alarms according to predefined rules.
- (v) Bidder is required to add description to the alarms.
- (vi) The solution should be configured with out of the box root cause analysis with multiple root cause algorithms inbuilt for root cause analysis.
- (vii) The system should be configured to clearly identify configuration changes as root cause of network problems
- (viii) Alarms should be mapped to the live topology views and real time

updates to topology based on alarm occurrences.

- (ix) Historical Reporting of alarms must be configured and system should be able to store large volumes of alarm data for historical reporting purpose
- (x) Bidder should convert Critical Alarms into Incidents for auto ticket generation into proposed Helpdesk tool.
- (xi) Should trigger automated actions based on incoming events / traps. These actions can be automated scripts/batch files.
- (xii) Bidder should configure NMS to send e-mail or Mobile –SMS to pre-defined users for pre-defined faults. The SMS Gateway would be provided by Tenderer.
- (xiii) Consolidated network view embedded with digital maps should be configured.

b) Network Fault and Performance Management

- (i) The Network Management function must monitor performance across heterogeneous networks from one end of the enterprise to the other.
- (ii) The Network Management function should be configured with graphical topological display of all discovered network devices in real time.
- (iii) The proposed Network Fault Management solution must be configured to provide network asset inventory reports
- (iv) The proposed Network Fault Management solution must be configured to support extensive discovery mechanisms and must easily discover new devices using mechanisms such as SNMP Trap based discovery. It must also allow for inclusion and exclusion list of IP address or devices from such discovery mechanisms.
- (v) The discovery must also be configured to support device redundancy discovery in case of virtual IP addresses using vendor specific protocols such as VRRP and HSRP.
- (vi) The NMS must be configured to provide a detailed asset report, organized by vendor name, device type, listing all ports for all devices. When a report is run the administrator must have an option of specifying the number of consecutive days the port must be “unused” in order for it to be considered “available”.
- (vii) The solution must be configure to provide sufficient reports that identify

unused ports in the managed network infrastructure that can be reclaimed and reallocated. The proposed management system must also intelligently determine which ports are operationally dormant. This will help in analyzing capacity needs of the Network ports and better network capacity planning across the GSWAN network.

- (viii) It should be configured with integrated Fault, Performance, and Configuration Management features from a single solution.
- (ix) It should show live interface connections between discovered network devices and must be able to do mapping of LAN and WAN connectivity with granular visibility up to individual port levels
- (x) It should proactively analyze problems to improve network performance.
- (xi) The Network Management function should have extensive reporting facility, providing the ability to format and present data in a graphical and tabular display.
- (xii) The Network Management function should poll or collect and analyze the large volumes of fault and performance data. Once collected, it should automatically store data gathered in a database. This enterprise-wide data should be easily accessed from a central location and used to help with capacity planning, reporting and performance analysis.
- (xiii) The Network Management function should have a feature of discriminated polling of devices.
- (xiv) The Network Management function should be able to monitor device performance in near real time
- (xv) It should be able to automatically generate a notification in the event of a link failure to ensure proper handling of link related issues.
- (xvi) Solution should be configured to provision for suppression of maintenance alarms during the maintenance period.
- (xvii) The proposed performance management system shall be configured to provide network, server and database performance information, alarms and also reporting interface(s) for components. The current performance state of the entire network & system infrastructure shall be visible in a console.
- (xviii) The solution must be configured to scale to large networks while supporting a single web interface for access to reports. The system must

support multiple locations and a distributed deployment for collection and monitoring. Primary instrumentation should exist at the Central Site.

- (xix) The solution must be configured to support out of the box trend reports on group of metrics or group of devices in a single report. This will help understand the performance of multiple devices against a KPI (Key Performance Indicator)
- (xx) The solution must be configured to support out of the box capacity planning reports that assist in the analysis of capacity needs based on projected load.

c) Network Performance Reporting

- (i) Solution should be configured to collect Key performance measurements and statistics (CPU, Memory, availability, reachability, package loss, latency etc.) from all network domains and store it. This data is to be used for evaluation of performance of the end to end network infrastructure/ services.
- (ii) Solution should be configured for KPI calculation on the raw metrics collected.
- (iii) Solution should be configured to do Trend analysis from the performance data.
- (iv) Should be configured to generate web-based reports both near real time and historical data for the network.
- (v) It should be possible to view live report.
- (vi) Solution should be configured to support historical storage of aggregated data for one year and data backup.
- (vii) Solution should be configured to also provide a threshold and profile capability on the KPIs monitored on the network in order to understand the impact of failures and degradations which eventually results in downtime/network unavailability.
- (viii) The system shall be configured to support separate warning and violation threshold levels, so that in the event of gradual service quality deterioration, warnings shall be generated before critical level thresholds are breached.
- (ix) Out of the box fault and performance reports

- (x) Customizable Reporting should be configured without the need for additional reporting engine.
- (xi) It should be configured with automatic base lining on historical data, and thresholds that can be adjusted as required, based on data collected.
- (xii) It should be configured with secured interface with role based access and privileges.
- (xiii) Availability of drill-down reports.
- (xiv) Solution should be configured to offer off-the-shelf Reports for KPIs such as Availability, Uptime, and Resource Utilization.
- (xv) Solution should be configured to facilitate reports summarized by time
 - Hour, Day, Week, Month, Quarter, Year and by Property- service, location, department etc.
- (xvi) Highly Flexible Group based Reporting: It shall be configured to use a KPI at different network element levels (individual Network Device, Interface, Group of Network Devices, Links, etc.) and time dimensions out of the box modifying the KPI definition.
- (xvii) It should be configured to generate SLA Reports on Availability & Performance.
- (xviii) Should have capability to exclude the planned-downtimes or downtime outside SLA.

d) Centralized ITIL Aligned IT Service Desk:

- (i) The Service Desk is one of the most essential components of Network Operations Center. It is the central mechanism for NOC staff to track and respond to requests and problems logged by end users and also work upon other NOC functions such as Change Management, Knowledge Management, Release Management, etc. Thus, it is expected that the proposed Service Desk is well aligned to maximum number of ITIL processes such as:
 - a. Incident Management
 - b. Request Fulfillment
 - c. Problem Management
 - d. Change Management
 - e. Release & Deployment Management
 - f. Knowledge Management

- g. Service Asset & Configuration Management
- h. Service Catalog Management
- i. Service Level Management
- j. Service Portfolio Management
- k. Availability Management
- l. Capacity Management
- m. Event Management
- n. IT Service Continuity Management

(ii) General Requirements of Service Desk

- a. Native integration of processes i.e. Incident Management with Change Management and vice-versa
- b. Native integration of processes with Knowledge base i.e. automatically creation of knowledge base post closure of tickets
- c. Bidder to create and modify forms as per Tenderer requirement
- d. Bidder should define different SLAs for different services / domains
- e. Solution should be configured to support multi-tenancy with complete data isolation as well as with ability for analysts based on access rights to view data for one, two or more organizational units
- f. Bidder to define different workflows for different processes
- g. Bidder to send automatic escalation mails as defined in workflow
- h. Should integrate CMDB from different federated data sources and build a single CMDB
- i. Should be configured for email based interactions allowing ticket creation, update and approval of request.
- j. Bidder to integrate with Active Directory and populate user information automatically
- k. The support person can interact with the end users through chat in built and add those chat transcripts in the ticket.
- l. The system should be configured with graphical interface to define, visualize and update ITIL processes

(iii) Service Catalogue Functionality

- a. Should be configured to support single service catalogue for end users to submit and track service request, spanning ALL IT services
- b. Should be configured to provide for Service Requests Workflows and Fulfilment definitions for commonly used IT services
- c. Various types of Customer profiles should be configured to support such as, for ex: Profile-1: CMO, Profile-2: IAS Cadre, Profile-3: Grade 2 Officers and so on.

(iv) Service / Help Desk (Incident and Problem Management)

- a. Service Desk solution should allow detailed multiple levels/tiers of categorization on the type of incident being logged for IT services that shall span across multiple domains like GSWAN, GSDC etc.
- b. Service Desk solution should provide classification to differentiate the criticality of the security incident via the priority levels, severity levels and impact levels.
- c. The solution should provide embedded and actionable best practices workflows i.e., best-practices process & views based upon implementations
- d. It should allow SLA to be associated with a ticket based on priority, severity, incident type, requestor, asset, location or group individually as well as collectively
- e. It should have the ability to search multiple built-in knowledge bases like the incident, problem, and known-error database simultaneously without requiring the agent to search each knowledge base individually.
- f. It should have an updateable knowledge base for technical analysis and further help end-users to search solutions for previously solved issues.
- g. Should support full text search capabilities
- h. Should centralize all known error and problem workarounds into a single, searchable knowledge base
- i. The incident Management solution should be completely integrated to the CMDB to ensure that CIs can be associated with the ticket to provide better visibility
- j. The incident management solution should have the ability to initiate the change request on a button click
- k. The solution should have the ability to associate an incident with an existing change request, a problem or known error for tracking purposes
- l. It should allow the CI to be associated with tickets.

(v) Change & Release Management

- a. The solution should be able to track a request for change through the different stages of lifecycle of a change request
- b. The tool should facilitate the identification of the change type and associated workflow For example: standard, normal, and emergency
- c. The tool should facilitate the differentiation of normal Changes For example: Category - Minor or Small, Category - Significant or Medium, Category – Major or Large
- d. The tool should facilitate the ability to create simple to complex request workflows through sequential and parallel tasking
- e. The tool should notify all the users about the scheduled

changes/outage and sent a reminder to responsible contacts for implementation of change.

- f. Change management should have fields to record impact analysis and, back-out plans, within the change record
- g. It should have the capability to automatically and continually perform impact analysis, risk assessment, and change collision dates detection (for same CI's) on all change requests. The solution should provide complete view of planned changes with services & their components.
- h. The tool should facilitate the scheduling of post implementation reviews for implemented changes after defined time interval
- i. The application should have the ability to assign change advisory board (CAB) responsibilities to change management roles
- j. The tool should facilitate ability of authorized roles to reject changes For example, status of reject, ability to record reason for rejects notification
- k. The change approval engine should be configurable such that approvals can happen if either one of the individuals approves a change, or a majority approve the change, or certain people in the committee approve the change etc. It should also incorporate multi-staged approvals like MD-GIL, JS-IT, Sec-IT etc.
- l. Change management should be capable of integrating with CMDB to facilitate access to CI attributes and relationships to enable change assessment and authorization
- m. Solution should provide a consolidated view of the tasks that the release management team must perform to drive the completion of the change requests and activities required to close the release.
- n. Solution should provide Change and Release Calendar views for the current schedule of releases, change requests, and business events for any potential conflicts.
- o. The solution should have the ability to prompt change planners with suitable time slots for conducting a change depending upon the changes that have been scheduled/in progress, risk associated with it and the priority of the change.
- p. The solution should have the ability to identifying and flagging changes that are being done by various team to prevent change collisions.

(vi) Knowledge Management

- a. The tool should have the knowledge management OOB - knowledge databases to support investigations, diagnoses, root cause analysis techniques, and creating / updating workarounds, temporary fixes and resolutions.
- b. The tool should allow the creation of different access levels (i.e. Read only, write, create, delete) to knowledge management system
- c. The tool should allow creation and enforced use of data input rules

for creating knowledge records For example: mandatory fields for content and information; QA and change approval to move from draft to production

- d. The tool should allow for the entry of free-form text, images, attachments, etc.
- e. The tool should automate the population of knowledge records with author and owner data, creation date, as well as any other attributes required by organization
- f. The tool should facilitate the identification of redundant or duplicate information, whether in single record or multiple records
- g. The tool should allow automating notification to interested parties on submission new knowledge/solutions applicable to them
- h. The tool should have a powerful search engine to sort, retrieve and search using advanced search options, search content in multiple format, and also search within knowledge records
- i. The tool should allow displaying FAQs and highlight the newly added knowledge content
- j. The module should allow integration with all other modules of service management to enable knowledge records to be quickly created from records with associated links.
- k. The solution should have the ability to prompt users with interactive set of questions and answers that will eventually guide the users to the relevant solution.
- l. The module will facilitate opening of a problem record directly from a menu for pro-active tracking of problem activity as well as from an incident record for reactive tracking of problem activity.

(vii) **Configuration Management database (CMDB)**

- a. The Configuration Management Database should support multiple datasets with federation and reconciliation facilities so as to get data from various discovery tools and also through manual import process
- b. Reconciliation of data should be possible with multiple data providers based on common attributes and ability to define precedence rules on attributes
- c. Federation of external data sources should be possible with ability to store common attributes inside CMDB and getting other attributes from external data sources in real time
- d. The proposed helpdesk solution must allow the IT team to see the CI relationships in pictorial format, with a specified number of relationships on single window.
- e. The CMDB should have built-in drift management capabilities to capture and report on infrastructure drift based on infrastructure attributes like RAM, memory, etc.
- f. Should provide Attribute-level normalization and reconciliation to

leverage existing data from external sources and realize the goal of having one dependable source of configuration data.

(viii) Service level Management

- a. Solution should support comprehensive SLA management platform
- b. Manage service levels for delivery and support of business services
- c. Must allow creating and applying various operational level parameters to Incidents, Requests, Changes, and Release management modules.
- d. Real-time visualization of service level targets, penalties.
- e. The module should link available support hours to service levels when calculating deadlines as well as suspend SLA calculation for certain criteria – ex. 'pending information from customer'
- f. The SLM module should integrate with incident and problem management to automate escalation, and notification activities based on response and resolution targets
- g. It should also integrate with change management to provide access to service level agreement details, implementation windows, change blackout periods, and availability requirements
- h. The application should have a predefined/customizable field to indicate & track the progress/status of the lifecycle of ticket(s). It should contain predefined status codes and allow defining new status codes
- i. The tool should provide an audit trail, tracking & monitoring for record information and updates from opening through fulfilment to closure
For example: IDs of individuals or groups opening, updating & closing records; dates / times of status & activities updates, etc.

(ix) Dashboard Reporting

- a. The Solution should provide a centralized Dashboard that picks up relevant business metrics from the service management solution giving at-a-glance visibility to key operational initiatives.
- b. Tenderer assigned staff members should be able to graphically view the health of their business services and its related ticket KPI's pertaining to different categories and departments configured in Service management tool.
- c. These dashboards need to be dynamic that allows user to drag and drop these metrics and create custom dashboards without any coding.
- d. The Dashboards should support rich formatting capabilities to represent the data in different chart formats.

e) Business Services Dashboard

- (i) Proposed Business Services Dashboard should provide flexible, role-based dashboards (for IT executives and service owners of Tenderer) and operational consoles (for operations managers in NOC and technical staff) for a common understanding of service status, risks and quality problems.
- (ii) The proposed Business Services Dashboard Solution must enable intelligent service modeling by importing IT components (like network devices, server resources, applications, transactions etc.) from the management tools that directly manage infrastructure and applications:
- (iii) The Service Dashboard should display business service status in real-time. From the dashboard, operators should be able to launch technical operations console for service visualization, impact analysis, alert details and automated actions for remediation.
- (iv) It should be possible to determine impact of network faults and performance degradation on customer services. .*
- (v) Solution should perform cross domain correlation between network alarms and degraded performance data received from multiple domains.
- (vi) Solution should show the real time status of real time status of service problems for all the underline impacted services.
- (vii) The Business Process Views should have capability to provide business oriented views of the IT infrastructure management. For example, it should have capability to create views of the resources catering to GoG Departments who consume various IT Services of Tenderer.

f) Service Level Management

Service Level Management will be one of the crucial functions of Network Operations Center. SI's must propose a full fledged Service Level Management System that helps define, document, monitor, measure, report, and review the level of IT Services.

- (i) SI's must propose a full-fledged Service Level Management Solution that allows for tracking of various service level performances of IT Infrastructure and vendor performance.
- (ii) The product should be able to measure, collect, and import performance and SLA data from a wide range of sources, including performance Management modules
- (iii) The SLM System should help to compute the automated weighted average score of the SLA metrics and arrive at the monthly/quarterly/half-yearly/yearly service penalties as per the contract/SLA with different agencies

- (iv) The solution should support SLA violations alerts during the tracking period.
- (v) The solution should support the creation of different contracts which are currently underpinning with vendors.
- (vi) The solution should support managing and maintaining a full history of an SLA.
- (vii) Solution should support SLA violations in context of effective “impact” such as operational impact, financial impact and contractual impact.
- (viii) The solution must provide a flexible framework for collecting and managing service level templates including Service Definition, Service Level Metrics, Penalties and other performance indicators measured across infrastructure and vendors
- (ix) The solution must have a unified repository to capture and manage all service level templates.
- (x) The solution must provide detailed control/methodology of the metrics that are being collected
- (xi) The solution must contain out-of-the-box content for best practices frameworks such as ITIL.
- (xii) The solution must support the concept of service templates, Service templates grouping and metric groupings.
- (xiii) The solution must follow governance, compliance and content validations to improve standardization of service level contracts
- (xiv) The solution must allow for grouping and composition of Services
- (xv) The solution must have a pre-configured catalog of reusable Service Level Calculations and Aggregation methods.
- (xvi) The solution provide document repository capabilities for supplemental documents associated with SLAs, SLA Management & Reporting process
- (xvii) The solution must support management of service level agreement in a central repository.
- (xviii) Creating of new service level agreements must be easy to be used by business and non-technical users.
- (xix) The creation of SLA must be done via a Wizard driven interface
- (xx) The solution must allow for customization of the service level agreement.
- (xxi) The solution must have the ability to define and calculate key performance indicators (KPIs) from an End to End Business Service delivery perspective.

- (xxii) The solution must support dependencies between business and technical metrics.
- (xxiii) The solution must support dependencies between supplier's contracts and internal or external contracts.
- (xxiv) The solution must support weighting of Service Level Indicators
- (xxv) The solution must have the ability to manage multiple SLAs for the same contract party
- (xxvi) Manage scheduled and un-scheduled maintenance windows
- (xxvii) The solution must support SLA approval/validation workflow
- (xxviii) The solution support role base access to service level agreements
- (xxix) Links to external or internal sources can be created from within service level agreements.
- (xxx) Tight integration of SLA Creation & Reporting/Monitoring modules
- (xxxi) The solution must support aggregation and correlation of performance data relatively to contractual agreements.
- (xxxii) The solution should be an integrated with Business dashboard
- (xxxiii) View of Contract Parties & current SLA delivery levels
- (xxxiv) View of Services & current SLA performance
- (xxxv) The solution must support standard and user configurable aggregation
- (xxxvi) The solution supports SLA Alerts escalation and approval process.
- (xxxvii) The solution must make it possible to find the underlying events that cause the service level contract to fail.
- (xxxviii) The solution must provide annotation capabilities that must appear in reports generated against the service level.
- (xxxix) Provide pre-configured connectors and adapters
- (xl) Timing for collection of data is configurable
- (xli) Ability to define Adapters to data source in a visual manner without coding.
- (xlii) Design, customize, & Generate reports easily & based on User Roles
- (xliii) The system must include the ability to generate customer SLA document from SLA information entered in the solution
- (xliv) The solution must allow for reporting across customers, Type of Customer, Business unit, Service, Product any configured area of measurement.
- (xlv) Reports should be created in a friendly manner using visual tools and wizards without any code or database query configuration.

- (xlvii) Report module and SLA Management module must be integrated to provide ease-of reports configuration and execution.
- (xlviii) The solution must support data integrity in reports correlation and present the end users indication regarding reports which includes data manipulations, corrections and exceptions,
- (xlix) The solution must allow the distribution of reports to appropriate roles/ people, through Web-based interface/ Web Portal, or via email.
- (xli) The solution must support single sign-on as well as integrate LDAP for user login and authentication.

g) IT Asset Management

SI must propose an IT Asset Inventory Management Solution that shall enable centralized and automated management of IT assets governed from Central Site.

- (i) Solution must be able to discovery IT Assets for Inventory Management Purposes
- (ii) The discovered IT Assets must be maintained in a single IT Asset Repository database for better and single pane of glass visibility for all IT Assets
- (iii) The discovery should have feature of scheduling the discovery at specific periods
- (iv) The discovery solution or IT Asset Management solution should also support IT Asset inventory import from other data sources such as excel inventory, monitoring tools like Network Monitoring tool for a holistic IT Asset Inventory collection.
- (v) IT Asset Management solution must be able to integrate with proposed monitoring solutions to perform auto discover into Asset Management database.
- (vi) Solution must be able to track Warranty / AMC of all IT Assets

h) Network Configuration Automation

- (i) The Network Monitoring Solution must also have Configuration Automation feature for the monitored devices.
- (ii) The system should be able to clearly identify configuration changes as root cause of network problems.
- (iii) The system should support secure device configuration capture and upload and thereby detect inconsistent “running” and “startup” configurations and alert the administrators.
- (iv) The proposed system should be able to administer configuration

changes to network elements by providing toolkits to automate the following administrative tasks of effecting configuration changes to network elements:

- a) Capture running configuration
- b) Capture startup configuration
- c) Upload configuration
- d) Write startup configuration
- e) Upload firmware
- (v) The proposed fault management solution must able to perform “load & merge” configuration changes to multiple network devices
- (vi) The proposed fault management solution must able to perform real-time or scheduled capture of device configurations
- (vii) The proposed fault management solution must able to store historical device configurations captured in the database and thereby enable comparison of current device configuration against a previously captured configuration as well as compare the current configuration against any user-defined standard baseline configuration policy.

2.6.3 Successful bidder shall provide the following:

- (a) NMS reports including Bandwidth utilization report & Link up-time report & network equipment health check report on a monthly basis.
- (b) Change management carried out by Helpdesk operation.
- (c) Network Device Performance Report for SC-DC-TC and other priority offices, Weekly Monthly.
- (d) Change management report – Monthly
- (e) New Location Connectivity –Weekly, Monthly
- (f) Asset Report Location wise – Monthly
- (g) Help Desk Report – Daily, Weekly , Monthly
- (h) NetQOS Report about utilization of Network protocol and GOG applications.
- (i) Vendor SLA Violation Report – Weekly , Monthly
- (j) Audit Report – Monthly
- (k) Network Utilization Report – Monthly
- (l) Network performance after Integration (with other network) Reports – every 6 months.
- (m)VC & other Web Event completion report –Monthly
- (n) Preventive Maintenance Report – Quarterly
- (o) Spares Stock & replenishment report - Monthly

2.6.4 Successful bidder shall have to consult TENDERER for finalizing the report formats and

frequency formulating a Communication Plan prior to the start of services. Successful bidder shall also enable the GoG designated Officer to be able to view any (up-to-date/historical) reports related to GSWAN and GSDC at any point of time via a Web-based interface to the NMS.

2.6.5 Bidder should also provide on-line Dashboard where, Tenderer can get summary view of GSWAN and GSDC Connectivity and Health Status.

2.6.6 Successful bidder would generate and provide Reports as stated below periodically. Bidder shall also be under obligation to provide any other reports as asked by Tenderer.

2.6.7 General Reporting Features:

- (a) Shall be able to present the reports through web, and also generate "PDF" version reports of the same.
- (b) Should provide user flexibility to create customized reports according to the user privilege level.
- (c) Should provide information regarding capacity utilization and error statistics for physical and logical WAN links
- (d) Should create reports on trend analysis and capacity planning from historical data and also by considering Mean Time Between Failure (MTBF) of equipment.
- (e) Should be capable to send the reports through e-mail to predefined user at pre-defined interval.
- (f) Should have capability to exclude the planned downtimes from SLA.
- (g) Should be able to generate web based reports both in near real time and historical data for supported devices.

2.6.8 Availability Reports

- (a) Overall Network Availability and Uptime Report on Daily, Weekly, Monthly, Yearly basis through GUI.
- (b) Uptime & Availability Report for Vendor/Service provider; MPLS network, Leased Lines, LAN, Server on Daily, Weekly, Monthly, Yearly basis.
- (c) Uptime & Availability Report on Network Devices: Router, Switch, Security Appliance on Daily, Weekly, Monthly, Yearly basis.
- (d) Uptime & Availability Report of UPS at State, District & Taluka level on Daily, Weekly, Monthly, Yearly basis.
- (e) Mean Time To Acknowledge (MTTA) and Mean Time To Repair (MTTR) Reports.

2.6.9 Performance Reports

- (a) Overall Network Device Performance (Router, Switch, Security Appliance) – CPU and Memory Utilized at State, District & Taluka level.
- (b) Every Link Input/output Utilization (percentage, bps, kbps, mbps, octets/sec) on Leased Line, Wireless, Trunks between Switches, Link errors (Leased Lines,

ISDN, Trunks, etc).

- (c) Should be able to indicate the Network Latency, Flapping Links, Changed Link Metrics, Prefix List and New Prefixes on each leased links at State, District & Taluka level.
- (d) Trend report based on Historical Information.

2.6.10 SLA Based Report:

- (a) Should be able to do computation of SLA for entire GSDC network components and GSWAN network and Individual links
- (b) *Should be able to generate automated Daily, Weekly, Monthly, Quarterly and Yearly SLA reports*
- (c) Should be able to present “At-a-Glance” report comprising critical SLA parameters
- (d) Should provide component level report.

2.6.11 Inventory Status Report:

- (a) Equipment Inventory report –device name, device part number & serial number, device model number deployed at SC, DC & TC level.
- (b) Change Management report - Change management scorecards, change audit reports, changes by user and change detail reports provide immediate visibility into whether or not the defined CCM process is working and being followed.

2.6.12 Event & Fault Management Report

- (a) Should provide details about the number of complaints received due to failure of network devices and Voice devices.
- (b) Should provide the exact time and date when the complaints was resolved on daily, monthly and yearly basis. This should include the time taken to resolve the complaint and the reason due to which fault had occurred.

2.7 Quality of Service (QoS)

2.7.1 Successful bidder shall configure quality of service (QoS) parameters on network switching and routing devices for end-to-end QoS for voice, video and other critical traffic over the network. Successful bidder shall configure network management policies for managing all the network and security devices using network management systems. Bidder will also be responsible for generating NETQOS reports from NMS tool and adhering to such policies that are issued from time to time by GoG.

2.8 Helpdesk / Contact Centre

2.8.1 For servicing the GSWAN users, currently following Helpdesk/Contact centre has been installed at Gandhinagar for providing Helpdesk services to GSWAN and GSDC users.

(Contact centre solution: Cisco BE7H-M4-K9 with all required Hardware, Software, cables, tools, accessories etc. for contract centre solution)

Successful bidder is required to maintain the existing centralized Helpdesk System with IVR (Intelligent Voice Recognition), E-mail, SMS and Call-tracking mechanism. The Helpdesk would be operated by a Third Party vendor appointed by TENDERER. The Bidder is required to provide following support under Helpdesk service.

- o The Helpdesk should allow GSWAN and GSDC users to log queries / complaints on a centralized phone number, which should be resolved as per the Service Level requirements.
- o The helpdesk queries / complaints related to connectivity, security, configuration or any other issues which relate to the usage of GSWAN and GSDC should be handled by the Helpdesk. Daily report of calls logged and resolved should be generated and submitted to GoG.
- o GoG has implemented the Helpdesk Centre from NOC. Bidder is responsible to maintain the required hardware, Helpdesk Software and licenses to setup this Helpdesk during entire contract period.
- o The Helpdesk software should be able to take care of classification, automatic escalation, management, status tracking and reporting of incidents as expected by the service level requirements.
- o Status tracking should be available to GSWAN and GSDC users through the centralized Help Desk number as well as online through software. Helpdesk software should also give a report on status of calls and violation of SLAs during disposal of such calls. Bidder shall be responsible to provide training to the Call Centre Agents to use the Helpdesk Software. Bidder shall deploy one resource to coordinate with the Helpdesk team to assign priorities to tickets generated.
- o Bidder is required to configure additional UMI for chat boat facility on Whatsapp (on registered mobile) procured through separate bid as well as on GSWAN web page, FAQ and Navigation to register complaints in Helpdesk tool with possible answers for the same. It is required to be prepared in consulting with TENDERER. To implement this chat boat facility required compute power and storage can be used of GSDC. To implement this solution in premises of SDC, if any additional Operating System(OS), Data Base (DB) id required, bidder has to account the same in future own .

2.8.2 Problem Resolution and Sign-Off

GSWAN and GSDC users would report any network related problem through online Helpdesk interface or by calling the Centralized Helpdesk number. The severity of the call will be automatically decided according to the Helpdesk Severity Matrix detailed in the SLA section. The Bidder will keep track of Helpdesk performance. This online report would contain:

- (a) Trouble Ticket Number as generated in the Online System
- (b) Time at which the problem was logged
- (c) Problem Description
- (d) Customer Details – Contact and Location
- (e) Helpdesk Engineer

- (f) Problem Resolution Time
- (g) Cause of problem

2.8.3 At the end of each problem resolution performed by the Helpdesk or GSWAN Engineer at respective location, the GSWAN engineer would provide a confirmation by sending a ping to a designated IP from the end user desktop/laptop. The receipt of ping from the end user IP would automatically indicate closure of call.

2.9 Operation & services of horizontal links from all PoPs or otherwise.

2.9.1 Successful Bidder would be responsible for uptime as mentioned in SLA for defined district level and taluka level PoPs/Horizontal offices. The Bidder would be responsible for operation and services of horizontal links. This includes fault detection, analysis and escalation to respective agencies and TENDERER within 4 hours of down-link reported in NMS tool or otherwise or on helpdesk and follow-up with respective agencies to close the complaint. Successful Bidder would be responsible for uptime as mentioned in the SLA for these existing approx. 6000+ horizontal links at horizontal offices at SC, DC & TC as well as for new horizontal links which may be established during contract period. Successful bidder would be 1st level SPOC for any fault in GSWAN connectivity at SC, DC, TC including PoP locations and HO locations. Successful bidder would go for physical visit to the offices for first level analysis of any issue(s) reported via NMS/ Helpdesk tool/by email/ any other mode of communications. Successful bidder shall responsible for carry out necessary trouble shooting to resolve the issues. If any 3rd party issue (not in Bidder's scope), Successful bidder is required to escalate the issue with respective agency and coordinate with them until the issue(s) get resolved.

2.10 Implementation, operations and services & maintenance of New PoPs

2.10.1 In case Tenderer desires to set up the new DC and TC control room or other Main DC PoPs, TENDERER may do their own arrangements for creating Control room including IT and Non IT devices, passive works, physical infrastructure etc. After implementation of the said Control rooms/PoPs, Operation, Services and maintenance of new Control room/ PoPs will be provided by selected bidder. For this O&M services, 1% of the total cost (exclusive of applicable taxes) of setting up of new Control room, per annum would be applicable for additional payment as a part of O&M and SLA of 99.74% uptime and other applicable SLAs if any as defined by Tenderer will be enforced on additional equipment /devices /hardware /software etc.

At any time during the contract period, Tenderer may ask successful bidder to provide their end to end support to create the new PoPs as per the requirement. Bidder has to support to set up this new PoPs in consultation with Tenderer /designated agency by Tenderer. For any new PoPs set up/implementation, all equipments (including Routers/switches/UPS/ and required accessories/consumables (I/O/ UTP cable, PVC

Pipe, & necessary electrification including switch and plug) would be procured/ supplied by Tenderer. Link commissioning/Termination and Bandwidth provisioning would be the responsibility of Tenderer.

2.10.2 Bidder is responsible for implementation of the Control room/PoP. Implementation activity would mainly constitute:

- a) Configuration of Network equipment i.e. Routers, Switch/Modem/Hub
- b) Liaison with service providers,
- c) Co-ordinate with NOC State Centre team connectivity related issue of the bidder for checking
- d) Discovery of New POP Location in Centralized NMS Tool
- e) Update of Asset Register after implementation of new POP

2.10.3 It is the responsibility of the successful bidder to maintain the networking infrastructure at the existing/newly created PoPs and control rooms. All the networking equipment shall be kept in good working condition and shall be repaired or replaced. In case of any equipment which is under Warranty the Bidder would be required to liaise with respective Vendor to ensure that all equipments are repaired/ replaced.

2.10.4 All the electrical equipment and accessories including lighting equipment, backup power sources, plugs, wires etc. shall be maintained and if required replaced by the successful bidder at its own cost. The successful bidder shall deploy the prescribed resources as given in the proposed technical solution in the technical bid of RFP for ensuring desired uptime of all GSWAN PoPs and other IT infrastructure. At various PoPs, the bidder shall provide maintenance and support services.

2.10.5 The Successful bidder shall also maintain an up-to-date inventory of all GSWAN supported equipment and spares and make the same available for review and inspections every Quarter by TENDERER.

2.11 IT Infrastructure Security Administration

2.11.1 The activities to be carried out under security administration shall include, but not limited to the following:

~~(a) Addressing the ongoing needs of Security Management including, Monitoring and Management of various devices / tools such as Firewall, , Intrusion Prevention System, Content Filtering and URL Blocking, Virus Protection, Load Balancer, , DMZs, VLANs, and vulnerability protection through implementation of proper patches and rules as per best practices.~~

(b) Carrying out periodic Vulnerability Analysis and Penetration Testing (VAPT) to ensure that GSWAN systems and network are safe and secure. This activity has to be performed at least once in quarter and on need basis as per GOG instructions.

~~(c) Maintaining an updated knowledge base of all the published security vulnerabilities and virus threats for related software and microcode etc.~~

~~(d) Ensuring that patches/workarounds for identified vulnerabilities are patched/ blocked immediately.~~

- (e) Respond to security breaches or other security incidents and ensure that workaround / patches are made available for the same.
- (f) Provide a well-designed access management system, security of physical and digital IT assets, data and network security, backup and recovery etc.
- ~~(g) Maintenance and management of IT security devices, including, but not limited for maintaining firewall services to restrict network protocols and traffic, detecting intrusions or unauthorized access to networks, systems, services, applications or data, protecting email gateways, firewalls, servers, from viruses.~~
- (h) Ensuring that the IT security policy is maintained and updates to the same are made regularly as per ISO 27001:2013, ISO 20000:2018 guidelines for GSWAN assets at GSDC.
- ~~(i) Access Control Management
 - ~~(i) Audit Trail and Log Analysis~~
 - ~~(ii) Establishing and monitoring access control~~~~
- ~~(j) Firewall policy management which will include the Configuration & Patch Management Intrusion Detection System Management: This arrangement shall include Incident Handling and recovery. The Incident Handling Procedure (IHP) has to be followed as per the guidelines drawn by the DST, GoG. This would also include virus and spam control, policy configuration & management. The audit logs shall be maintained by the Bidder for review. The bidder would also establish counter measures that are needed for the perceived risks. The bidder shall establish the counter measures to mitigate the risk.~~
- ~~(k) The successful bidder would be responsible to ensure that any Vulnerability or security advisory, as notify by CERT-IN, NCIIPC, NIC-CERT, OEM and any other agency should be fixed/complied as per the SLA. The successful bidder (O&M operator) would keep track of such notification and intimate concern authority at GSDC and TENDERER immediately~~

2.12 Vendor Management Services

2.12.1 The activities shall include, but not limited to the following:

- (a) O&M agency shall coordinate and follow-up with all the relevant vendors of the State User Department to ensure that the user problems and issues are resolved in accordance with the SLAs agreed upon with them by updating the Tenderer as and when deviation in the SLA is reported.
- (b) O&M agency shall also ensure that unresolved issues are escalated to respective user departments / Tenderer in accordance with the escalation matrix.
- (c) O&M agency shall also coordinate with Chief Information Officers (CIOs) / Officers designated by the User Departments to ensure that the network related issues are resolved in accordance with User Departments. O&M agency shall maintain a track of SLA performance for such vendors.
- (d) O&M agency shall maintain database of the CIOs / designated officers and

various vendors with details like contact person, telephone nos., escalation matrix, response time and resolution time commitments etc.

- (e) O&M agency shall draw a consolidated monthly SLA performance report as defined by the Tenderer / Departments across vendors for consideration of the user departments. (Monthly)

2.13 License Management

2.13.1 The activities shall include, but not limited to the following:

- (a) All the licenses should be in the name of Government of Gujarat.
- (b) O&M agency shall keep the record of all the licenses and track usage.
- (c) The O&M agency shall avoid the unauthorized usage of Licensed Software. In the event of any claim asserted by Third Party of Infringement of Copyright, Patent or Trademark arising from the use of IT components or software, the O&M agency shall be entirely responsible to extinguish such a claim. If the O&M agency fails to comply and the Tenderer is required to pay the compensation to the Third Party resulting from such infringement, the O&M agency shall be responsible for the compensation including all expenses, court costs and lawyer fees.

2.14 Email/Messaging Services:

2.14.1 Currently MS Exchange 2016 is being used for an e-mail service. The activities shall include, but not limited to the following:

- (a) End-to-end management of messaging systems
- (b) Purging and compaction of mail boxes at regular intervals for optimum utilization of resources as per the policies.

2.15 Backup and Restore Services

2.15.1 The activities shall include, but not limited to the following:

- (a) Backup of Configuration of network devices including Routers & Layer-3 Switches as per stipulated policies at the SDC. For devices out of GSDC the backup should be taken on Quaterly basis and archived in DVD and placed with Tenderer.
- (b) Real-time monitoring, log maintenance and reporting of backup status on a regular basis. Prompt problem resolution in case of failures in the backup processes.
- (c) Media management including, but not limited to, tagging, cross-referencing, storing, logging, testing, and vaulting in fire proof cabinets.
- (d) Drill activity for the backup and restore to be done by the O&M agency. The O&M agency would be responsible to take the back up in concurrence with the GIL / GoG in accordance with the defined back up policy.
- (e) O&M agency should be responsible for successful DC-DR Configuration in coordination with GSDC O&M Operator.

2.16 MIS Reports (For GSWAN)

2.16.1 O&M agency shall submit the reports on a regular basis in a mutually decided format. The following is only an indicative list of MIS reports that may be submitted to the TENDERER:

- (a) Daily reports
 - (i) Summary of issues / complaints logged at the Help Desk
 - (ii) Summary of resolved, unresolved and escalated issues / complaints
 - (iii) Summary of resolved, unresolved and escalated issues / complaints to vendors.
 - (iv) Log of backup and restoration undertaken.
 - (v) Security Incidents
 - (vi) Component wise Report (Server, Network, Security devices, Backup, , etc.)
- (b) Weekly Reports
 - (i) Issues/Complaints Analysis report for virus calls, call trend, call history, etc.
 - (ii) Summary of systems rebooted.
 - (iii) Summary of issues / complaints logged with the OEMs.
 - (iv) Security Incidents
 - (v) Inventory of spare parts in the GSWAN.
 - (vi) Summary of changes undertaken in the Data Centre including major changes like configuration changes, patch upgrades, etc. and minor changes like log truncation, , user creation, user password reset, etc.
- (c) Monthly reports
 - (i) Component wise IT infrastructure availability and resource utilization
 - (ii) Consolidated SLA / (non)-conformance report.
 - (iii) Summary of component wise DC / TC network equipment uptime.
 - (iv) Summary of changes in the DC / TC network equipments.
 - (v) Security Incidents
- (d) Quarterly reports
 - (i) Log of preventive / scheduled maintenance undertaken
 - (ii) Log of break-fix maintenance undertaken.
- (e) Half-yearly Reports
 - (i) IT infrastructure Upgrade / Obsolescence Report
 - (ii) Risk Assessment, Risk Management and Risk treatment Report
- (f) Incident Reporting
 - (i) Detection of security vulnerability with the available solutions/workarounds for fixing.
 - (ii) DoS attacks, Hacker attacks, Virus attacks, unauthorized access, security threats, etc. – with root cause analysis and plan to fix the problems.
- (g) MIS for reporting Attendance
 - (i) O&M agency has to report attendance on monthly basis.

2.17 ISO 27001 ISMS Standards for GSDC Network Components.

- 2.17.1 O&M agency is responsible for maintaining the overall Information Security posture for network components at GSDC. The O&M agency would be responsible for establishing, operating, monitoring, reviewing, maintaining and continuously improving the Information Security Management System (ISMS) for network

components at GSDC.

- 2.17.2 The regular revision/review/change of Policy, process & procedure documents as and when required is the responsibility of the O&M Agency.
- 2.17.3 O&M agency has to take consent of Tenderer in case of any changes required in policy manual or documentation.
- 2.17.4 O&M Agency has to carry out Risk Analysis to identify and assess potential risks that could affect continuity of businesses at GSWAN. O&M Agency will also be responsible to recommend and implement adequate measures such as Risk Treatment to counter/mitigate, the risks identified.
- 2.17.5 O&M Agency will responsible for preparing and carry out testing and execution of Business Continuity Plan and Disaster Recovery Plan

2.18 ISO 20000 ITIL (Information Technology Infrastructure Library) Standard for GSWAN

- 2.18.1 ISO/IEC 20000 adoption in Gujarat SDC infrastructure helps in ascertaining that the Services delivered to the Tenderer / User Departments by the O&M agency are:
 - (a) As per the agreed Service levels
 - (b) Professionally managed with domain expertise
 - (c) Project Risks are well understood and managed
- 2.18.2 O&M agency shall be responsible to follow ISO/IEC 20000 standard which shall promote the adoption of an integrated process approach to effectively deliver managed services to meet the SDC, Tenderer and User Departments.
- 2.18.3 **Methodologies for ITSM/ITIL standard:** applicable methodology shall be adopted to implement ISO 20000 standard to establish the objectives and processes necessary to deliver results in accordance with Tenderer requirements as well as the SDC policies and to implement the processes accordingly. O&M agency shall monitor and measure processes and services against policies objectives and requirements and report the results and take actions on the differences and continually improve process performance.
- 2.18.4 Alignment of information technology services and strategy.
- 2.18.5 To create a formal framework for current service improvement projects.
- 2.18.6 To create stable framework for both resource training and service management automation.

2.19 Change Management

- 2.19.1 The activities shall include the following, but not limited to the following:
 - (a) Tracking the changes in hard / soft configurations, changes to applications, changes to policies, applying of upgrades / updates / patches, etc.
 - (b) Plan for changes to be made - draw up a task list, decide on responsibilities, coordinate with all the affected parties, establish and maintain communication between parties to identify and mitigate risks, manage the schedule, execute the change, ensure and manage the port change tests and documentation.
 - (c) Any changes (as and when required) at the architecture or configuration level for GSDC related network components is part of the O&M activity and it should be carried out by the O&M Agency.

2.20 O&M of Physical Infrastructure

- 2.20.1 All the devices installed as part of the physical infrastructure should be remotely monitored and managed on a 24x7x365 basis. The physical infrastructure management and maintenance services shall include, but not limited to the following:
- (a) Management of Physical Access to the premises as per the policies set by the Department of Science and Technology.
 - (b) Material inward/ outward control as per policies set by the Department of Science and Technology.
 - (c) Monitoring and managing safety and surveillance equipment like CCTV, Access Control, Fire detection and Suppression etc.
 - (d) Issuing access control as per approval from the Department of Science and Technology.
 - (e) Reporting incidents to the Department of Science and Technology.
 - (f) Co-ordinate with respective trusted personnel and communicate with authorized maintenance personnel for various utilities at the as required.
 - (g) Vendor Co-ordination for various physical Infrastructure components
 - (h) Component that is reported to be down on a given date should be either fully repaired or replaced by temporary substitute (of equivalent or higher configuration) within the time frame indicated in the Service Level Agreement (SLA). In case the selected bidder fails to meet the above standards of maintenance, there will be a penalty as specified in the SLA.
 - (i) The selected bidder shall also maintain records of all maintenance of the system and shall maintain a logbook on-site that may be inspected by TENDERER or authorized authority.
 - (j) CCTV footage installed at DC is to be kept to meet legal, regulatory, ISO Policies compliance requirements and would be stored in GSDC SAN/NAS during the contract period in coordination with O&M operator of GSDC. The record retention period shall be as per policies of TENDERER.
 - (k) Ensure availability of the physical Infrastructure including Power, include of DG, UPS, Cooling, CCTV, Access Control, Intelligent Racks, Fire detection and suppression systems, Rodent Repellent systems, Water leak Detection Systems and other components included as part of physical Infrastructure related services in GSWAN & Mini Data Centres (MDCs).
 - (l) O&M AGENCY will have to submit monthly & quarterly MIS reports of each components as per the SLA
 - (m) O&M AGENCY should log SR/Incidents calls in service desk related to each component.
 - (n) Proactive and reactive maintenance, repair or replacement of defective components (IT and Non-IT/ Hardware and Software) related to Physical Infrastructure systems and sub-systems.
 - (o) The Bidder shall maintain documentation for installation, testing, commissioning of any system/sub-systems that is installed or upgraded.

- (p) Acceptance test shall be carried out for any system that is installed and/or upgraded.
- (q) Bidder shall record all the incidents/issues related to physical infrastructure services, security, systems and Sub-systems in the Helpdesk.
- (r) The bidder shall carry out periodic Risk assessment of the Physical Infrastructure as per Policy/Guidelines specified by Tenderer and provide a Risk Assessment report including recommendations.
- (s) The bidder shall provide training to resources deployed at periodically.
- (t) The bidder shall carry out current state assessment on an annual basis to determine the state of all the components installed and maintained, on completion the bidder shall submit a recommendation/up gradation report.
- (u) Full compliance to all the policies, procedures, processes, guidelines, Government- Acts, Rules & Regulations, etc. The bidder shall provide full compliance/adherence of all activities performed by them, to the aforementioned statutes, without any additional cost to TENDERER.

2.20.2 Monitoring of Current CCTV System with IP base Cameras with high resolution and night vision cameras Transformer, Circuit Breaker, Electricity and DG Set Maintenance & Management at Mini Data Centres (MDCs):

- i. The O&M agency shall be responsible for Operations, Management and Comprehensive Annual Maintenance of Transformer, Circuit Breaker, HT/LT Power Cables, Electricity and Diesel Management for the entire project period. The O&M agency shall ensure that diesel shall be there in the DG sets at its full capacity in case of power failure. O&M agency has to maintain register for monitoring and reimbursing the diesel consumption for the DG set.
- ii. Procedure for monitoring and reimbursing the Diesel consumption for the DG set:
 - (a) There will be a register maintained and kept with the O&M agency showing the following columns:

Sr. No	Date	Current Reading	Fuel Available	Date of filling	Qty. Filled	Total fuel available	Signature of Tenderer	Signature of O&M agency
1								
2								

- (b) Reimbursement of diesel cost will be done on Monthly basis along with Monthly Payment.
- (c) TENDERER shall verify the diesel consumption from the log book maintained and MIS generated.
- (d) The O&M agency will submit the bill (original bills of petrol/diesel pump) for every purchase along with their invoice for reimbursement.
- (e) Payment will be processed by TENDERER based upon verification of bill with the register entry on Monthly basis.

2.21 Preventive Maintenance Services

- 2.21.1 Check, Repair/Replace any loose contacts in the cables/connectors & connections on a regular basis.
- 2.21.2 Conduct preventive maintenance every three months or as directed by the TENDERER (including inspection, testing, satisfactory execution of diagnostics and necessary repairing of the equipment).
- 2.21.3 Cleaning and removal of dust, dirt etc. from the interior and exterior of the equipment on a daily basis.
- 2.21.4 Preventive Maintenance Activities of components as per their manufactures' recommendation/advice.
- 2.21.5 The operator will keep a web-based monitoring format and schedule of preventive maintenance services and shall provide reports to the Tenderer as and when asked.
- 2.21.6 The Preventive Maintenance shall be carried out in Non-Prime Hours only under prior intimation and approval from TENDERER.

2.22 Corrective Maintenance Services

- 2.22.1 Warranty and maintenance/troubleshooting of hardware problem of all supplied IT & Non-IT Infrastructure including network (active/passive) equipment, Security, etc. and support infrastructure equipment UPS, AC, DG Set etc. and rectification of the same.
- 2.22.2 Troubleshooting of problems arising in the network and resolving the same.
- 2.22.3 Documentation of problems, isolation, cause and rectification procedures for building knowledge base for the known problems.

2.23 Asset Management Services

- 2.23.1 The O&M agency shall be required to create database of all the equipments/software procured/Installed under Project. The details of all assets like hardware, software, peripherals, manuals, media and other related peripherals, etc., shall be maintained by recording information like make, model, configuration details, serial numbers, licensing agreements, warranty, place of installation etc.
- 2.23.2 Record installation and removal of any equipment under the project and inform TENDERER even if it is temporary.
- 2.23.3 Create Software details with information such as Licenses, cost, Version Numbers, validity, support if any and Registration Details.
- 2.23.4 Perform software license management, notify TENDERER on licensing contract renewal and assist them in getting the license renewed.
- 2.23.5 Asset Management services of physical and IT infrastructure under the project must conform to ITIL framework.

2.24 Configuration/Reconfiguration Management Services

- 2.24.1 The successful bidder shall maintain complete configuration including reconfiguration (in & soft form in safe environment) for all equipment and handover the same to the TENDERER at the time of completion of project or as and when asked by the TENDERER.
- 2.24.2 The O&M agency shall define and adhere to the change management procedures and also ensure that no unauthorized changes are carried out. Any changes shall be incorporated with prior approval of the TENDERER.

2.24.3 The O&M agency shall do proper version management of these configurations as they are bound to change from time to time.

2.24.4 These configurations shall not be accessible in general and must be kept confidential.

2.25 Resource Requirement for Operation, Services and Maintenance

2.25.1 The minimum requirement of manpower resources, their qualification and responsibility of each resource is given below. However, for the resources who are working with existing O&M agency will be given priority over minimum qualification criteria defined in this RFP. This is minimum indicative list of resources and based on actual requirements, the bidder may deploy any number of resources to meet the SLA. TENDERER shall not pay any cost for additional resources required to operate, maintain, monitor & manage the GSWAN as per the SLA. In case support staff is not available or is on leave, the bidder is required to provide the alternative personnel with same or higher technical capabilities of the non-available personnel.

Sr. No.	Designation	Gen.	Min. Qualification, Relevant Experience & Certifications	Penalty per day per resource (Rs.)
1	Technical Manager (GSWAN)	01	+ MBA/PGDBM/PGDM + 10 Years relevant experience in IT/ITeS (minimum 6 years' experience for managing WAN) + PMP/ PRINCE2 Certified	5000
2	Helpdesk Manager	01	B.E./B.Tech/MCA with 3 years of relevant experience or diploma with 5 Years relevant experience	3000
	Total - SC	2		
3	Network Engineer (SCAN)	12	B.E./B.Tech/MCA with 3yrs of relevant exp.	2000
4	Network Engineer (DC)	33	B.E./B.Tech/MCA with 3yrs of relevant exp.	2000
5	Network Engineer (TC)	258	B.E./B.Tech/MCA with 2yrs of relevant exp. or Diploma with 3years of relevant of exp.	1000
6	VC	06	B.E./B.Tech/MCA with 3yrs of relevant exp or diploma with 5 Years relevant experience., Cluster wise one	2000
	Total - SWAN	311		

S. No.	Description	Roles & Responsibilities
1	Technical Manager (SWAN)	• Responsible for Network Planning, Designing & Optimization. • Responsible for network availability from Data Centre till last mile user node • Liaison with various stakeholders / agencies & GoG Departments for GSWAN related issues etc. • Responsible for Network services across client departments and citizens of the State as per the agreed Service Levels.
2	Network Administrator	• Responsible for network uptime, performance and other related services. • Network monitoring and proactive network uptime maintenance.

		• Network management (routing), Router Configuration and Troubleshooting, upgradation, Link Performance Management of L3 and L2 Switch at Data Center and GSWAN Network on day to day basis. • Support administration, Change Management, Liaison with Bandwidth Provider officials and external vendors, bandwidth and facility management
3	Helpdesk Manager	• Logging of support calls, escalation of calls, recording of configuration items and service calls monitor and control the Service levels and underlying service quality Creating MIS reports for management purpose Managing and Supporting the Helpdesk System (tool) for day- to-day operations. • Required to do recommended modifications, additions, deletions in tool. Managing and operating Helpdesk tool issues as a Tool Specialist.
4	Video Conferencing Engineers	• Managing Video Conferencing events and equipments. • Vendor co-ordination and setting up of Video Conferencing sessions as per need and requirement.
5	Network Engineers (SCAN)	• Installation, troubleshooting, commissioning of network equipment for Sachivalaya Campus and horizontal offices in Gandhinagar. • Maintenance, Monitor and Support for network availability at the users end points in sachivalaya campus. • Installation, configuration and maintenance of wireless network in Sachivalaya Campus. • Regular update of software patches for network equipment, anti-virus etc.
6	Network Engineers (DC)	• Installation, Troubleshooting, commissioning of network equipment in District Control Room and horizontal offices at District level. • Maintenance, Monitor & Support for network equipment of POP. • Installation, configuration and maintenance of wireless network at District level. • Regular update of software patches for network equipment, antivirus etc. • Monitoring bandwidth utilization for the POP • Generating report and submit it to Project Manager (GSWAN). • Carry out and coordinate feasibility surveys for new connectivity in the district • Coordinate for VC events in DC Office and webcasting events in district
7	Network Engineers (TC)	• Installation, Troubleshooting, commissioning of network equipment in Taluka Centre and at horizontal offices at Taluka level. • Maintenance, Monitor & Support for network equipment of POP. • Installation, configuration and maintenance of wireless network at Taluka level. • Regular update of software patches for network equipment, antivirus etc. • Monitoring bandwidth utilization for the POP • Generating report and submit it to Project Manager (GSWAN). • Carry out feasibility surveys for new connectivity in the Taluka • Coordinate for VC events in Mamlatdar office and webcasting events in Taluka

Note: It is clarified that the responsibilities and numbers mentioned against the position type are only indicative, it is the responsibility of bidder to provide requisite resources of right competency

and experience to completely discharge functional requirements of Operations & management, Error reporting, SLA compliance, support (installation of applications, software, networking devices, OS, Storage, Backup) and the cost of such manpower should be part of the bid being quoted by the bidder. As required by the tenderer, O&M agency shall shift the manpower deployed across DCs/TCs depending upon requirement & the number of complaints.

2.25.2 The manpower deployed by the bidder for carrying out and providing services shall necessarily be Core resources except the following:

(a) Network Engineers (DC & TC)

(b) Video Conferencing Engineers

2.25.3 The bidder may outsource the deployment of personnel listed above to its existing partner engaged in the networking business at the time of bidding. The complete set of manpower resources proposed by the Bidder shall be on-site manpower only and strictly dedicated for this contract. Noncompliance of such deployment would result into imposition of penalty / termination of the contract as per the terms and conditions of RFP.

2.25.4 The manpower deployed by the bidder shall report to the respective nodal officers nominated by TENDERER.

2.25.5 During the contract period, based on the requirement of tenderer, the bidder shall deploy additional Network engineers at DC / TC level at following rates:

- Rs. 40000 plus applicable GST per month per Network Engineer at DC
- Rs. 25000 plus applicable GST per month per Network Engineer at TC

The bidder shall deploy such additional resource within one month of receipt of order from the tenderer.

2.25.6 The Bidder has to provide supporting IT and Communication Infrastructure to such manpower, during entire contract period without any extra cost to the TENDERER. Workspace shall be made available to the bidder by the concerned offices. Bidder has to ensure that the Support personnel deputed during all stages of the project shall carry an Identity Card duly authenticated by the TENDERER.

2.26 Scope of work under GSWAN Wi-Fi

- Government of Gujarat has implemented GSWAN Wi-Fi infrastructure to provide wi-fi connectivity to various Government offices in Gandhinagar and selected locations at the District and Taluka in the State.
- Following are brief scope of work for O&M for WiFi services under this project :
 - o The entire scope of the work depends on the technical skill and experience in management of the same level or kind of infrastructure.
 - o It is mandatory for Bidder to deploy qualified professional to O&M of the existing Wi-Fi network and future Wi-Fi connectivity to be provided under GSWAN.
 - o The Bidder will have to carry out reinstallation of any of the equipment 'Free of Cost, if required.
 - o The Bidder need to manage & maintain various records related to the services extended to the Government.

- o The Bidder needs to maintain the required security of the network as per the DoT/GoG Security guidelines.
- o The Bidder is responsible to maintain documentation on the progress of other work and will have to update the same on regular basis. Vendor will have to submit the MIS reports regularly, as per the guideline issued by Tenderer/TPA.
- o In case of failure of any system or equipment, the Bidder needs to replace or repair the faulty part/component/device to restore the services at the earliest. The cost of the repairing or replacement of faulty Cable/component/device has to be entirely born by the Bidder.
- o All expenses related to cable/component/device, including hiring of specialized technical expertise, in case required, has to be borne by the
- o Bidder shall submit details of various reports generated by NMS like link availability, downtime, usage, fault & rectification, BER etc. which are required for AP(s) monitoring.
- o Wi-Fi network access should be available throughout the campus inside the buildings as well as in Lobbies, Corridor locations to all the staff at the identified locations on well-defined access policy.
- o The System should support seamless roaming within the campus for users with mobile devices such as smart phones and tablets.
- o Bidder has to ensure for configuration of WiFi infrastructure to support the user devices with 2.4 GHz as well as 5 GHz frequency band at the same time.
- o Bidder has to manage the Wi-Fi network from a central location i.e. State Data Centre, through the wireless management system.
- o Bidder is responsible to configure and deploy access points (APs) remotely through a Wireless controller.
- o System should support multiple VLANs to support users with different privileges.
- o Bidder shall require to keep updated the network diagram all the time including detailed technical documentation and detailed Project Plan for all the locations mentioned and to submit it at periodic time or as requested by Tenderer during contract period.
- Following security parameters to be taken care by Bidder :
 - o The successful bidder has to configure/manage the system on Rule based Access Rights.
 - o Data communication between devices should take place in encrypted form to ensure end-to-end security of user information/ data along with implementation of Wireless Security Standards such as WPA and WPA2.
 - o A Secure Guest Portal would be configured for Guest User Access if reqd.
 - o Bidder is responsible to manage the existing Wireless Intrusion Prevention System (WIPS) to prevent Intrusion into the wireless network.
 - o **The Bidder has to ensure compliance with all Regulatory and Legal guidelines issued by Department of Telecommunications from time to time. At no point GoG or its agencies would be responsible for any non-compliance arising from non-adherence on the side of the successful bidder.**

- The bidder shall carry out survey of the campus to ascertain number of Access Points and their positioning to ensure maximum coverage as desired and excellent signal strength.
- The Bidder shall arrange for the Technical manpower for the entire contract period to look after the day to day management of services related to Wi-Fi facility management. These services would include:
 - (i) Providing connectivity to user devices as per Wi-Fi access policy,
 - (ii) Satisfactorily handling all the issues related to connectivity, performance and security.
- Structured cabling for connecting all the APs will be in scope of the bidder. This would include installation of APs at designated places, laying of LAN and power cables through PVC conduits, connecting the APs to nearest Access switch of SCAN network. All core centralized equipment would be centrally placed at SDC. Bidder has to undertake necessary LAN and power cable connectivity to ensure system operations during the entire contract period. GoG will provide necessary support from GSWAN and SDC teams for the same.
- All active and passive components required for maintaining and management of Access Points and Core infrastructure including converters, injectors, poles, frames, mounts, other accessories, etc. would be in scope of the bidder.
- The successful bidder will be responsible for installations, configurations and enabling services at new locations as decided by GoG.
- The bidder will provide all the documentations including operating and service manuals, diagrams and test reports of the deployed Wi-Fi system at periodic time (Monthly) or as requested by Tenderer.
- The bidder will have to arrange for all the testing equipment & tools required for installation, testing and maintenance etc. at his own cost.
- The successful Bidder will be responsible for User Creation for Guest, Privilege Assignment, and Online Support for the entire project.
- The successful bidder will be responsible for smooth operations of the entire system in respect to new User configurations and connectivity, User Management, Troubleshooting, User education through documentation and Training material in Hard and Soft forms.
- The Bidder would be solely responsible for smooth on boarding of new users such as Guests, Day to day management of the entire system, Life cycle management of temporary troubleshooting, fault users, identifications, configuration and re-configuration, etc.

2.27 Scope of work under GSWAN SCAN

Using latest and state-of-the art technology, the Government of Gujarat (GoG) has established Gujarat Sachivalaya Campus Area Network (GSCAN) to improve the administrative efficiency in the Sachivalaya Campus and other main offices campus in Gandhinagar. The GSCAN has been implemented as the backbone network for data, video and voice communications throughout the New Sachivalaya, SS-1, SS-2, Old Sachivalaya, various RU (Remote Unit)

locations, other main office Campus locations for the Government operations in Gandhinagar. GSCAN has modernized the communication set up for Intra-Government and Government-Citizen services. GSCAN has a suitable topology, uses state-of-art technologies and has flexibility to expand/upgrade to cover all parts of the Sachivalaya. All Government communication and IT infrastructure would be linked to GSCAN.

Current GSCAN has been implemented to provide Data / Voice / Video services to various designated offices at Sachivalaya and other locations in Gandhinagar. The key applications envisaged on the network are Internet, Video Conferencing, Voice and Data Communication and Intranet Operation.

Scope of work

- The Successful bidder shall be responsible for operating and maintaining the entire SCAN network for connectivity in Secretariat Centre (SCAN) and other office connected in SCAN. Please refer annexures for the infrastructure covered under SCAN.
- For better Network availability, preventive maintenance activity is required to be carried out at least once in a quarter which includes configuration backup and software up gradation/update.
- Successful Bidder is required to submit preventive maintenance schedule of all equipment to Tenderer. After performing preventive maintenance activities, bidder is required to submit the report of the same. All such activities should be done preferably in non-working hours.
- As part of the Operations and Maintenance services, the bidder shall provide support for the software, hardware, and other infrastructure installed in SCAN. Bidder shall also provide 5 years comprehensive AMC for all the equipment covered under SCAN.
- Support for the end users at each of the SCAN and Other Offices locations connected under SCAN network.
- The services shall be rendered onsite from the designated premises. To provide the support at the locations, bidder is expected to provide experienced and skilled personnel at each location.
- Against non-performance and delays in O&M support to end users, necessary penalty will be levied as defined at Penalty clause under GSWAN Section.

2.28 User education, training & awareness

The selected O&M agency through its deployed manpower shall conduct user awareness & educational campaign sensitize the users of GSWAN by the way of creating videos/pamphlets/training sessions for below mentioned indicative list of subjects:

- Do's & Don'ts for appropriate usage of Internet connectivity & password management within GSWAN network
- Grievance redressal mechanism
- Procedure for availing new connectivity
- Process for arranging Video Conferencing
- Any other subject as suggested by GIL/DST

The content for education, training & awareness programmes shall be verified and

approved by Third Party Auditor (TPA) or any other agency designated by tenderer. The awareness drive should be conducted on regular interval i.e. quarterly basis and O&M operator should be able to demonstrate the performance improvement based on the awareness drive carried out at End User level. The bidder shall submit the report on the training & awareness activities undertaken at DC & TC level.

2.29 Supply, Install and commissioning of last mile equipments on turnkey basis for offices of Government of Gujarat.

2.29.1 Introduction:

Department of Science and Technology is nodal agency of Government of Gujarat for implementation of LAN/WAN/SICN network throughout the state. As of now Government of Gujarat has already connected more than ~5k offices through its own network i.e. Gujarat Sachivalaya Campus Area Network (GSCAN-Sachivalaya LAN) and Gujarat State Wide Area Network (GSWAN-Spread across the state).

GSCAN and GSWAN: Is the core backbone of state-wide IT infrastructure. It currently serves the state government departments/board/corporations to fulfill their need of connectivity (Both Internet and Intranet) across the state. Over the years of experience GSCAN and GSWAN has proved to be a reliable state-wide carrier for data, voice and internet access for the different departments spread across varied geographical boundaries across the state of Gujarat. GSWAN connects all 33 Districts, 258 Talukas ultimately interconnecting last mile offices for secure digital communication. GSCAN and GSWAN rides on various modes of connectivity like owned OFC, Leased OFC from ISP, Wireless links connecting to nearest PoPs. Recently, Tenderer had completed 3rd phase of upgradation of GSWAN and increases minimum bandwidth at each PoP to 20mbps from 2mbps focusing more on creating fibre backbone and more and more no of PoPs to serve the last mile.

There are three types of Cabling done in the entire network of GoG:-

- The Campus Backbone is the cabling system that provides data and/or telecommunication services between buildings. It connects two or more Buildings and will almost always be in the form of fiber optic cabling.
- The Building Backbone is the cabling system that provides telecommunication services between floors or areas within a building. It connects the Building to the Floors and will usually consist of both fiber optic and copper links.
- The horizontal cabling is the cabling system that provides telecommunication services from the Floor to the Nodes. It will almost always be in the form of copper cabling but occasionally fiber optic may be required.

SICN Project

Sachivalaya Integrated Communication Network (SICN) is a TDM based Private Telephone Exchange (PABX) network owned by Government of Gujarat for their Voice Communication needs implemented in the 2000. This network is spread in capital of Gujarat Gandhinagar connecting almost all the Govt. Offices, Boards & Corporations Offices.

- The core of this network is Lucent make DEFINITY G3r EPABX with the capacity of 9500+ lines and 650 trunks working on E1 R2 MFC and ISDN-PRI (at present total 23 PRI trunks are in use), expandable up to 25000 lines. Through OFC this EPABX is connected to 11 remote units (1 Core Exchange and 10 Remote Units interconnected through OFC).
- As a backbone around 100 Kms. Of Optical Fiber has been laid and 150 Kms. Of JFC has been laid with Structured cabling for Voice & Data nodes. There are 9500+ Voice Nodes on TDM based voice only Analog and Digital extensions.
- **Network Architecture:** This Network is equipped with the DEFINITY Enterprise Communications Server (ECS), which organizes and routes voice transmissions. It can connect to private and public telephone networks, Ethernet LANs, ATM networks, and the Internet. This network has the following components.
 1. Processor Port Network
 2. Remote Units.
 3. OFC and UTP Backbone
 4. Main distribution frame (MDF) and intermediate distribution frame (IDF)
 5. Patch Panels
 6. Endpoint (Analog or Digital)
- OFC has been laid as the back bone for data networking. These OFCs are Single-mode fiber (SMF) and Multi-mode fiber (MMF) both.
- Remote Units (RU) are used when the system grows beyond the capacity of a single port network or must serve geographically dispersed offices. (RUs) provide additional ports as needed.
- Subscriber lines are coming from RUs and these lines are connected at MDF & IDF and then carried by JFC cable to the distribution panel. From Distribution Panel / Patch Panel through CAT-5/6 Cable (UTP Cabling)/2 Pair it goes to the end subscriber.

The rates discovered by this RFP for horizontal connectivity component as mentioned in Annexure – FIN –C1, will be valid initially for a period of 2 (Two) year from the date of award. i.e. issuance of LOI/WO. Bidder is allowed 5% rise each year after completion of two years. Bidder has to make Back to Back agreement with respective OEMs for the same. As this is an RFP of Rate Contract empaneling agency(s) for the duration of two years, Tenderer does not guarantee order of any assured quantity at the time of issuance of work order or signing the contract agreement. The Quantities mentioned are for evaluation purpose. Placing of order will be as per actual requirement during tenure of contract.

This is an EPC/turnkey kind of procurement wherein successful empaneled agency(s) will be responsible for end-to-end LAN/WAN/OFC/JFC cabling work including various activities such as carrying out LAN/WAN/SICN, OFC/JFC related work for both the categories i.e. new connection/ link or repairing of existing links of GSCAN/GSWAN/SICN etc. Broad scope of the work includes undertaking various activities like supplies of various materials, installation, testing, commissioning and O&M during the warranty period.

2.29.2 OFC CABLING WORKS

As mentioned above bidder will be responsible for end-to-end with material Cabling work including all like cable, passive items, I/O box, patch cord, Labour work, warranty and maintenance services as per the industry best practices and complying to the RFP requirement throughout the state to provide SCAN/ GSWAN connectivity at various GoG offices using OFC / CAT-6A cable. Bidder will be responsible to undertake and complete the works within the defined time frame related to supply, installation, testing and commissioning of services as indicated in the bid anywhere across the Gujarat state.

Coaxial or Optical Fibre Cable quoted/supplied/installed by the Bidder as per the scope of work of this RFP must be manufactured/made in India only. The works are to be completed on turnkey basis and the supplied equipments are required to be maintained for Three years from the date of FAT. The Bidder shall be responsible for implementation of the work as defined. Bidder is required to carry out following tasks but not limited to:

- 1) **Supply, Installation, testing and commissioning of the LAN/WAN/OFC work:** The Bidder is required to carry out cabling work as per the requirements of Tenderer. Bidder will have to carry the user details such as User name, IP address and Network Layout in respective file / respective offices for installation and commissioning of equipments. Bidder is required to send a mail to gswansupport@gujarat.gov.in and other email addresses as specified by Tenderer, from respective user account for the confirmation of Data.
- 2) **Turnkey Project Basis:-** The Bidder shall act as single Bidder to organize and manage the entire project – including design, supply, installation and commissioning of all required hardware, software, networking, accessory items and local wiring for Electrical power supply etc. at locations proposed by Tenderer. The Bidder shall be in a position to test, demonstrate and certify the basic requirements in accordance with the contract.
- 3) **Technical arrangements:** The Bidder shall provide details of site and infrastructure requirements in a layout plan after making a site survey.
- 4) **Earthing Arrangement:** The Bidder shall provide wiring and pit specifications, Earth resistance etc. The Bidder shall arrange to construct separate earth-pits as required.
- 5) **Warranty Support:** The works are to be completed on turnkey basis and the supplied equipments are required to be covered under warranty period of 5 years from the date of FAT. The Bidder shall be responsible for implementation of the work as defined. New item supplied during the contract period should be with 5 years warranty support. The successful bidder has to provide Comprehensive onsite warranty for all equipments as mentioned in RFP.
- 6) All goods or materials shall be supplied strictly in accordance with the specifications, Drawings, datasheets, other attachments and conditions stated in the RFP/ Agreement / SLA. All materials supplied by the Bidder shall be guaranteed to be of the best quality of their respective kinds and shall be free from faulty design, workmanship and materials.

- 7) **Certification:** The Bidder shall test and certify the availability and reliability of the link and give the connectivity matrix between various locations and get it certified by Tenderer.
- 8) **Documents:** The Bidder shall provide 1 set of documents and manuals (hard copy, soft copy with each item of the unit supplied). Bidder will have to submit the Escalation matrix with details of responsible person names, E-mail's and mobile numbers in order to solve any technical and non-technical problems throughout the life cycle of the project and warranty period.
- 9) **Reporting:** Detailed report is required to be submitted for the work under progress and for functional performance of the connectivity, throughput. The same have to be certified by GIL/DST or its representative agency. Bidder shall submit the installation plan for each location to GIL/DST or its representative agency, who in turn shall approve the plan before execution. Bidder will have to fill up an installation and commissioning report and get it duly signed by concern officer with their seal and remarks if any.
- 10) Tenderer reserves the right to redefine the requirement of services within the scope of items specified in the bid as required from time to time.
- 11) The Under Ground (U/G) Cables are to be buried at depth such that the top of the cable is One meter (1000 mm) below the normal ground level. The items of work involved in U/G Cable laying are as under: -
 - A. Excavations of trench up to a depth such that the top of the cable is 1 meter below the normal ground level according to the construction specifications.
 - B. Laying and pulling of cables in trenches through pipes/ ducts.
 - C. Placing of Half round RCC Pipes / Stones slabs /Precast RCC Slabs /Layer of Bricks as per specifications.
 - D. OFC LIU should be 24 pair (Fully Loaded) by default for all sort of OFC cabling work
 - E. Route indicators (Metallic) for OFC cable are to be placed for every 100 mtrs.
 - F. Joint indicators for OFC cable are to be placed for every OFC joint.
 - G. Digging and burying of OFC cable 1Km. Length and the OFC cables are to be laid in buried HDPE pipes. Diameter of the HDPE pipe should be 25mm of Std. Make with ISI mark.
 - H. Back filling in compacting of the excavated trenches according to the construction's specifications and removal of excess earth from the site.
 - I. Construction of pillar foundations erection, painting and sign writing of pillars.
 - J. Erection, termination, painting and sign writing of DPs
 - K. Termination of Cables in MDF and Pillars.
 - L. Jointing and End-to-End testing of Cables– Correspondence and Electrical tests. Supply, fixing, painting and sign writing of root and joint indicators.
 - M. Documentation: Submission of detailed diagram/drawing of work carried out.
 - N. Modernized Method of cable laying should be incorporated, where, minimum damage to the infrastructure is required i.e. cable laying machine is used for such purposes.
 - O. Bidder is required to maintain work log and activity sheets on a software which facilitates reporting of their performance through SLA monitoring, the access to these reports to be made available to Tenderer/its designated agency.

- P. Bidder is required to submit the underground cable diagram with longitude and latitude from start point to end point including each turning point with cable length. (In form of hardcopy as well as soft copy in CD)
- Q. Bidder must comply and confirm the above-mentioned points in their proposals

2.29.3 LAN/WAN/Structured Cabling Works

All work shall conform to the Building Code, and all local codes and ordinances as applicable. Any exceptions to the above must have written authorization from Tenderer. As mentioned above entire work has to be completed in turnkey/EPC manner. Further, below mentioned are the minimum tasks which Bidder will have to carry out during the work:

- (a) To carry out the feasibility study for the deployment of required LAN.
- (b) Bidder shall act as single Bidder to organize and manage the entire project including design, supply, installation and commissioning. The Bidder shall be in a position to test, demonstrate and certify the LAN connectivity in accordance with the contract.
- (c) The Bidder shall carry out site survey and prepare tentative BoM for the work to be carried out at that particular site. This BoM will have to be submitted to Tenderer for approval along with a layout diagram indicating the location of equipment to be installed.
- (d) The Bidder will be responsible to undertake and complete the works related to supply installation and commissioning services across the Gujarat state.
- (e) In case of repairing or upgradation of existing links bidder will be responsible for removal of existing old/faulty cables or material without any additional cost to the purchaser.
- (f) The Bidder shall be using 4" GI Pipe as standard while installation of cabling work.
- (g) The Bidder shall be responsible to share the status report of existing infrastructure (i.e. Cable, network equipments, patch cord, OFC etc.), during resolving complaints.
- (h) The Bidder shall provide one copy of the Network Diagram, warranty documents, manuals and FAT/UAT reports etc. to concern local GOG/GSWAN authorities and another copy to Tenderer for further process of completion of orders.
- (i) The Bidder will be responsible to provide the services at all the locations at the agreed price. Bidder is required to Supply and Install LAN components and commission LAN as per the requirements. The structured cabling works are to be completed on turnkey basis including installation of all required casing, conduits, flexi pipes, I/O boxes, Face Plates, removal of existing Lan infra if any, etc. To ensure quality of work done, no cable should be left bare or visibly exposed and the supplied equipments are required to be maintained for Three years from the date of FAT.
- (j) The Bidder shall be responsible for implementation of the work as defined. Delivered Solution must be tested and commissioned as per defined procedures before handing over the project to Tenderer. Any hardware equipments or

software's required for those testing and commissioning procedures is the sole and full responsibilities of the bidder.

- (k) All goods or materials shall be supplied strictly in accordance with the specifications, drawings, datasheets, other attachments and conditions stated in the RFP/Agreement/ SLA. All materials supplied by the Bidder shall be guaranteed to be of the best quality of their respective kinds and shall be free from faulty design, workmanship and materials.
- (l) The Bidder shall provide details of site and infrastructure requirements (Power, earthing etc.) in a layout plan after making a site survey.
- (m) Detailed report is required to be submitted for the work under progress and for functional performance of LAN, the connectivity, throughput. The same have to be certified by Tenderer/ PROJECT COORDINATOR. Bidder shall submit the installation plan for each location to PROJECT COORDINATOR, who in turn shall approve the plan before execution. Bidder will have to fill up an installation and commissioning report and get the same duly signed by concern officer with their seal and remarks if any.
- (n) On acceptance of work, a work completion report must be prepared by the bidder and signed by both parties i.e. TENDERER or its designated agency and bidder. During the warranty period, for each visit whether periodical or on call, whether preventive or corrective maintenance, the bidder contact person must inform to resident GSWAN team. A technical/service report of the work carried out must be signed by resident GSWAN engineer and bidder's representative.
- (o) The bidder should ensure that while installation or attending the complaints of LAN, day-to-day functioning of official work and existing network setup/connectivity/internet connectivity should not get disrupted.
- (p) The bidder will be responsible to undertake and complete the works related to supply installation and commissioning services as indicated in the bid anywhere in state promptly and within the time duration prescribed by Tenderer/user department.

The bidder will be responsible to provide the services at all the site locations which also include Taluka places at the agreed price. Bidder is required to Supply/ Install / Commission Transceivers, OFC components, I/Os and Patch Cords, as per the specifications mentioned in the Bid document. The works are to be completed on turnkey basis and the supplied equipments are required to be maintained for Three years from the date of FAT. The Bidder shall be responsible for implementation of the work as defined.

(q) Standard Cabling Best Practices:

- A. For Cabling, the Cable used shall be Standard Branded CAT6A, 100ohm, 4 pair unshielded twisted pair (UTP) For e.g. If 25 nodes are required at a floor with future expansion planning of 20 more nodes, then in such situation minimum hardware is required to be install is one Switch (48 Port) and one Patch panel for floor level distribution.

- B. All Floor uplink shall be provided on fiber only and if distance between two-point is less than 90 Mtr. CAT6A cable may be used for Up-link.
- C. All node should be connected to switch through I.O. Port and Patch panel only.
- D. Cable Tagging shall be at both side and at both end (i.e. node side and rack side and inside and outside of I.O port and Patch panel)
- E. Care must be taken to not to stretch or abrade cables during installation, i.e. the pulling tension for cables must not be exceeded.
- F. Cables that pass through the infrastructure of the building shall be suitably protected against damage. Through walls and floors this shall involve an appropriate type of sleeve; through any form of metalwork or stiff plastic then a rubber grommet shall be used.
- G. To ensure cable management and also strain relief, cables shall be properly dressed using Velcro cable ties. However, cables ties should never be over tightened.
- H. On vertical runs, the cables shall be dressed and tied from the bottom up, thus putting minimum strain on the cables.
- I. Cables shall not run behind radiators.
- J. In order that the system may be easily re-routed, or damaged sections quickly replaced, free access to the cable, where possible, is important
- K. Draw cords shall be left in ducting, piping etc. for future use
- L. Because of the nature of offices, dust sheets be used at all times.
- M. Special care shall be taken to avoid contact with dangerous materials e.g. asbestos
- N. Sharp bends in the cable will damage the insulating material thus causing unacceptable losses in the transmission medium. Therefore, the internal radius of every bend in a cable shall be such as not to cause damage to the cable, nor impair the characteristics of the cable.
- O. Patch panels shall be installed within the Communications 24 nodes from the top, continuing downwards.
- P. Patch panels shall be use of PCB Patch Panels.
- Q. The cable shall be clearly labeled at both ends, as outlined in the documentation and/or drawing.
- R. High power electrical plant may produce switching transients and radio frequency emissions that may induce interference on the UTP cable. Therefore, in addition to the rules imposed by the IEE Regulations, data cables shall not run parallel to power cables, especially where these cables may carry heavy switching loads. If, however, this is unavoidable it is advisable to keep cables as far as possible. (Like Transformer-100CM, Electric Meter- 100Cm Fluorescent Light-30Cm).
- S. Cable shall not be routed over pipes, conduits, other cabling, ceiling tiles, etc., but shall rest directly on the supporting surface so as to minimize the potential for sharp bends, kinks etc. Every cable used shall be supported in such a way that it is not 25 exposed to undue mechanical strain and so there is no appreciable mechanical strain on the terminations.
- T. For cables which are not continuously supported, the maximum distance between supports shall not exceed 50cm (horizontal or vertical).
- U. All newly installed Device must be capable of supporting CAT6a cabling.

- V. Floor Plans, both hard copy and Soft Copy, suitably marked up to show location and I.O. of each and every data point, and detailing any deviation from the original plan.
- W. Full Structured Cabling Test Results, via email or compact disc.

2.29.4 JFC Cabling work for Telephony Connections under the SICN Project

Setting-up of new Telephone connections & Shifting of existing Telephone connections:

- 1) Bidder is end-to-end (including supply, installation, testing, commissioning and O&M) responsible for providing new connection and shifting of existing connections as per the requirement of Tenderer within the state capital i.e. Gandhinagar. Tenderer will issue a separate order for such requirement as per the rates discovered with this RFP valid for the contract duration.
- 2) Bidder will be responsible for conducting actual site survey, estimate preparation and submission for approval and issuance of work order by Tenderer. In case of shifting bidder will be responsible for removal of existing facility and re-installation of the same at the newer location including any other components required for successful completion of the same.
- 3) Bidder is required to Supply / Install / testing/ Commissioning of SICN project related work (JFC Cabling, Telephone Instrument, RJ11 clamping, I/o box, and other applicable H/w component & accessories) as per the specifications mentioned in the Bid document.
- 4) **Warranty Support:** The works are to be completed on turnkey basis and the supplied equipments are required to be covered under warranty period of 5 years from the date of FAT. The Bidder shall be responsible for implementation of the work as defined. New item supplied during the contract period should be with 5 years warranty support. The successful bidder has to provide Comprehensive onsite warranty for all equipments as mentioned in RFP.
- 5) All the work related with JFC cabling for SICN project to serve the existing and new user/connections will be in the scope of this RFP.
- 6) Bidder will be responsible to undertake and complete the works related to supply installation and commissioning of services as indicated in the bid, mentioned above, promptly and within the duration prescribed by Tenderer.
- 7) GoG does not guarantee order for any fixed quantity at the time of issuing the work order and signing the contract agreement. The rates should be valid for a period of Two years from the date of agreement. Bidder has to make Back to Back agreement with respective OEM for the same. The escalation of the rate during the rate contract is not permitted.
- 8) All goods or materials shall be supplied strictly in accordance with the specifications, Drawings, datasheets, other attachments and conditions stated in the RFP/ Agreement / SLA. All materials supplied by the Bidder shall be guaranteed to be of the best quality of their respective kinds and shall be free from faulty design, workmanship and materials.

- 9) Certification: The Bidder shall test and certify the availability and reliability of the link and give the connectivity matrix between various locations and get it certified by GoG.
- 10) **Documents:** The Bidder shall provide 1 set of signed documents and manuals (hard copy/soft copy with each item of the unit supplied.) to Tenderer/TPA.
- 11) **Reporting:** Detailed report is required to be submitted for the work under progress and for functional performance of the equipment installed. The same have to be certified by TPA. Bidder shall submit the installation plan for each location to TPA, who in turn shall approve the plan before execution. Bidder will have to fill up an installation and commissioning report and get it duly signed by concern officer with their seal and remarks if any.
- 12) Below mentioned are the major task to be carried out during link installation; but not limited to:
 - i. The Under-Ground Cables are buried to a depth such that the top of the cable is One meter (100 Cms.) below the normal ground level. The items of work involved in U/G Cable laying are as under.
 - ii. Excavations of trench up to a depth such that the top of the cable is 1 meter below the normal ground level according to the construction specifications.
 - Laying and pulling of cables in trenches are through pipes/ ducts.
 - Placing of Half round RCC Pipes / Stones slabs /Pre-cast RCC Slabs /Layer of Bricks as per specifications.
 - Back filling in compacting of the excavated trenches according to the construction's specifications and removal of excess earth from the site.
 - Construction of pillar foundations erection, painting and sign writing of pillars.
 - Erection, termination, painting and sign writing of DPs
 - Termination of Cables in MDF & Pillars.
 - Jointing and End-to-End testing of Cables– Correspondence and Electrical tests. Supply, fixing, painting and sign writing of root and joint indicators.
 - Documentation along with GIS based map which includes latitude and longitude for under ground cabling.
 - Modernized Method of cable laying should be incorporated, where, minimum damage to the infrastructure is required i.e. cable laying machine is used for such purposes.
 - iii. Bidder is required to maintain work log and activity sheets on a software which facilitates reporting of there performance through SLA monitoring, the access to these reports to be made available to TPA.

2.29.5 SITC of Radio frequency Connectivity in GSWAN.

- The TENDERER is planning to install high speed Radios in GSWAN to connect the remote locations in Point-to-Point configuration. The distance between two locations which is required to be connected in GSWAN will vary from 1km to 30kms. The work is to be completed on a turnkey basis and the RF links are to be maintained for a period of 5years from the date of completion of FAT
- The offered solution should provide Point-to-Point connectivity over wireless Radio.

- The Scope of work under this RFP consists of following task:
- The bidder will be responsible for end-to-end installation, commissioning and maintenance of the RF link up to the termination point on network equipment at the node
- The RF link includes supply and installation of radios at both (base and remote) location along with all the necessary components like Antennas, Mounting structure (pole/Mast), clamps, cables(active/Passive), lightening arrester, earthing, aviation lamp, etc.
- The distance between the GSWAN node and the remote location may vary from 1km to 30kms.
- The RF links connected in the GSWAN should be able to deliver minimum throughput of 30mbps from day one.
- Proposed wireless solution should conform to applicable WPC regulations for use of license-free spectrums in terms of EIRP. A declaration to this effect must be submitted which must be supplemented by periodic compliance reports during the project period.
- The Radio's should be provided with at least 2(two) Ethernet 10/100 Base-Tx port to provide port level redundancy, for connecting to the network device provided by the Tenderer at the end locations. The port level redundancy means, if there is any fault on the Ethernet port of the radio, the second port can be used to make the link live with minimum configuration level changes only.
- The bidder is to provide the single make and model of the radio to provide the point-to-point connectivity.
- The bidder shall carry out the survey/feasibility study wherever required, to identify and resolve all the RF/data path related issues for the proposed connectivity.
- The bidder will be responsible for site readiness and transportation of material, erection and anchoring of support structure, earthing, lightening arrester, STP/RF cable, aviation lamp, surge protection and other accessories.
- It will be responsibility of the bidder to arrange and obtain all the necessary permissions at the base and remote location for the required erection of the support structure and installation.
- The bidder will be provided with the required access, power at each location for installation and commissioning of the devices. However, it will be responsibility of the bidder to extend the electrical power at each site as per actual requirement.
- The bidder has to complete the installation of the links within 15 working days from the date work order.
- The bidder is required to maintain the required service levels i.e. uptime of 99.74%, failing which operational penalties will be levied.
- The bidder will have to use the IP schema provided by Tenderer.
- The bidder will be responsible to ensure that the wireless radios should be integrated and discoverable in the existing NMS tool of the TENDERER.
- The bidder shall be bound to the Service Level Agreement under the contract and is supposed to provide the support service during the 5 years of Operation and

Maintenance period.

- The bidder shall also be responsible for O&M of the existing RF link deployed across Gujarat.

2.30 Hand-over/take-over existing Operations (Duration 1 Month)

- If, other than the existing agency is awarded the work, the selected agency will be responsible to complete the transfer of Knowledge & Handing/Taking over activity from existing agency within one month of issuance of LOI/WO.
- After successful completion of H/T over process, all supporting documents will be handed over to the Selected Agency.
- During this period, only O&M charges will be paid to Selected Agency on pro-rata basis. SLA or Penalty clause will not be applicable during 1 month of Hand-over/Take-over process. Selected Agency will responsible to provide confirmation about successful Hand-over/Take over operations from existing agency at the end of 1 month period. The selected agency shall depute the required resources as per the requirements of tender document for carrying out the operations activity.
- Successful agency is required to issue Completion certification for completion of this H/T over process. Existing Agency will provide necessary handholding and transition support to new agency.

Section III: Service Level Agreement (SLA)

3.1. Definition

SLA defines the terms of the O&M agency's responsibility in ensuring the performance of the network based on the agreed performance indicators as detailed in the agreement.

3.2. Network uptime

The table below summarizes the performance indicators for the services to be offered by the bidder. The detailed description of the performance indicators, SLA Terms and their definitions are elaborated in the following sections.

S. No.	SLA Parameter	SLA Target
1	Network Availability between SC – DC	$\geq 99.74\%$
2	Network Availability between DC – TC , DC- other PoPs , TC- other PoPs	$\geq 99.5\%$
3	Network Backbone Latency	Less than 50 ms
4	Network Backbone Packet Loss	$\leq 1\%$
5	Network Jitter	Less than 30 ms

3.3. Network SLA Terms & Definitions

S.No.	SLA Terms	Description
1	Network Backbone	'Network Backbone' refers to Internet Protocol (IP) based routing infrastructure consisting network of selected GSWAN PoPs identified by the State at which, O&M Agency has installed network devices ("Selected PoPs") for Wide Area Network within the State.
2	Uptime	'Uptime' refers to GSWAN backbone availability across various segments i.e. between State Head Quarters to District Head Quarters and District Head Quarters to Taluka Head Quarters. "%Uptime" means ratio of 'up time' (in minutes) in a month to Total time (in minutes) in the month multiplied by 100.
3	Latency	'Latency' refers to the average time required for round-trip packet transfers between Selected PoPs on the selected portions of the GSWAN Backbone during a calendar month.
4	Packet Loss	'Packet Loss' refers to the average percentage of IP packets transmitted between Selected PoPs during a calendar month that are not successfully delivered.
5	Planned Network Outage	'Planned Network Outage' refers to unavailability of network services due to infrastructure maintenance activities such as configuration changes, up gradation or changes to any supporting infrastructure. Details related to such planned outage shall be approved by the TENDERER or authorized authority and shall be notified to all the concerned stakeholder in advance (at least seven working days before). It is desirable that such outage shall be taken on Sundays or other Government holidays to the extent possible.

6	Unplanned Network Outage	'Unplanned Network Outage' refers to an instance in which no traffic can pass in or out through which users are connected to the GSWAN Backbone

3.4. GSWAN Backbone Latency

The Latency on the GSWAN Backbone shall be maintained at:

Network Segment	Network Latency	Remarks
SC – DC	50 ms	SLA allows a maximum of 50 Milliseconds in the connectivity between the State Head Quarter and to all the District Head Quarters.
DC – TC DC- other PoPs , TC- other PoPs	50 ms	SLA allows a maximum of 50 Milliseconds in the connectivity between the District Head Quarters to all the Taluka Headquarters.

3.5. GSWAN Backbone Packet Loss

The Packet Loss on the GSWAN Backbone shall be maintained typically at less than 1%.

Network Segment	Packet Loss	Remarks
SC - DC, DC-TC DC- other PoPs, TC- other PoPs	<=1%	SLA allows a maximum of 1% of packet loss in the connectivity between the State Head Quarter and to all the District Head Quarters And between the District Head Quarters to all the Taluka Headquarters.

3.6. Denial of Service

- 3.6.1. Denial of Service (DoS) is the most common form of attack on the Network, which leads to network unavailability for the genuine network users. Successful Bidder shall respond to Denial of Service attacks reported by departments/ GSWAN users or GSWAN maintenance personnel within 15 minutes of intimation to the helpdesk. Denial of Service attack can be defined as sudden burst of network traffic leading to more than 90-95% utilization of the GSWAN bandwidth in any segment or complete network. In such a scenario operator shall perform an analysis of the issue, verify whether the network utilization is due to genuine user requirements or it is a denial of service attack. In case it is identified as DoS attack, operator shall identify the source of Denial of Service attack, and shall disconnect the source or network from GSWAN backbone and resolve the issue to ensure availability and performance of the backbone.
- 3.6.2. Successful bidder at regular intervals, shall monitor and measure the actual bandwidth allocated by the Bandwidth Provider against the agreed Committed Interface Rate (CIR) and issues identified shall be reported to TENDERER and shall be escalated to the Bandwidth Service provider for resolution.

3.7. Network Operations Management

Request for Proposal Vol-II Scope of Work

- 3.7.1. Successful bidder is required to establish Contact Center (Helpdesk) at the State level with an appropriate Helpdesk tool. Helpdesk shall act as a SPOC (Single Point of Contact) for all the Network & Security related issues reported by the government departments or any other related stakeholders of the GSWAN. Each issue need to be recorded in the Helpdesk tool as a Service Request (with allocation of service request number) and the resolution timelines for such Service Requests shall be monitored by the State.

Sr. No.	Severity	Initial Response Time	Issue Resolution Time
1	Level 1	15 mins	1 hr
2	Level 2	30 mins	2 hrs
3	Level 3	60 mins	8 hrs
4	Level 4	240 mins	24 hrs

*Working hours for sr. no 3 & 4 (from 9:30 AM to 6:30 PM)

* 24x7 support for Sr. no. 1 & 2.

3.7.2. Severity Level Definition

Level 1	The network outage, security or performance related issues impacting the network availability/performance and leading to unavailability of the services in State Head Quarter.
Level 2	The network outage, security or performance related issues impacting the network availability/performance and leading to unavailability of the services in one or more Districts. Also, any network outage, security or performance related issues impacting the network availability/performance and leading to unavailability of the services to one or more users at SS-1, SS-2, Other Secretary offices, SCAN campus, Minister's bungalows and other cases as decided by TENDERER/TPA.
Level 3	The network outage, security or performance related issues impacting the network availability/performance and leading to unavailability of the services to one or more departments in DC/Sub division/ Taluka.
Level 4	The network outage, security or performance related issues impacting the network availability/performance and leading to unavailability of the services to one or more Horizontal links and any GSWAN related service issue reported by group of users or individual user.

3.8 Time Lines for execution of work

Successful bidder has to complete the Installation/ Commissioning/ Acceptance of the ordered work within the time period (s) specified in the below table. However, in case of any delay solely on the part of successful bidder Tenderer reserve the right to levy the appropriate penalties as per the below table:

3.8.1 Time Lines for execution of LAN/OFC Cabling work (GSWAN)

Request for Proposal Vol-II Scope of Work

S/n	Work type	Time Limit for Execution	Penalty for Delay	Maximum Penalty
1	New Connection: Upto 10 locations/Cities	30 days	5% of order value of delayed/pending work per week or part thereof Note: For calculation of penalty order value of delayed/ pending locations will be considered.	25%
	10 to 20 locations/Cities	45 days		
	More than 20 locations/cities	60 days		
	Days means working days			
2	Repair and Maintenance			
2.1	Involving Under Ground Cable	4 Days	Rs. 5000/- for every 4 Days	Rs. 25000/-
2.2	Involving LAN Cabling in Building	3 Days	Rs. 1000/- for every 3 Days	Rs. 5000/-
2.3	Involving Fault with electronic devices	2 Days	Rs. 1000/- for every 2 Days	Rs. 3000/-
2.4	Involving fault with connector/ patch cord/ RJ 45 port/ Termination boxes/ DP Electricity fault, Non-electronic device fault)	2 Days	Rs. 500/- for every 2 Days	Rs. 1000/-

*Days means working days***3.8.2 Time Lines for execution of telephone cabling works (SICN)**

S/N	Type of User or Work	Time Limit for Site Survey	Penalty for delay in site survey	Time Limit for Execution	Penalty for Delay in Execution	Maximum Penalty
A) Time Limit for New Telephone Connection/Shifiting of work						
1	Priority-1 Users	6 Hrs	1000/- per day beyond defined time limit	1 Day	Rs.5000/- per day beyond defined time limit	10% of the work order value
2	Priority-2 Users	1 Day		2 Day		
3	Priority-3 All other Users	2 Day		4 Day		
4	For bulk works/Digging works (entire building/users more than 25 nodes),	7 Days		15 Days		
B) Time limit for Repair & Mainenance:						
1	Involving Under Ground Cabling work	2 Days	1000/- per day beyond defined	4 Days	Rs.5000/- for every 4 Days	Rs.25,000/-
2	Involving internal SICN	2 Days		3 Days	Rs.1000/-	Rs. 5,000/-

Request for Proposal Vol-II Scope of Work

	related cabling in Building		time limit		for every 3 Days	
3	Involving Fault with electronic/ Telephonic devices	1 Days		2 Days	Rs.1000/- for every 2 Days	Rs.3,000/-
4	Involving fault with connector/patch cord/RJ 11 port/Termination boxes/DP Electricity fault, Non- Electronic device fault.	1 Days		2 Days	Rs.500/- for every 2 Days	Rs. 1,000/-

Days means working days

User Categories:

- Priority-1: A User in the CMO, CS office, CM Residence, Raj Bhavan, O/o Speaker of GLA and his residence, SEOC, All Minister office and Residence, Office and Residence of Leader of Opposition, Parliamentary secretary, Phones of Gujarat Legislative Assembly during Assembly session and Other dignitaries as specified by Tenderer from time to time.
- Priority-2: Head of the department, board, corporations and other dignitaries as specified by Tenderer from time to time.
- Priority-3: All other users

Note:

- Material supplied, installed and commission as per this rate contract should be covered under the **warranty for a period of 5 years from the date of FAT.**
- In case of any fault arised during the warranty period (as mentioned above), as per the specification of the RFP the successful bidder is requires to install the replacement of faulty material at free of cost.
- **In case of Non-Compliance of RFP Specification:**
 - o Any time during the warranty period it is found that the materials supplied/Installed/commissioned are not as per the specification of the RFP/work order Tenderer reserves the right to ask the successful bidder to replace all such material at free of cost.
 - o Successful bidder requires to attend and rectify the non-compliance within seven (7) days of receipt of such notice/information from the Tenderer. If, successful bidder fails to attend and rectify the same, then successful bidder shall reimburse DST/GIL all costs and expenses incurred for such defect rectification.

3.8.3 Time Lines for execution of RF Connectivity work (GSWAN)

- The Tenderer will provide centralized helpdesk for assistance or registration of user complaints through various mediums like Call/SMS/Email of ticket generation system. Bidder is responsible for coordination with the Helpdesk operator for early resolution of the complaints/request booked at the centralized helpdesk provided by the TENDERER.

Request for Proposal Vol-II Scope of Work

- On ticket generation at the centralized helpdesk, the calls pertaining to the RF connectivity, created under this RFP, will be allotted to the bidder for further resolutions of the complaints.
- After rectifying the compliant, bidder is required to update the resolution/call-closure on the centralized helpdesk.
- The bidder will also be responsible for replacement of faulty equipment's at sites even in case of same due to power surge issues at the sites, without any additional cost to the tenderer
- The Tenderer or its designated agency will monitor the performance of links during the operations period. The Tenderer or its designated agency will be responsible for verification, validation of all works/services under the terms & conditions of the agreement.

Operations and Maintenance of RF Devices

- The Successful Bidder shall be responsible for day to day operations and maintenance for a period of 5-years from the date of commissioning of the project.
- It shall be the responsibility of the Successful Bidder to ensure that all software/firmware etc. should be updated for patches/release etc. periodically.
- Reactive Maintenance: the bidder needs to ensure all the fault tickets logged in the helpdesk tool of the Tenderer are addressed and resolved in timely manner as per the SLA's defined
- Preventive Maintenance: The bidder should perform the preventive maintenance of the link/equipment's every 6 months and provide a report for each and every link installed. The preventive Maintenance should include, but not limited to, following:
 - o Check/Repair/Replace: connectors, clamp, antenna feeder, STP/Cat-6 cable, etc.
 - o Dusting of the structure and Radio's
 - o Check signal strength, realignment of antennae, etc.

Section IV: Penalties

4.1 GSWAN Bidder shall be paid Monthly Payment (MP) as per the services provided to TENDERER. The overall penalty would be generally capped at 10% of MP amount. If the cap of overall penalty is reached in two consecutive Months, the penalty cap for the third Month onwards, for each Month will increase by 5% over the penalty cap for the preceding quarter till it reaches 25% of the MP. In addition to the applicable penalty and the provisions pertaining to closure/termination of contract, the TENDERER shall be within its rights to undertake termination of contract if or anytime the penalty increases by 15% of the MP. Once the penalty cap has increased beyond 10%, if the bidder through better performance delivery for any Month, brings the leviable penalty below 10% then the computation of the 1st of the 2 consecutive months as referred above will reset and will begin afresh. Availability will be calculated on a monthly basis.

Sl. No.	SLA	Target	Penalties in case of breach in SLA	Remarks
1	Network availability SC-DC Link	99.74%	a) 99.74% or Better= NIL b) 99.50% to 99.73%=0.25% of MP c) 99.00 to 99.49% = 0.50% of MP d) less than 99% = 0.75% of MP	
2	Network availability DC – TC	99.50%	a) 99.50% or Better= NIL b) 99.00% to 99.49%=0.10% of MP c) 98.50 to 99.99% = 0.25% of MP d) less than 98.50% = 0.50% of MP	

Request for Proposal Vol-II Scope of Work

3	Network availability DC- other PoPs, TC- other PoPs	99.50%	a) 99.50% or Better= NIL b) 99.00% to 99.49%=0.10% of MP c) 98.50 to 99.99% = 0.25% of MP d) less than 98.50% = 0.50% of MP	
4	GSWAN connectivity/service issues one or more Horizontal Links/offices/one or more users	Non-resolution of the issue or Un escalated events/ incidents/ faults to respective agencies as per Severity defined in above sections.	Rs. 100/- per hour per Incident/issue/SR or Part thereof	Bidders are responsible for O&M of GSWAN services including HO offices. This includes fault detection, analysis, and escalation to respective agencies down-link reported in NMS or on help desk
5	GSWAN Backbone Latency	If the GSWAN Backbone Latency is more than the permissible limit as mentioned in SLA, Successful bidder has to analyze, report, escalate and get the issue resolved within 24 hours.	Rs. 2000 per hour, per instance or part thereof.	
6	GSWAN Backbone Packet Loss	If the GSWAN Backbone Packet Loss is more than the permissible limit as mentioned in SLA, Successful bidder has to analyze report, escalate and get the issue resolved within 6 hours.	Rs. 2000 per hour, per instance or part thereof.	
7	Delay or Non submission of Various MIS reports as mentioned in SLA	As mentioned in respective SLA	Rs. 1000 per instance per report	

Request for Proposal Vol-II Scope of Work

8	Fault resolution of equipment/devices/ accessories covered under O&M and CAMC services	If any GSWAN devices/ supportive equipment's /accessories covered under O&M and CAMC services are faulty / non-working, Bidder is required to repair/replace the same as per Warranty /CAMC clause within 4 hours	Rs. 1000 per day per devices or part thereof	This penalty will be in addition to penalty on Availability of SLA of links.
9	Auto Incident resolution	Un escalated events/ incidents/ faults to respective agencies as per the time line defined in severity level section in this RFP from event generated in NMS tools/mail/ other mode of communications	Rs. 100 per hour per incident	
10	WI-FI	Uptime of Hotspot availability : Average Uptime should be > or = 99 % per site per Month for hot spot availability.	1. Average Uptime 99 % or above – No Penalty 2. Average Uptime below 99%- For each 1.0 % slab (lower) a penalty 0.5 % on MP shall be charged.	As per SLA clause following are applicable penalty for hot spot availability
		Uptime for Core Infrastructure (installed at SDC) Availability: Average Uptime should be > or = 99.50 % per Month for core system availability.	1. Average Uptime 99.50% or above- No Penalty 2. Average Uptime below 99.50 %- For each 1.0 % slab (lower) a penalty 0.1 % on MP shall be charged.	As per SLA clause following are applicable penalty for core system availability.

IMPLEMENTATION TIMELINES IN RF CONNECTIVITY

S/n	Activity	Timeline	Penalty
1	Delay in Installation and Commissioning	15 working days from work order	0.5% of order value for delayed item per week or part thereof for delay in installation and commissioning

Note: Maximum Penalty cap of 10% of contract value for Penalty for Delay in Implementation.

SERVICE LEVEL

S/n	Activity	Target	Penalty
1	Availability of Link	99.74%	a) 99.748.50% or Better= NIL b) 98.00% to 99.73 = 5% of MP per link c) 96.00% to 97.99% = 10% of MP per link d) 90.00% to 95.99% = 20% of MP per link e) 80.00% to 89.99% = 40% of MP per link d) if the link is not available for 80% or less in a month, the link will be considered as unavailable and the payment for the said link will not be considered in the MP.

Note: Successful Bidder shall be paid Monthly Payment (MP) as per the services provided to TENDERER. The penalty, if any, will be recovered against the payment invoice submitted by the selected agency. Availability will be calculated on a Monthly basis. There will be no maximum capping for penalty.

If the TENDERER fails to provide space and related clearances to carry out the job as per the agreement terms, as a result of which the installation of the equipment is delayed and the Successful Bidder is not able to adhere to the schedule for completing the Acceptance Tests. Delay solely on account of above will not be included while ascertaining actual delay.

Note: Above mentioned Penalties are all additive

4.2 Network availability

4.2.1 Network availability for a month is defined as total time (in minutes) in a month less total down time (in minutes) in a month excluding planned downtime. The network is considered available when all the services mentioned in the requirement section in full capacity are available. Bandwidth or Link downtime will not be considered as part of network downtime.

Network Uptime (%) =

Sum of total minutes during the Month - Sum of downtime minutes during the Month

----- X 100
Sum of total minutes during the Month

4.2.2 Bidder will take at least 7 working days prior approval from the TENDERER for the network maintenance i.e. planned downtime. Bidder's SLA and Penalty would be applicable only after final acceptance testing indicating that the link is completely functional. The Operator's request for payment shall be made at the end of each Month by invoices along with the following supporting documents:

- (a) Performance statistics
- (b) Log of network parameters along with Service Down time calculation and Uptime percentage.
- (c) Any other document necessary in support of the service performance

acceptable to GoG.

4.2.3 The Monthly Total Downtime will be the sum of the downtime incurred in each month.

The deduction/penalty will be calculated on the Monthly Total Downtime.

4.3 Penalty for not providing Video-conferencing/ Web casting services

If Successful Bidder fails to provide Video conferencing services or managing VC/Web casting mentioned in the scope of work, Rs. 2000 per incidence per location will be levied.

4.4 Penalty for non-keeping the control room up-to-date

If Successful Bidder fails to keep proper cooling, electrification, cabling, cleanliness, hygiene and safety requirements, various registers and network diagram as mentioned in the scope of work, Rs. 50,000 per location per Quarter will be levied.

4.5 Penalty for not providing technical feasibility and cost-estimation Report:

If Successful Bidder fails to provide technical feasibility report for expansion and laying of new horizontal links/POPS and effort and cost estimation of the same within **7 working days** from the date of intimation from TENDERER, as mentioned in scope of work, Rs. 1,000 per feasibility per day or part thereof will be levied.

4.6 Penalties for delay in takeover

If successful bidder fails to complete the taking over of existing O&M of GSWAN within the 60 working days from the project kick-off date TENDERER a Penalty of 0.50% of Monthly Payment for each week of delay or part thereof shall be levied, until the completion of take over process and signoff from TENDERER. If the delay continues beyond 12 weeks, TENDERER may terminate the Agreement and forfeit the PBG.

4.7 Penalty for Delay (Applicable in case of upgradation/replacement of existing devices/solution as per RFP scope):

S. No.	Activity	Timeline	Penalty
1	Delay in Delivery/ Supply of Hardware	T+ 60 days	0.5% of Contract value (as per Schedule-I of Price BID) per week or part thereof for delay in delivery (Delay beyond T+90 days TENDERER may terminate the contract and Forfeit the PBG).
2	Delay in Implementation	T+120 days	0.75% of Contract value (as per Schedule- I of Price BID) per week or part thereof for delay in delivery (Delay Beyond T+150 days TENDERER may terminate the contract and Forfeit the PBG)
3	Delay in FAT	T + 180 days	0.10% of Contract value (as per Schedule- I of Price BID) per week or part thereof for delay in FAT

T= O&M start date

Note: The above clause for penalties due to delay in FAT shall only be applicable for the delay attributed solely to the successful bidder as per his roles and responsibilities, delay due to other reasons shall not be considered.

4.8 Penalties for misuse

In case of misuse of bandwidth/ Internet at the instance of successful bidder, the penalty imposed on the successful bidder, without prejudice to other remedies available to TENDERER under the Agreement, shall be **Rs 1,00,000/- per event of misuse**. If the misuse continues for two months, TENDERER may terminate the Agreement

4.9 Penalties for not keeping man-power

If successful bidder does not deploy the required specified quantity & quality manpower as per deployment plan of the proposed technical solution of the RFP or a person deployed is not reporting to the duty, there would be a penalty per person per day as defined in Resource section 2.25 above and will be deducted from the monthly payment subject to a cap of 10% of the Monthly payment. If the above incidence occurs two times in one year, Tenderer may reserve the right to terminate the contract and no payment would be done for the services rendered in that particular Month.

4.10 Penalty for Delay in taking Insurance:

Successful bidder will take insurance of the equipment under O&M within Six months from the date of signing of contract. Penalty of INR 1 lakh per month after six months from the kick-off date shall be levied.

4.11 Penalty for delay in replacement of batteries:

If Successful Bidder fails to replace the internal as well as external battery banks used for UPS and other equipments at SC, DC, TC & other PoPs with new batteries two times during the contract period of 5 years as mentioned in scope of work i.e. during 9th quarter and 17th quarter of the O&M services, to begin with **2%** MP of the 9th and 17th quarter would be withheld. In case the replacement of batteries is delayed beyond 10th and 18th quarter, the withheld amount shall be forfeited and from subsequent payment due, **penalty @2% of the Monthly payment** due will be levied till the replacement is made. Moreover, such non-performance of the scope of work may result into termination of contract. This penalty shall be exclusive of all other penalties proposed under the contract.

4.12 Penalty for delay / non-conducting of the training:

The bidder has to conduct technical as well as soft skill training to the manpower deployed in GSWAN Project on regular interval as mentioned in RFP. The penalty for delay in training will be 5000 / day.

4.13 Penalty for delay in VA / PT

The bidder has to conduct VA / PT as per defined interval as mentioned in this RFP. The penalty for delay in VA / PT attributed to bidder will be 1000 / Day.

4.14 Penalty for not conducting User Training & awareness activities

Request for Proposal Vol-II Scope of Work

The bidder has to conduct User training & awareness activities of GSWAN users at all levels (SC, DCs & TCs) as per defined interval as mentioned in this RFP. The penalty for not conducting User training & awareness activities for GSWAN users will be Rs. 2000 per location per quarter.

4.15 Penalty for not keeping adequate Spares

The bidder has to keep adequate spares of the equipment as mentioned in this RFP document. The penalty for not keeping adequate spares will be Rs. 100000 for each such observed instances.

4.16 Operational Penalties (LAN works/GSWAN/SICN):

4.14.1 The successful bidder shall repair/ replace all faulty material covered under the warranty within the shortest possible time thus ensuring minimum downtime, failing which applicable penalty will be imposed. The following penalties for Operational Deficiencies shall apply:

4.14.1.1 The successful bidder shall be responsible for maintaining the desired performance and availability of the system/services. Successful bidder should ensure the prompt service support during warranty period.

a) If complain is made before 4 pm of the working day, resolution time shall be counted from the same day and for complain made after 4 pm, resolution time shall be counted from next working day. Timeline for resolution is, as follows.

b) Within 8 working hours for offices located at District Headquarter, including other offices.

c) Within 24 working hours for offices located at Taluka and at all other remaining locations.

d) For calculation of above penalty, if any, normal working hours of Government of Gujarat is from 10:30 am to 6:10 pm on working day.

If the successful bidder fails to resolve the call as specified above, the following penalty will be imposed on each delayed day, which will be recovered against Performance bank guarantee submitted by the successful bidder on completion of warranty period.

Site/Location	Penalty/Day, for each day, if problem is not resolved within 8 hours	Penalty/Day, for each day, if problem is not resolved after 24 hours
All Sites	Rs. 1000/- Per day	Rs. 2000/- Per day

Note:

- 1) If the delay continues beyond 10 weeks, Tenderer may terminate the Agreement and forfeit the PBG.
- 2) If complain is made before 4 pm of the working day, the same should be attended on the same day and for complain made after 4 pm, resolution time shall be counted from very next working day.
- 3) For calculation of above penalty, if any, normal working hours of Government of Gujarat is from 10:30am to 6:10pm on any working day.

- 4) In case, there is delay attributable to granting access to the equipment to be restored on the part of GoG or on part of end user, such delays shall be reduced from the time taken for call completion after due consideration by the TPA/Tenderer.

4.17 Improvement strategy & Incentive

- a) The bidder is expected to put in efforts to improve the complaint management processes by improving on the response as well as resolution time of the incidents like network downtime of GSWAN services. Also, seamless availability of GSWAN services heavily depends on multiple factors like:
- Co-ordination between resources of various agencies like power utility, bandwidth, O&M operator & GoG offices, etc.
 - Proactive monitoring & analysis of occurrence of incidents (downtime & type of complaints)
 - Proper user education & awareness for proper handling of GSWAN equipment facilities at GoG office level
 - Uptime of GSWAN networking equipment
- b) The successful bidder shall implement a process improvement strategy for improvement & up keeping of GSWAN services. The improvement strategy shall focus on the proactive monitoring and analysis of historical incidents & its frequency of occurrence; standard operating process & measures for effective co-ordination between the stakeholders (within & outside GoG) & proactive measures in reducing the incidents resulting in loss of GSWAN services; educating the users to proactively act as first responders to do the right thing for availing & maintaining GSWAN services. The bidder may suggest technological tool for defect management & its resolution tracking. Regardless of the cause/factor resulting into non-availability of GSWAN services, the ultimate objective of this improvement strategy is to achieve improvement in-
- Response & resolution time for network downtime
 - Availability of GSWAN services by reducing incidents resulting into network downtime
 - Satisfaction of GSWAN users
- c) In addition to the Payment terms, the selected O & M agency shall be eligible for incentives as per the criteria given below and the same shall be paid on a quarterly basis, subject to a maximum of 5% in a year. Selected O & M agency shall make a claim for incentives based on the monthly reports submitted by them. The tenderer or its designated agency shall evaluate the reports and take a decision on awarding the incentive to the selected O & M agency. The decision of tenderer in this regard shall be final, undisputable and binding on the selected O & M agency. With a goal to achieve zero complaint resulting into the better availability of GSWAN services, the tenderer shall incentivize the appointed O&M agency on following Parameters:

Request for Proposal Vol-II Scope of Work

Sr. No.	Deliverable	Targets	Incentive Amount / %
1	Resolution of registered User Complaints	90% of the total complaints of registered users for Level 3 & Level 4 incidents resolved on the same day / 12 working hours during a particular month	0.25% of Monthly O&M invoice
2	Network availability DC- other PoPs	More than 99.70% for 3 consecutive months	More than 99.70%: Rs. 50000/- More than 99.80%: Rs.1,00,000/- to be paid once in three months.
3	Network availability TC- other PoPs	More than 99.70% for 3 consecutive months	More than 99.70%: Rs. 50000/- More than 99.80%: Rs.1,00,000/- to be paid once in three months.
4	Feedback from Top Officers of the district / Taluka. (Collector / Mamlatdar & other high rank class – I officers)	Quarterly (Best Feedbacks / Comments received from top officials)	Top Performer award along with appreciation letter will be given by DST.

- For Point no. 2, definition of Level of Incidents, please refer Section 3.7.2 of Volume – II
- The overall incentive will be capped at maximum 5% of monthly payment value

Section V: Specification

5.1 CABLE LAYING WORKS

5.1.1 General

The Underground OFC/JFC are extensively used in outdoor network of GSWAN/SCAN/SICN networks. The cables are laid from GSWAN nodes to Distribution Points (DPs). For the purpose of flexibility, Pillars / Junction boxes are introduced in the network. The primary cables, which are of higher size, are laid from GSWAN / SCAN locations to Pillars / Junction boxes. The distribution cables are laid from Pillar / Junction box to DP. The capacity of Pillars and DPs are decided in accordance with demand and size of the network. The quality of construction of U/G cable Net Work decides the quality and reliability of GSWAN/SCAN services, delivered to the users to a large extent. Therefore, the construction practices of the U/G cables should be of very high quality, strictly in accordance with constructions specifications.

Bidder should supply/install all required accessories whether it is mentioned explicitly or not to adhere to the scope of work of this RFP. All active network components should be IPv6 compatible and should be with IPv6 ready from Day1.

5.1.2 Construction Specifications:

5.1.2.1 Classification of Soil: For the purpose of trenching, the soil shall be categorized as under.

5.1.2.1.1 Soft Soil

This will include all types of soils- soft soil/hard soil / morrum i.e any strata, such as sand, gravel, loam, clay, black cotton morrum, single, river or nalla bed boulders, soiling of roads, paths, densely pebbles/stones etc., lime concrete, mud concrete and their mixtures which for excavation yields to the application of picks, shovels, sacrificers, ripper and other manual digging implements including chiseling.

5.1.2.1.2 Footpaths / Along Road Side:

Trenching on Foot Path or along Road on carpeted surface may be necessary in certain stretches where roads have been metaled edge to edge and there is no un-metaled corridor or footpath available for trenching and laying the cables.

- (i) Tarmac (Asphalt) Foot Path/ Road: means Foot path / Road with tarmac surface with or without compacted strata below the tarmac surface, irrespective of thickness of Tarmac/Metal.
- (ii) Kharanja: means Footpath / Road covered with various types of bricks with or without compacted strata below the surface, irrespective of thickness of bricks.
- (iii) Tiled Foot Path/ Roads: means Footpath / Road covered with various types of tiles/stone slabs with or without compacted strata below the tiled surface, irrespective of thickness of tiles / stone slabs.

- (iv) Cement Concrete Foot Path Road: means the surface on Footpath / Road covered with CC (Cement Concrete) with or without compacted strata below the surface, irrespective of thickness of cement concrete.

5.1.2.2 Road Crossings:

- (i) "Tarmac or Asphalt Road" means the road surface, which is metaled by asphalt/tarmac normally having compacted strata below the metaled surface, irrespective of thickness of asphalt/tarmac.
- (ii) Kharanja Road: means road covered with various types of bricks with or without compacted strata below the tiled road surface, irrespective of thickness of bricks.
- (iii) Tiled/CC Road: means road made of tiles of any type/stone slabs/bricks or CC road normally having compacted strata below the tiled/CC surface, irrespective of thickness of tiles/CC.
- (iv) RCC Road: means the surface made of cement concrete duly reinforced with steel bars normally having compacted strata below RCC, irrespective of thickness of RCC.
- (v) WBM road: means water bound mecadam surface made of stone, metal and gravel and rolled with road roller. At road crossings, the trenches shall be so dug that top of RCC pipe shall be at one-meter depth from ground level.

5.1.2.3 Excavation of Trenches

Before excavation of trenches the route should be marked for trenching. Care should be taken to see that the route of the trench to excavate is reasonably straight avoiding the existing underground service.

The Bidder should take trial pits to locate the underground services before commencement of actual trenching. These trial pits shall be 30 cms. wide, 120 cms. deep and 120 cms. long at right angles to the proposed trench at an interval of 20 to 50 Mtrs along the proposed cable route. If a slab is encountered, the same may be removed and trial pits may be made.

In city areas, the trench will normally follow the footpath or the road except where it may have to come to the edge of carriage way or cutting across roads with the specific permission from the concerned authorities maintaining the road (such permission shall be obtained by the Bidder). Outside the city limits, the trench will normally follow the boundary of the roadside land. However, where the roadside land is full of burrow pits or when the cables have to cross culverts / bridges or streams, the trench may come closer to the road edge or in some cases, over the embankment or shoulder of the road (Permission for such deviations for cutting the embankment as well as shoulder of the roads shall be obtained by the Bidder).

The alignment of the trench will be decided by Engineer-In-Charge or by TPA. Once the alignment is marked, no deviation from the alignment is permissible except with the approval of Engineer-In-Charge or TPA. While marking the alignment only the centre line

will be marked and the Bidder shall set out all other works to ensure that, the excavated trench is as straight as possible. The Bidder shall provide all necessary assistance and labour, at his own cost for marking the alignment. Bidder shall remove all bushes, undergrowth, stumps, rocks and other obstacles to facilitate marking the centre line without any extra charges. It is to be ensured that minimum number of bushes and shrubs shall be removed to clear the way and the Bidder shall give all consideration to the preservation of the trees.

The line-up of the trench must be such that cables shall be laid in a straight line except at locations where it has to necessarily take a bend because of change in the alignment or gradient of the trench.

5.1.3 Methods of Excavation:

In city limits as well as in built up areas, the Bidder shall resort to use of manual labour only to ensure that no damage is caused to any underground or surface installations belonging to other public utility services and / or private parties. However, along the Highways and across country routes, there shall be no objection to the Bidder resorting to mechanical means of excavation, provided that no underground Installations exist in the path of excavation, if any, are damaged. There shall be no objection to resort to horizontal boring to bore a hole of required size and to push through G.I. Pipe through horizontal bore at road crossing or rail crossing or small hillocks etc.

Necessary barricades, night lamps, warning boards and required watchman shall be provided by the Bidder to prevent any accident to pedestrians or vehicles. When trenches are excavated in slopes, uneven ground, inclined portion, and the lower edge shall be treated as normal level of the ground for the purpose of measurement of depth of the trench. In certain locations, such as uneven ground, hilly areas and all other places, due to any reason whatsoever it can be ordered to excavate beyond standard depth of 100 Cms. above the cable to keep the bed of the trench as smooth as possible.

If excavation is not possible to the minimum depth of 100 Cms. above the cable, as detailed above, full facts shall be brought to the notice of the Engineer-In- Charge / TPA in writing giving details of location and reason for not being able to excavate that particular portion. Approval may be granted in writing under genuine circumstances. The Bidder shall be responsible for all necessary arrangements to remove or pump out water from trench. The Bidder should survey the soil conditions encountered in the section and make his own assessment about dewatering arrangements that may be necessary. Wherever the soil is hard due to dry weather conditions, if watering is to be done for wetting the soil to make it loose, the same will be done by the Bidder.

5.1.3.1 Trenching near culverts / Bridges:

At bridges and culverts the cable shall be laid in GI pipe of suitable size with the permission of concerned authorities maintaining the roads/bridges. Such permission shall be obtained by the Bidder. While carrying out the work on bridges and culverts, adequate arrangement for cautioning the traffic by way of caution boards during day time and danger lights at night shall

be provided. The GI pipe should be clamped to the outside of the parapet wall of the culvert or bridge with the help of clamps, nails, nuts, bolts and screws of suitable size to ensure that the pipe is securely fixed. The GI clamps should be of minimum 25 mm width and 3 mm thickness and should be fixed at an interval of 50 cms. If necessary, the pipe should be taken to the parapet walls at the ends where the wall diverges away from the roads. The work should be carried out in consultation with the authorities concerned maintaining the roads and bridges.

In case of small bridges and culverts, where there is a likelihood of their subsequent expansion and remodeling, the cable should be laid with some curve on both sides of the culvert or the bridge to make some extra length available for readjustment of the cable at the time of reconstruction of culvert or the bridge.

5.1.3.2 Excavation in Surfaced Strata:

5.1.3.2.1 Excavation on Footpath

The excavation of trenches in all types of footpaths including dismantling of asphalt/all type of tiles/CC and WBM shall be done up to a depth such that the top of the cable is 1.0 M below the normal ground level. The excavation on the footpaths will be done manually. The Bidder shall have to provide shoring wherever necessary, in case the depth of trench is more than one meter. It is expected that the other services may be present below the footpath, therefore, extra care need to be exercised while excavation of trenches.

5.1.3.2.2 Excavation of Trenches along the roads (which are carpeted end to end)

The excavation of trenches along the roads which are carpeted from end to end including dismantling of asphalt, concrete and WBM shall be done up to a depth such that the top of the cable is 1.0 M below the normal ground level. The excavation along the roads shall be done manually. The Bidder shall have to provide shoring wherever necessary, in case the depth of trench is more than one meter. It is expected that the other services may be present below the roads, therefore, extra care need to be exercised while excavation of trenches.

5.1.3.2.3 Excavation at Road Crossings:

The excavation of trenches in all types of roads including dismantling of asphalt / all type of tiles / CC and WBM shall be done up to a depth such that the top of the RCC pipe is 1.0 meter below the normal ground level. After excavation of trench, RCC Pipes of 100mm/ 150mm/225mm /300mm dia. shall be laid at the road crossings. The roads, which are broad, may be opened for half their width, allowing the other half for use of vehicular traffic. The second half of the width should be opened after laying pipes and reinstating the first half of the trench. Pipes laid in the second half should be coupled firmly with those laid in the first half. Care must be taken to couple the pipes fully. The pipes should be laid with a slight slope from the center to the sides of the road to prevent collection of water. 8 mm PP Rope shall be drawn through the laid pipes to facilitate cleaning and cable pulling at a later date before closing the trench.

As the work on road crossings entails lot of inconvenience to vehicular traffic and pedestrians, it is desirable to bury extra pipes for future expansion at the initial stage itself. The spare pipes must be sealed properly at both the ends of the road to obviate the possibility of pipe getting choked due to settlement of sedimentation etc. The Bidder shall have to provide shoring, wherever necessary, in case the depth of trench is more than one meter. Necessary barricades, night lamps, warning boards and required watchman shall be provided by the Bidder to prevent any accident to pedestrians or vehicles.

5.1.4 Trenches of Less Depth:

The depth of trench is very important for future life of cables. Therefore, it is very much necessary for Bidder to ensure that the standard depth is maintained in normal circumstances. However, due to obstructions, if the standard depth cannot be achieved, lower depths up to certain limits are acceptable by the authorities with extra protection as per specifications. The relaxation shall be obtained from the Engineering in charge/ TPA, giving reasons for not achieving standard depth.

5.1.5 Laying of Cables:

After excavation of trenches, approximately 5 Cms thick bed of soft soil/ or sand (in case the excavated material contains sharp pieces of rock/stones) is laid before directly laying the cable. Adequate care shall be exercised while laying the cables so that the cables are not put to undue tension/pressure as this may adversely affect the electrical characteristics of cables with passage of time. Sharp bends shall be avoided. Bends, if any, the radius of curvature should be more than at least six times the diameter of the cable. After the completion of laying, sand/ sieved earth, free of stones etc., shall be placed over the cable to a height of 7.5 Cms. duly levelled and rammed lightly to form a bedding for warning bricks or Half round RCC pipes/ stone slab/ Pre cast RCC slab for mechanical protection.

The cables may be required to be pulled through RCC/ GI Pipes at road crossings, Extra care should be taken to avoid damage to the cable while pulling through pipes which may occur due to kinks. The Bidder should have the required tools and equipments for the purpose to complete the job in a professional manner. The Bidder shall ensure that trenching and cable laying activities are continuous, without leaving patches or portions incomplete in between. When there are number of cables of the same size in the same trench it becomes difficult to identify the particular cable at time of maintenance. Therefore, identification collars bearing L.I. Number of the cable shall be tagged to all the cables. The identification collars shall be provided at an interval of not more than 2 meters.

5.1.5.1 Laying of OFC through Horizontal Directional Drilling (H.D.D.)

Excavation of trench and laying of HDPE Pipes through H.D.D. technique. The Optical Fibre Cable

Request for Proposal Vol-II Scope of Work

shall be laid through PLB HDPE pipes. Back filling and dressing of the excavated trenches. Blowing/puling of Optical Fiber Cable with proper tools and accessories.

5.1.6 Placing of Half Round RCC Pipes / Layer of Bricks

After laying of cables, it is covered by a consolidated layer of 8 Cms. of soft earth (or sand in special cases where excavated material contains sharp stones/objects) which should be free from stones or other sharp objects, carefully pressed and lightly tamped. On this layer of soft earth, a layer of half round RCC pipes (100/150 mm dia) / Bricks is placed as a warning layer and also as a mechanical protection. The choice for protection layer out of half round RCC Pipes or bricks may be decided based on availability and comparative cost.

5.1.7 Back Filling and Compacting of the Excavated Trenches:

After laying the cables and providing warning/protection layer as per specifications, the remaining portion of the trench shall be filled in and well tamped in steps. The trench should be back filled in layers not exceeding 20 cms. each at a time and rammed. The Bidder shall remove the excess earth from the site and leave only a crown of earth rising approximately 5 cms. in the centre. This allows for natural subsidence. When digging on footpaths, along roads and crossings, care should be taken to see that the road is made motorable as soon as the work is completed. The permanent reinstatement of roads and pavement shall be done by the local authorities.

5.1.8 Erection of Pillars:

The pillars should be installed in safe places on footpaths at suitable locations convenient and accessible for maintenance. The positions close to the edge of footpaths, near transformers or below Electric Lines particularly H.T. Lines must be avoided. The location of pillar, which may obstruct the view of drivers of vehicles as on kerb lines at street intersections, locations in which the doors of the pillars when opened constitute a danger to pedestrians or traffic must be avoided. In general, the pillar shall be so located that reasonable and safe working conditions to the staff are possible throughout the year. The height of the pillar shall be such that the pillar does not get submerged during rains.

5.1.9 Erection of DPs:

The Distribution Points (DPs) are fitted on poles, walls or in the staircase walls easily accessible for maintenance, to terminate distribution cables coming from pillars. The items of work in erection of DPs are as under:

- I) Fixing of 20/32 mm G.I. Pipe with the help of clamps, nails and saddles at every 30 cms. The clamps should be made of 25 mm wide and 3 mm thick G.I. strips properly galvanized.
- II) Pulling of L.I. Cable (5 Pairs/10 pairs/20 pairs/50 pairs) through 20/32 mm dia G. I. Pipe of approximately 7 to 10 ft. and terminating the cable pairs in DP box and fixing of DP box on the wall with the help of suitable raw plugs/wooden gitti and screws.

5.1.10 Termination of Cables in MDF and Pillars:

The U.G. Cables are terminated on tag blocks on line side of the MDF. The MDF consists of iron

frame work and line side tag blocks are fitted on verticals. In the department, depending upon the height of the MDF room, MDFs of different sizes are erected. For simplicity and uniformity, a standard numbering scheme of verticals, tag blocks and tag numbers in the tag block is followed.

While terminating the cables in MDFs and Pillars, the correspondence of pairs shall be maintained from the point of view of counting of pairs and maintenance of the cables. In case of armored cables, the armor of the cable shall be connected to the C.T box mounting frame in the pillar and to the verticals of MDF, which are earthed.

The work of "termination on MDF and pillars "includes:

- I. Fixing of tag blocks on MDF vertical/CT boxes in Pillars.
- II. Drawing the cable in to the pillar and removing the cable sheath for required length.
- III. Providing earth continuity with the armor of the cable(s).
- IV. Cleaning the insulated conductor and covering the formed bunches with PVC sleeve/tape.
- V. Termination of cable pairs in Tag blocks/CT boxes.
- VI. Sign writing with white enamel paint of reputed brand on inner panel of the pillar shall be done indicating the termination details. On MDF, the written labels shall be put in place provided for it indicating the termination details. The details of sign writing shall be given by the Engineer-in-charge.
- VII. The termination of cables should be done using standard tools.

5.1.11 Jointing of cables:

The quality of jointing work is of immense importance and therefore, the jointing work should be done experienced jointers using standard tools and accessories. The work of cable jointing involves jointing of pairs by twisting. The quality of joint is vital for overall electrical characteristics and quality of transmission of the subscriber loop and therefore, the same has to be done meticulously. The items of work involved in jointing are as under:

- I. Digging the Pit for the Joint.
- II. Preparation of cable ends for jointing.
- III. Jointing of cable conductors by twisting or by machine jointing using modular connectors.
- IV. Closing the joint and Flooding of the joint (Flooding of Joints shall be mandatory).
- V. Providing protection to the joint with half round RCC Pipe/ Briks
- VI. Back filling and compacting.
- VII. Providing joint indicator and noting distances from three permanent points for future reference to locate the joints.

The Bidder shall make hundred percent pairs available from end to end. To ensure the availability of 100% pairs end to end it is a good practice not to close the joints until all the pairs are tested from MDF to pillar for primary cable work and from pillar to DP for distribution cable work. In case of some pairs missing, the defects should be rectified at this stage itself, as the joints are still kept open. Once, all the pairs are available, joint shall be closed properly using jelly and other accessories as per instructions. Proper and adequate filling of jelly in the joints is of importance as any water ingress and trapped in the cavities will result into low insulation fault

at later date.

5.1.12 End-to-End Testing:

The cables are to be tested for continuity of pairs and electrical and transmission characteristics of the cable pairs, between MDF and pillar in case of primary cables and pillar and DPs in case of distribution cables separately. Broadly the following Parameters are tested

- I. Insulation
- II. Cross Insulation
- III. Continuity
- IV. Loop resistance
- V. Transmission loss
- VI. Cross talk level.

5.1.13 Cable route and Joint Indicators:

Cable route and joint indicators are to be provided to indicate the cable route and location joints. The route and joint indicators are to be used for cables laid in rural areas as availability of land marks over wide expanse of lands is scanty. The route indicators are to be placed at every 200 mts. and at every place where the cable changes direction. Joint indicators are to be provided at all joints. For the sake of uniformity and from viewpoint of identification of cable at later date for maintenance, the route / joint indicators shall be provided in the alignment of the trench. The route/Joint indicators shall be painted with Primer before painting with oil paint. The route indicators shall be painted with yellow paint and joint indicators shall be painted with red paint.

5.1.14 Documentation:

The documentation, consisting of route diagrams, depicting joint locations, termination details of cables on MDF, pillars and D.Ps., is of immense help at the time of maintenance or undertaking any re-arrangement work. The documentation shall be prepared primary cable wise for one or more than one primary cables with all its pillars shown and for all its pillars the distribution cables shown pillar wise, for each work order. Vender will have to undertake preparation of route diagram depicting alignment of cables on roadsides on a geographical map. Though it is desirable to prep are these diagrams on geographical maps to the scale but in case geographical maps are not available, the maps should be constructed to a reasonable accuracy by taking details from the local bodies of the area. On this diagram, besides showing alignment of the cable, the topographical details of the road, location of pillars and landmarks along side should also be shown to locate the cable(s) easily as and when required.

5.2 FOR LAN WORKS

For OFC (Single Mode):

- o Type of fiber: Single Mode (9/125 μ m)
- o Cable Type: Armored Outdoor Fiber cable (with HDPE Jacket)
- o Type of Armor: Corrugated Steel Tape Armor
- o Standard: ISO/IEC-11801, ITU G.652D

Request for Proposal Vol-II Scope of Work

- o Quoted OFC should be ETL/UL/TEC/CE, GoI/Meity certified/approved as on bid submission date and manufactured in India only. The bidder has to submit the Manufacturer test reports.
- o OEM must have minimum presence of 5 years in India as on bid submission date
- o The Manufacturer of the product (OEM) should have ISO 9001:2008 or latest
- o Performance Warranty: 20 years

For OFC (Multi Mode):

- o Type of fiber: Multi Mode (62.5/125 µm)
- o Cable Type: Armored Outdoor Fiber cable (with HDPE Jacket)
- o Type of Armor: Corrugated Steel Tape Armour
- o Standard: ISO/IEC-11801, ITU G.652D
- o Quoted OFC should be ETL/UL/TEC/CE, GoI/Meity certified/approved as on bid submission date and manufactured in India only. The bidder has to submit the Manufacturer test reports.
- o OEM must have minimum presence of 5 years in India as on bid submission date
- o The Manufacturer of the product (OEM) should have ISO 9001:2008 or latest
- o Performance Warranty: 20 years

For the CAT-6A cables:

- o Unshielded Twisted Pair (UTP), Category 6A, Conductor Size: 23 AWG, Conductor: Bare Copper, Standards: ANSI/TIA/EIA-568 C.2, ISO/IEC-11801, Jacket/ Sheath Type: LSZH (Low Smoke Zero Halogen)
- o Quoted CAT6A cables should be ETL/UL/TEC/CE, GoI/Meity certified/approved as on bid submission date and manufactured in India only. The bidder has to submit the Manufacturer test reports.
- o OEM must have minimum presence of 5 years in India as on bid submission date
- o The Manufacturer of the product (OEM) should have ISO 9001:2008 or latest
- o Performance Warranty: 20 years

For the Passive Networking Components:

- o OEM must have minimum presence of 5 years for items like Patch Panels, Information Outlets in India as on bid submission date
- o The Manufacturer of the items like Patch Panels, Information Outlets (OEM) should have ISO 9001:2008 or latest

For the Active Networking Components:

- o OEM must have minimum presence of 5 years in India as on bid submission date
- o The Manufacturer of the product (OEM) should have ISO 9001:2008 or latest

For HDPE pipe: ISI approved HDPE pipe. The pipes shall be supplied with ISI mark on each pipe. (The pipe offered shall bear ISI marking with License number. The copy of the valid ISI license issued by Bureau of Indian Standard to the manufacturer for the offered pipe shall be attached.)

For Casing Capping: ISI approved Casing Capping (The copy of the valid ISI license issued by Bureau of Indian Standard to the manufacturer for the offered Casing Capping shall be attached).

For Raceway; ISI approved Raceway (The copy of the valid ISI license issued by Bureau of Indian Standard to the manufacturer for the offered Casing Capping shall be attached).

For Flexible PVC Pipe: ISI approved Flexible PVC pipe. The pipes shall be supplied with ISI mark on each pipe. (The pipe offered shall bear ISI marking with License number. The copy of the valid ISI license issued by Bureau of Indian Standard to the manufacturer for the offered pipe shall be attached.

For Rigid PVC Pipe: ISI approved Rigid PVC pipe. The pipes shall be supplied with ISI mark on each pipe. (The pipe offered shall bear ISI marking with License number. The copy of the valid ISI license issued by Bureau of Indian Standard to the manufacturer for the offered pipe shall be attached.

For Rack: Certifications like ISO 9001:2008 (All rack should be supplied with 6 socket AC power distribution unit, 4 Fan for cooling and 1U cable manager)

CAT-6A Patch Cord (1, 2 & 3 Meter)

Category 6A, UTP Patch Cord, Conductor: 24 AWG or better, Conductor: standard copper wire, Standard Compliance: ANSI/TIA/EIA-568 C.2

CAT-6A Patch Panel (12 & 24 Port)

Panel Frame: Steel with Black Painting, Easy Port Labeling Identification Provision

I/o Box for CAT6A Cable

Category 6A keystone jacks suitable for 22-26 AWG, Standards: ANSI/TIA/EIA-568 C.2, ISO/IEC-11801

Fiber Patch Cord

Product: Optical Patch Cord, Standard: ANSI/TIA-568-C.3, ISO/IEC 11801

During the installation activities, records and route layout diagram must be kept of all items installed, including reference to cable pathways used, final location, identity of cables and equipment. The presentation of all of these records will provide the "As-Installed" basis for all future reference to the installation. The Optical Fiber and UTP cabling shall be installed in accordance with manufacturer's installation instructions. The installer will ensure that the manufacturer's specifications for the Optical Fiber cable and the UTP cables meet the transmission characteristics required by Cabling Standards. All installed cables, termination boxes, distribution panels and wall outlets shall be marked and numbered in accordance with Administration Standard for the Telecommunications Infrastructure. The documentation

required at the completion of the installation phases shall contain all of the following information, together with any other information the installer has acquired during the installation.

- “As-Installed” documentation, showing total cabling and connections installed using floor space plans and cable record sheets. This documentation must show all cables and outlets incorporating the full numbering and marking convention supplied.
- All test results and certification information, identified by cable, connection and numbering convention, necessary for all Optical Fiber and copper cables.
- Bidder is required to update the details of Hardware installed in the Assets Master of IWDMS before completion of FAT.

5.3 LAST MILE EQUIPMENTS

5.3.1 8 Port Manageable Gigabit Fiber Switch without SFP module (unloaded)

Min. Technical Specifica tion	Minimum 8 No's of (full Duplex) 1G SFP port.
	All ports should have features of auto- negotiate, flow control (802.3x), port- based network access control (802.1x), port security, MAC filtering etc.
	Minimum Switching capacity of 8 Gbps or more
	MAC address table of minimum of 8k per switch
	Should be IPv4 and IPv6 ready from day one
	Should have IEEE 802.1d STP, 802.1w RSTP / 802.1s MSTP, IEEE 802.1Q VLAN
	Features of DHCP, NTP/SNTP or equivalent, SNMPv1, v2 and v3, TELNET/ SSH, TFTP, Web/SSL
	IGMP versions 1 and 2 snooping: supports 1K multicast groups
	Should have console port for administration and management, CLI/ web based GUI
	Support for IEEE 802.3ad Link Aggregation Control Protocol (LACP), Up to 6 groups, Up to 8 ports per group
	All necessary interfaces, connectors, patch cords (if any) and licenses must be delivered along with the switch from day one.
	The Switch should be Rack mountable and the switch should be supplied with Indian standard AC power cord.
	Relay of DHCP traffic to DHCP server in different VLAN. Works with DHCP Option 82 ping, trace route, RADIUS/LDAP/ TACACS+, syslog, DNS client

5.3.1.2 L2 Switch: Gigabit Ethernet Manageable Switch

A) 16 Port Gigabit Ethernet Manageable Switch:

Min. Techni cal Specifi cation	Minimum 16 No's of 10/100/1000 Base-Tx PoE ports (full Duplex) and 2 x 1GE Uplink port. Switch PoE Power rating should be 150w or more
	All ports should have features of auto- negotiate, flow control (802.3x), port- based network access control (802.1x), port security, MAC filtering etc.
	Minimum Switching capacity of 30 Gbps or more
	MAC address table of minimum of 8k per switch
	Should be IPv4 and IPv6 ready from day one
	Should have IEEE 802.1d STP, 802.1w RSTP / 802.1s MSTP, IEEE 802.1Q VLAN

Request for Proposal Vol-II Scope of Work

	Features of DHCP, NTP/SNTP or equivalent, SNMPv1, v2 and v3, TELNET/ SSH, TFTP, Web/SSL
	IGMP versions 1 and 2 snooping: supports 1K multicast groups
	Should have console port for administration and management, CLI/ web based GUI
	Support for IEEE 802.3ad Link Aggregation Control Protocol (LACP), Up to 6 groups, Up to 8 ports per group
	All necessary interfaces, connectors, patch cords (if any) and licenses must be delivered along with the switch from day one.
	The Switch should be Rack mountable and the switch should be supplied with Indian standard AC power cord.
	Relay of DHCP traffic to DHCP server in different VLAN. Works with DHCP Option 82 ping, traceroute, RADIUS/LDAP/ TACACS+, syslog, DNS client

B) 24 Port Gigabit Ethernet Manageable Switch:

Min. Technical Specification	Minimum 24 No's of 10/100/1000 Base-Tx PoE ports (full Duplex) and 2 x 1GE Uplink port. Switch PoE Power rating should be 180w or more
	All ports should have features of auto- negotiate, flow control (802.3x), port-based network access control (802.1x), port security, MAC filtering etc.
	Minimum Switching capacity of 50 Gbps or more
	MAC address table of minimum of 8k per switch
	Should be IPv4 and IPv6 ready from day one
	Should have IEEE 802.1.d STP, 802.1w RSTP/802.1s MSTP, IEEE 802.1Q VLAN,
	Features of DHCP, NTP/SNTP or equivalent, SNMPv1, v2 and v3, TELNET/ SSH, TFTP, Web/SSL
	IGMP versions 1 and 2 snooping: supports 1K multicast groups
	Should have console port for administration and management, CLI/web-based GUI
	Support for IEEE 802.3ad Link Aggregation Control Protocol (LACP), Up to 6 groups, Up to 8 ports per group
	All necessary interfaces, connectors, patch cords (if any) and licenses must be delivered along with the switch from day one.
	The Switch should be Rack mountable and the switch should be supplied with Indian standard AC power cord.
	Relay of DHCP traffic to DHCP server in different VLAN. Works with DHCP Option 82 ping, trace route, RADIUS/LDAP/ TACACS+, syslog, DNS client

C) 48 Port Gigabit Ethernet Manageable Switch:

Min. Technical Specification	Minimum 48 No's of 10/100/1000 Base-Tx PoE ports (full Duplex) and 2 x 1GE Uplink port. Switch PoE Power rating should be 370w or more
	All ports should have features of auto- negotiate, flow control (802.3x), port-based network access control (802.1x), port security, MAC filtering etc.
	Minimum Switching capacity of 100 Gbps or more
	MAC address table of minimum of 8k per switch
	Should be IPv4 and IPv6 ready from day one
	Should have IEEE 802.1.d STP, 802.1w RSTP /802.1s MSTP, IEEE 802.1Q VLAN
	Features of DHCP, NTP/SNTP or equivalent, SNMPv1, v2 and v3, TELNET/ SSH, TFTP, Web/SSL

Request for Proposal Vol-II Scope of Work

	IGMP versions 1 and 2 snooping: supports 1K multicast groups
	Should have console port for administration and management, CLI/ web-based GUI
	Support for IEEE 802.3ad Link Aggregation Control Protocol (LACP), Up to 6 groups, Up to 8 ports per group
	All necessary interfaces, connectors, patch cords (if any) and licenses must be delivered along with the switch from day one.
	The Switch should be Rack mountable and the switch should be supplied with Indian standard AC power cord.
	Relay of DHCP traffic to DHCP server in different VLAN. Works with DHCP Option 82 ping, traceroute, RADIUS/LDAP/ TACACS+, syslog, DNS client

D) Router for Horizontal offices:

S/N	Specifications Requested as per bid	Minimum Requirement
1	Type of Router	WAN
2	No. of Gigabit Ethernet Interface Ports (10/100/1000 Base-T)	1 or More
3	No. of 1G SFP Slot (Fiber/Copper)	1 or More
4	Number of Gigabit Ethernet LAN Ports	4 or More
5	Packet Forwarding Rate (MPPS)	0 or More
6	Aggregated Throughput (Mbps)	100 or More
7	IPSec Throughput (Mbps)	50 or More
8	On site OEM Warranty(Years)	5

- Routers and Compatible SFP modules to be provided. SFP Module should be Single Mode and minimum 1000 base LX to cover the distance of 10KM. SFP Module must be compatible with Router.
- Device should allow configuration of at least one LAN port as a WAN port without modification in the Router Hardware"
- Router must support TCP/IP, PPP, IPSec and Bridging
- Router should support all standard routing protocols like BGP, OSPF, RIP, Static routes, IP-tunneling, NAT, NTP, etc.
- Router should have a dedicated Management/ Console port for WebUI/CLI Access, SNMP (v1, v2, v3), TFTP, etc."
- Router should support AAA features using Radius/LDAP, etc.
- All necessary Connectors, patch cords (if any) must be delivered along with the Router from day one.
- The Router should be supplied with Indian Standard power cables.
- It should be possible to use Router ports as Switch mode.
- The Router should be supplied with all applicable Licenses from day one.
- Router should have minimum Throughput of 100 Mbps

E) Wireless Radio for Horizontal offices:

Sr. No	Specification
Wireless Radio	
1.	Should support communication requirement including voice, video, data applications
2.	Should operate in 5.8GHz frequency band (ISM band)
3.	Should support point-to-point mode
4.	Should provide minimum throughput of 30Mbps
5.	Should be able to connect locations at a distance of up to 30kms
6.	Should support different type of antenna (Uni-directional, Omni-directional, Sectorial, etc.)
7.	Should have 10/100 Base-Tx Ethernet interface to connect to WAN/LAN port
8.	Should support 802.3u encoding
9.	Should be manageable through Console, SNMP (v1, v2, v2c), Http/ssl.
10.	Should support IPv6 from day 1
11.	Should be discoverable in the existing NMS tool
12.	The outdoor unit should be IP65 compliant
13.	Operating Ambient Temperature: 0 to 55 °C The bidder has to take into consideration the internal temperature adjustment of the bracket/Enclosure and other outdoor conditions at the location
14.	Should have inbuilt surge protection mechanism
15.	Should support traffic encryption
16.	Should be WPC compliant / TEC approved at the time of bidding

5.3.2 Transceiver/ Media Converter

- (a) **MiniGBIC Transceiver Single Mode type for Manageable switch:** Small Form Factor Pluggable module — Mini GBIC 100 FX or 1000 based LX module to support 100FX or Gigabit speeds over 9/125 Single mode Fiber up to a distance of 10 kms
- (b) **MiniGBIC Transceiver Multi Mode type for Manageable switch:** Small Form Factor Pluggable module — Mini GBIC 100FX or 1000 based SX module to support 100FX or Gigabit speeds over 62.5/125 Multi mode Fiber up to a distance of 220 mts for 1000 based SX and 2kms for 100FX
- (c) **Media Converter: For Multi-Mode Fiber (10/ 100 Mbps) for 1 Port**
- One RJ-45 10/ 100 BASE-TX port ST or SC 100 BASE-FX fiber port
 - Data Transfer rate – 10/100 Mbps Full Duplex
 - Fiber Cable: 62.5/125 micron
 - Cable Length: upto 2 Km
 - UTP Cable Type: Category 6

- Indicators: Power Indication, FX/RX Link Indication, UTP/RX Link Indication, Full/Half Duplex Indication
- Compatibility: Standards IEEE 802.3 10Base-T, 802.3u 100 Base-TX and 100 Base-FX Protocol CSMA / CD
- Connection Specification: One RJ-45, ST or SC Option, as required

(d) Media Converter: For Single-mode Fiber (10 / 100Mbps) for 1 port

- One RJ-45 10 / 100 BASE-TX port ST or SC 100 BASE-FX fiber port
- Data Transfer rate – 10/100 Mbps Full Duplex
- Fiber Cable: 9/125 micron
- Cable Length: 2 Km or above
- UTP Cable Type: Category 6
- Indicators: Power Indication, FX/RX Link Indication, UTP/RX Link Indication, Full/Half Duplex Indication
- Compatibility: Standards IEEE 802.3 10Base-T, 802.3u 100 Base-TX and 100 Base-FX Protocol CSMA/ CD
- Connection Specification: One RJ-45, ST or SC Option, as required

5.3.3 Voltage Stabilizer

S/N	Parameter	Minimum Specification
1	Device capacity	400VA
2	Voltage Correction	Automatic, IC Controlled
3	Input Voltage Range	130 V to 280 V
4	Frequency Range	50 Hz +/- 5 %
5	Output Voltage Range	200 V to 230 V, +/-5 %
6	Efficiency	> 95%
7	Protection/Cut off	Over Voltage and over Current Protection, Thermal and Electronic Overload
8	Device Construction	Compact and modular construction for easy handling and servicing
9	Power Outlets	4 Nos. 5 Amp Indian Standard Power Outlets
10	Operating Temperature	0-55 ° C. The bidder has to take into consideration of the internal temperature adjustment of the junction box
11	Status Display/ Indicator	Should display status of device like on/off, Low-high voltage indicator

5.3.4 Surge Protector

S/N	Parameter	Minimum Specification
1	Clamping Voltage	240 V
2	Response time	<10 ns
3	Energy Dissipation	Min 500 joules
4	Max voltage Spike protection	Up to 400 Volts
5	Max current Spike Protection	5000 Amps
6	Cable	Heavy duty Cable of standard Length

7	Power Outlet	Min. 4 Nos. 5 Amp Indian Standard Power Outlets
8	Operating Temperature	0-55 ° C. The bidder has to take into consideration of the internal temperature adjustment of the junction box

5.3.5 For Jelly Filled Cable (armoured 0.5 mm, 10, 20, 50, 100, 200 Pairs):

- o Diameter: 0.5 mm
- o Conductor: Copper
- o Insulation Material: High density polyethylene
- o Quoted JFC should be ETL/UL/TEC/CE, GoI/Meity certified/approved as on bid submission date and manufactured in India only. The bidder has to submit the Manufacturer test reports.
- o OEM must have minimum presence of 5 years in India as on bid submission date
- o The Manufacturer of the product (OEM) should have ISO 9001:2008 or latest

5.3.6 New Analog telephone (Push Button Type)

- o Type: Corded Phone
- o Headset Jack: Yes
- o Automatic Redial: Yes
- o Keypad: Large numerical with Multi-functional Keys
- o Dedicated Buttons: Flash Button
- o Other Indicators: Indicator Type-Ring
- o Keypad Features: Pause, Mute Button, Redial, large numeric keypad is easy to press, Ringer Volume Control, Flash, Large Numeric Keys, Numerical

5.3.7 New Plan telephone (1+1 for Boss Secretary Feature with speaker)

- o Type: Corded Phone
- o Headset Jack: Yes
- o Automatic Redial: Yes
- o Keypad: Large numerical with Multi-functional Keys
- o Dedicated Buttons: Flash Button
- o Other Indicators: Indicator Type-Ring
- o Features: Office Boss-Secretary Phone Call Transfer facility, Ringer volume control switch, Mute button and redial function, Flash and pause function, Intercom facility, Call transfer, Holding the lines/music on hold

Annexure A (GSWAN DC devices to be covered under CAMC)						
Ahmedabad						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	92	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
Cisco	Cisco	Cisco 5320	2	1/12/2016	30/11/2021	Yes
42U-Chill-RACK	Valrack	42U-Chill-RACK	1	1/12/2016	30/11/2021	Yes
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
	HID	EDWM-M	1	1/12/2016	30/11/2021	No
	HID	EHRP40-K	1	1/12/2016	30/11/2021	No
Battary Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Ac power cutoff device	-	-	2	1/12/2016	30/11/2021	Yes
AC	Lloyd	Lloyd 2ton split	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
				From	To	
42U-Chill-RACK	Valrack	42U-Chill-RACK	1	1/12/2016	30/11/2021	Yes
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battary Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
Cisco	Cisco	Cisco 5320	2	1/12/2016	30/11/2021	Yes
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X- 48LPS-L	1	1/12/2016	30/11/2021	Yes

Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	36	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
Ac power cutoff device	-	-	2	1/12/2016	30/11/2021	Yes
AC	Lloyd	Lloyd 2ton split 5star	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure A (GSWAN DC devices to be covered under CAMC)

Anand						
Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
				From	To	
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	Cisco-WS-C2960X 48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	2	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	36	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No

DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
AC	Lloyd	Lloyd 2ton split 5star	2	1/12/2016	30/11/2021	Yes
Ac power cutoff device	-	-	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure A (GSWAN DC devices to be covered under CAMC)

Arvali						
Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
				From	To	
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	19	1/12/2016	30/11/2021	No
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	No
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
Ac power cutoff device	-	-	1	1/12/2016	30/11/2021	Yes

Ac	Lloyd	LS24VIHC-	1	1/12/2016	30/11/2021	Yes
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battary Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	Juniper	Mx104	1	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure A (GSWAN DC devices to be covered under CAMC)

Banaskatha

Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
				From	To	
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes

Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	28	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
4 port OC3/1 port OC12 IM	Cisco	A900-IMA4OS	1	1/12/2016	30/11/2021	Yes
OC3 IR-1/STM1 S-1.1	cisco	ONS-SI-155-11	1	1/12/2016	30/11/2021	Yes
AC	Lloyd	Lloyd 2ton split 5star	2	1/12/2016	30/11/2021	Yes

Ac power cutoff device	-	-	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Bharuch						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battary Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	64	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
4 port OC3/1 port OC12 IM	cisco	A900-IMA4OS	1	1/12/2016	30/11/2021	Yes
OC3 IR-1/STM1 S 1.1	cisco	ONS-SI-155-11	1	1/12/2016	30/11/2021	Yes

Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	97	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
	HID	EDWM-M	1	1/12/2016	30/11/2021	No
	HID	EHRP40-K	1	1/12/2016	30/11/2021	No
Battary Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Ac	Lloyd	Lloyd 2ton split 5star	1	1/12/2016	30/11/2021	Yes
Ac power cutoff device	-	-	1	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Chhota Udaipur						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes

Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	8	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Ac	Lloyd	LS24VIHC-	1	1/12/2016	30/11/2021	Yes
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battary Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alarm Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
AC	Lloyd	Lloyd 2ton split 5star	1	1/12/2016	30/11/2021	Yes
AC cutoff	-	-	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure A (GSWAN DC devices to be covered under CAMC)

Dwarka						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Ac	Lloyd	LS24VIHC-	1	1/12/2016	30/11/2021	Yes
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
Access system	HID	EDWM-M	1	1/12/2016	30/11/2021	No
Access system	HID	EHRP40-K	1	1/12/2016	30/11/2021	No
Battary Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No

Fire alarm Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
Fire System Devices	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
Fire System Devices	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	35	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
AC power cut devices	-	-	1	1/12/2016	30/11/2021	Yes
AC	Llyod	Lloyd 2ton split 5star	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Dang						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battary Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alarm Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes

Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	22	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
AC power cut devices	-	-	1	1/12/2016	30/11/2021	Yes
Ac	Lloyd	Lloyd 2ton split 5star	1	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure A (GSWAN DC devices to be covered under CAMC)

Dahod						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes

Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	27	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
AC power cut devices	-	-	2	1/12/2016	30/11/2021	Yes
AC	Lloyd	Lloyd 2ton split 5star	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Gandhinagar						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	36	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
	HID	EDWM-M	1	1/12/2016	30/11/2021	No
	HID	EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes

Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Rack	42U-Chill-RACK	42U-Chill-RACK	28	1/12/2016	30/11/2021	No
AC	NA	AC provided by Collector office	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure A (GSWAN DC devices to be covered under CAMC)

Somnath						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Ac	Lloyd	LS24VIHC-	1	1/12/2016	30/11/2021	Yes
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes

Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	14	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
12U-RACK	Valrack	12U-RACK	7	1/12/2016	30/11/2021	No
Router			1	1/12/2016	30/11/2021	Yes
Router DC POP/TC POP	cisco	Cisco 2921 K9	4	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	4	1/12/2016	30/11/2021	Yes
UPS 2 KVA	Orian Croma	2KVA-UPS	6	1/12/2016	30/11/2021	Yes
12U-RACK	Valrack	12U-RACK	1	1/12/2016	30/11/2021	No
33U-Rack	Valrack	33U-Rack	6	1/12/2016	30/11/2021	No
5KVA-UPS	Orian Croma	5KVA-UPS	6	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	6	1/12/2016	30/11/2021	Yes
ISR	cisco	cisco ISR4451-X/K9	6	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	6	1/12/2016	30/11/2021	Yes
Switch 3560	cisco	cisco WS-C3560CX-8TC-S	5	1/12/2016	30/11/2021	Yes
Router TC/DC POP/TC POP	cisco	Cisco C841M-4X/K9	4	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure A (GSWAN DC devices to be covered under CAMC)

Jamangar						
Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
Access system	HID	EDWM-M	1	1/12/2016	30/11/2021	No
Access system	HID	EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes

fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
Fire System Devices	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
Fire System Devices	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	92	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
AC	NA	AC provided by collector office	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Junagadh						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
Access system	HID	EDWM-M	1	1/12/2016	30/11/2021	No
Access system	HID	EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes

Fire System Devices	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
Fire System Devices	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	85	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
4 port OC3/1 port OC12 IM	cisco	A900-IMA4OS	1	1/12/2016	30/11/2021	Yes
OC3 IR-1/STM1 S 1.1	cisco	ONS-SI-155-I1	1	1/12/2016	30/11/2021	Yes
AC power cutoff	-	-	2	1/12/2016	30/11/2021	Yes
AC	Lloyd	-	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Kutch						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes

Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	32	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
AC	Lloyd	Lloyd 2ton split 5star	2	1/12/2016	30/11/2021	Yes
AC cutoff device	-	-	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure A (GSWAN DC devices to be covered under CAMC)

Kheda						
Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No

Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	No
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	20	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
AC	NA	AC provided by local collector office	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Mahisagar						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes

Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	28	1/12/2016	30/11/2021	No
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	No
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
AC cut off device	-	-	1	1/12/2016	30/11/2021	Yes
Ac	Lloyd	LS24VIHC-	1	1/12/2016	30/11/2021	Yes
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
42U-Chill-RACK	Valrack	42U-Chill-RACK	1	1/12/2016	30/11/2021	Yes
		42U-RACK	1	1/12/2016	30/11/2021	No
cisco	cisco	5320	2	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Morbi						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
AC cut off device	-	-	1	1/12/2016	30/11/2021	Yes
Ac	Lloyd	LS24VIHC-	1	1/12/2016	30/11/2021	Yes
		6181BRT	1	1/12/2016	30/11/2021	No

Access system	HID	EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	24	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure A (GSWAN DC devices to be covered under CAMC)

Narmada						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No

Fire alarm Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	2	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
AC cut off device	-	-	2	1/12/2016	30/11/2021	Yes
Ac	Lloyd	-	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Navsari						
Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alarm Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes

Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	No
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	43	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
AC	NA	AC provided by Collector office	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure A (GSWAN DC devices to be covered under CAMC)

Panchamahahal						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	22	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	No
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No

Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
AC	Lloyd	Lloyd 2ton split 5star	2	1/12/2016	30/11/2021	Yes
AC cut off device	-	-	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure A (GSWAN DC devices to be covered under CAMC)

Patan						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
	HID	EDWM-M	1	1/12/2016	30/11/2021	No
	HID	EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes

Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	17	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
AC cut off device	-	-	2	1/12/2016	30/11/2021	Yes
Ac	Lloyd	-	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Porbandar						
Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes

fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	No
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	Cisco-WS-C2960X 48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	24	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
AC cut off device	-	-	2	1/12/2016	30/11/2021	Yes
AC	Lloyd	Lloyd 2ton split 5star	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure A (GSWAN DC devices to be covered under CAMC)

Rajkot						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
42U-Chill-RACK	Valrack	42U-Chill-RACK	1	1/12/2016	30/11/2021	No
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
Cisco	Cisco	Cisco 5320	2	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No

Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	No
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	39	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
AC	Lloyd	Lloyd 2ton split 5star	2	1/12/2016	30/11/2021	Yes
AC cut off device	-	-	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Sabarkatha						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes

fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	No
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	17	1/12/2016	30/11/2021	No
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	No
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
AC	Lloyd	Lloyd 2ton split 5star	2	1/12/2016	30/11/2021	Yes
AC cut off device	-	-	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Surat						
Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
				From	To	
42U-Chill-RACK	Valrack	42U-Chill-RACK	1	1/12/2016	30/11/2021	No
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No

Cisco	Cisco	Cisco 5320	2	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	No
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	112	1/12/2016	30/11/2021	No
AC	-	-	2	1/12/2016	30/11/2021	Yes
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
surendranagar						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non

				From	To	B2B CAMC
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X- 48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D- K10	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D- K11	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D- K12	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D- K13	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D- K14	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D- K15	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D- K16	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D- K17	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D- K18	1	1/12/2016	30/11/2021	No

		AIR-CAP 1702I-D-K19	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K20	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K21	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K22	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K23	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K9	6	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
AC	-	-	2	1/12/2016	30/11/2021	Yes
AC cut off device	-	-	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Tapi						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	48	1/12/2016	30/11/2021	No

WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
AC	NA	AC provided by Collector office	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes
Annexure A (GSWAN DC devices to be covered under CAMC)						
Vadodara						
Device Name	Make	Model	QTY.	Warranty (YYYY/DD/MM)		Non B2B CAMC
				From	To	
42U-Chill-RACK	Valrack	42U-Chill-RACK	1	1/12/2016	30/11/2021	Yes
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
Cisco	Cisco	Cisco 5320	2	1/12/2016	30/11/2021	Yes
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes

UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K23	22	1/12/2016	30/11/2021	No
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	38	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
AC	Voltas	Voltas make 2 ton split 3 star AC	2	1/12/2016	30/11/2021	Yes
AC power cutoff	-	-	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure A (GSWAN DC devices to be covered under CAMC)

Valsad						
Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
				From	To	
42U-RACK	Valrack	42U-RACK	2	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
		EDWM-M	1	1/12/2016	30/11/2021	No
		EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel WD	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes

	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	No
AC	-	-	2	1/12/2016	30/11/2021	Yes
AC cut off device	-	-	2	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	Yes
UPS 10 KVA	Orian Croma	10KVA-UPS	1	1/12/2016	30/11/2021	Yes
		AIR-CAP 1702I-D-K24	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K25	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K26	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K27	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K28	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K29	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K30	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K31	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K32	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K33	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K34	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K35	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K36	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K37	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K38	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K39	1	1/12/2016	30/11/2021	No

			AIR-CAP 1702I-D-K40	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K41	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K42	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K43	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K44	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K45	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K46	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K47	1	1/12/2016	30/11/2021	No
Wi-Fi AP	cisco		AIR-CAP 1702I-D-K48	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K49	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K50	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K51	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K52	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K53	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K54	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K55	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K56	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K57	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K58	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K59	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K60	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K61	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K62	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K63	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K64	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K65	1	1/12/2016	30/11/2021	No
			AIR-CAP 1702I-D-K66	1	1/12/2016	30/11/2021	No

		AIR-CAP 1702I-D-K67	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K68	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K69	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K70	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K71	1	1/12/2016	30/11/2021	No
		AIR-CAP 1702I-D-K9	2	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)							
Ahmedabad							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Ahmedabad Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Ahmedabad Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Ahmedabad Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Ahmedabad Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Bavla	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Bavla	5KVA-UPS	Orian Croma	5KVA-UPS	2	01/12/2016	01/12/2021	Yes
Bavla	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Bavla	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Bavla	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Bavla	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Daskroi	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Daskroi	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Daskroi	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Daskroi	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Daskroi	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Daskroi	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Detroj	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Detroj	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Detroj	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Detroj	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Detroj	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Detroj	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Dhandhuka	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dhandhuka	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dhandhuka	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dhandhuka	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Dhandhuka	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dhandhuka	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Dholera	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dholera	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dholera	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dholera	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Dholera	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dholera	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Dholka	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dholka	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dholka	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dholka	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Dholka	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dholka	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Mandal	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Mandal	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mandal	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Mandal	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Mandal	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mandal	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Sanand	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Sanand	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sanand	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Sanand	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Sanand	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Sanand	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Viramgam	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	
Viramgam	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Viramgam	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Viramgam	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Viramgam	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Viramgam	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Ahwa-Dang							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Ahwa Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Ahwa Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Ahwa Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Ahwa Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Subir	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Subir	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes

Subir	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Waghai	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Waghai	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Waghai	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Waghai	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Waghai	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Waghai	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Annexure B (GSWAN TC devices to be covered under CAMC)							
Amreli							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Amreli Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	2	01/12/2016	01/12/2021	Yes
Amreli Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Amreli Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Amreli Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Babra	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Babra	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Babra	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Babra	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Babra	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Bagasara	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Bagasara	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Bagasara	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Bagasara	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Bagasara	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Bagasara	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Dhari	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dhari	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dhari	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dhari	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Dhari	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dhari	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Jafrabad	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Jafrabad	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jafrabad	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Jafrabad	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Jafrabad	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes

Jafrabad	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Khambha	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Khambha	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Khambha	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Khambha	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Khambha	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Khambha	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Lathi	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Lathi	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Lathi	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Lathi	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Lathi	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Lathi	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Liliya	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Liliya	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Liliya	Switch 3650	cisco	Cisco Catalyst 3650-48TS-E	1	01/12/2016	01/12/2021	Yes
Liliya	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Liliya	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Liliya	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Rajula	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Rajula	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Rajula	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Rajula	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Rajula	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Rajula	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Savarkundla	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Savarkundla	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Savarkundla	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Savarkundla	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Savarkundla	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Savarkundla	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Vadia	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vadia	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vadia	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vadia	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Vadia	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Vadia	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Annexure B (GSWAN TC devices to be covered under CAMC)							
Anand							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Anand	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Anand	5KVA-UPS	Orian Croma	5KVA-UPS	2	01/12/2016	01/12/2021	Yes
Anand	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Anklav	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Anklav	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Anklav	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Anklav	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Anklav	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Borsad	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Borsad	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Borsad	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Borsad	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Borsad	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Borsad	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Khambhat	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Khambhat	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Khambhat	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Khambhat	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Khambhat	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Petlad	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Petlad	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Petlad	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Petlad	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Petlad	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Petlad	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Sojitra	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Sojitra	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sojitra	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Sojitra	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Sojitra	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes

Sojitra	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Tarapur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Tarapur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Tarapur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Tarapur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Tarapur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Tarapur	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Umreth	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Umreth	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Umreth	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Umreth	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Umreth	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Umreth	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Aravalli-Modasa							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Arvalli Local	cisco ISR4451-X/K9	cisco	ISR	1	01/12/2016	01/12/2021	Yes
Bayad	cisco ISR4451-X/K9	cisco	ISR	1	01/12/2016	01/12/2021	Yes
Bayad	cisco WS- C2960X-48LPS-L	cisco	Switch 2960	1	01/12/2016	01/12/2021	Yes
Bayad	cisco WS-C3560CX-8TC- S	cisco	Switch 3560	1	01/12/2016	01/12/2021	Yes
Bayad	4 KG-ABC	Fire-Stone	fire extinguisher	1	01/12/2016	01/12/2021	Yes
Bayad	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Bayad	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Bhiloda	cisco ISR4451-X/K9	cisco	ISR	1	01/12/2016	01/12/2021	Yes
Bhiloda	cisco WS- C2960X-48LPS-L	cisco	Switch 2960	1	01/12/2016	01/12/2021	Yes
Bhiloda	cisco WS-C3560CX-8TC- S	cisco	Switch 3560	1	01/12/2016	01/12/2021	Yes
Bhiloda	4 KG-ABC	Fire-Stone	fire extinguisher	1	01/12/2016	01/12/2021	Yes
Bhiloda	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Bhiloda	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dhansura	cisco ISR4451-X/K9	cisco	ISR	1	01/12/2016	01/12/2021	Yes
Dhansura	cisco WS- C2960X-48LPS-L	cisco	Switch 2960	1	01/12/2016	01/12/2021	Yes
Dhansura	cisco WS- C3560CX-8TC- S	cisco	Switch 3560	1	01/12/2016	01/12/2021	Yes
Dhansura	4 KG-ABC	Fire-Stone	fire extinguisher	1	01/12/2016	01/12/2021	Yes
Dhansura	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes

Dhansura	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Malpur	cisco ISR4451-X/K9	cisco	ISR	1	01/12/2016	01/12/2021	Yes
Malpur	cisco WS- C2960X-48LPS-L	cisco	Switch 2960	1	01/12/2016	01/12/2021	Yes
Malpur	cisco WS- C3560CX-8TC-S	cisco	Switch 3560	1	01/12/2016	01/12/2021	Yes
Malpur	4 KG-ABC	Fire-Stone	fire extinguisher	1	01/12/2016	01/12/2021	Yes
Malpur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Malpur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Meghraj	cisco ISR4451-X/K9	cisco	ISR	1	01/12/2016	01/12/2021	Yes
Meghraj	cisco WS- C2960X-48LPS-L	cisco	Switch 2960	1	01/12/2016	01/12/2021	Yes
Meghraj	cisco WS- C3560CX-8TC-S	cisco	Switch 3560	1	01/12/2016	01/12/2021	Yes
Meghraj	4 KG-ABC	Fire-Stone	fire extinguisher	1	01/12/2016	01/12/2021	Yes
Meghraj	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Meghraj	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Modasa	cisco WS- C2960X-48LPS-L	cisco	Switch 2960	1	01/12/2016	01/12/2021	Yes
Modasa	cisco WS- C3560CX-8TC-S	cisco	Switch 3560	1	01/12/2016	01/12/2021	Yes
Modasa	4 KG-ABC	Fire-Stone	fire extinguisher	1	01/12/2016	01/12/2021	Yes
Modasa	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Modasa	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Annexure B (GSWAN TC devices to be covered under CAMC)							
Banaskantha-Palanpur							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Amirgadh	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Amirgadh	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Amirgadh	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Amirgadh	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Amirgadh	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Amirgadh	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Banaskatha Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Bhabhar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Bhabhar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Bhabhar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Bhabhar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Bhabhar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Danta	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Danta	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Danta	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes

Danta	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Danta	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dantiwada	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dantiwada	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dantiwada	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dantiwada	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Dantiwada	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dantiwada	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Deesa	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Deesa	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Deesa	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Deesa	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Deesa	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Deesa	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Deodar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Deodar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Deodar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Deodar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Deodar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Deodar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Dhanera	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dhanera	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dhanera	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dhanera	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Dhanera	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dhanera	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Kankrej	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kankrej	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kankrej	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kankrej	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Kankrej	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Kankrej	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Lakhani	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Lakhani	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Lakhani	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes

Lakhani	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Lakhani	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Lakhani	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Palanpur city	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Palanpur city	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Palanpur city	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Suigam	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Suigam	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Suigam	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Suigam	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Suigam	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Suigam	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Tharad	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Tharad	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Tharad	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Tharad	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Tharad	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Tharad	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Vadgam	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vadgam	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vadgam	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vadgam	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Vadgam	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Vadgam	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Wav	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Wav	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Wav	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Wav	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Wav	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Wav	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Annexure B (GSWAN TC devices to be covered under CAMC)							
Bharuch							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Amod	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Amod	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Amod	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes

Amod	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Amod	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Amod	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Ankleshwar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Ankleshwar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Ankleshwar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Ankleshwar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Ankleshwar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Bharuch Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	2	01/12/2016	01/12/2021	Yes
Bharuch Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Bharuch Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Bharuch Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Hansot	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Hansot	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Hansot	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Hansot	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Hansot	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Hansot	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Jambusar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Jambusar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jambusar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Jambusar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Jambusar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Jambusar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Jhagadia	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Jhagadia	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Jhagadia	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jhagadia	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Jhagadia	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Jhagadia	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Netrang	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Netrang	5KVA-UPS	Orian Croma	5KVA-UPS	2	01/12/2016	01/12/2021	Yes
Netrang	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Netrang	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Netrang	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Netrang	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Vagra	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vagra	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vagra	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vagra	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Vagra	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Vagra	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Valia	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Valia	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Valia	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Valia	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Valia	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Valia	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Bhavnagar							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Gariyadhar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Gariyadhar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Gariyadhar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Gariyadhar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Gariyadhar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Gariyadhar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Ghogha	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Ghogha	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Ghogha	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Ghogha	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Ghogha	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Ghogha	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Jesar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Jesar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jesar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Jesar	ISR	cisco	cisco ISR4451-X/K9	2	01/12/2016	01/12/2021	Yes
Jesar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes

Jesar	Switch 3560	cisco	cisco WS-C3560CX-8TCS	1	01/12/2016	01/12/2021	Yes
Mahuva Bhavnagar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Mahuva Bhavnagar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mahuva Bhavnagar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Mahuva Bhavnagar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Mahuva Bhavnagar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mahuva Bhavnagar	Switch 3560	cisco	cisco WS-C3560CX-8TCS	1	01/12/2016	01/12/2021	Yes
Palitana	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Palitana	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Palitana	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Palitana	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Palitana	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Palitana	Switch 3560	cisco	cisco WS-C3560CX-8TCS	1	01/12/2016	01/12/2021	Yes
Shihor	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Shihor	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Shihor	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Shihor	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Shihor	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Shihor	Switch 3560	cisco	cisco WS-C3560CX-8TCS	1	01/12/2016	01/12/2021	Yes
Talaja	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Talaja	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Talaja	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Talaja	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Talaja	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Talaja	Switch 3560	cisco	cisco WS-C3560CX-8TCS	1	01/12/2016	01/12/2021	Yes
Umralla	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Umralla	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Umralla	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Umralla	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Umralla	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Umralla	Switch 3560	cisco	cisco WS-C3560CX-8TCS	1	01/12/2016	01/12/2021	Yes
Vallabhipur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vallabhipur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vallabhipur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes

Vallabhipur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Vallabhipur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Vallabhipur	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Botad							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Barvala	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Barvala	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Barvala	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Barvala	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Barvala	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Barvala	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Gadhada	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Gadhada	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Gadhada	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Gadhada	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Gadhada	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Gadhada	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Ranpur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Ranpur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Ranpur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Ranpur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Ranpur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Ranpur	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Chota Udaipur							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Bodeli	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Bodeli	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Bodeli	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Bodeli	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Bodeli	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Bodeli	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Chhota Udaipur Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No

Chhota Udaipur Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Chhota Udaipur Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Chhota Udaipur Local	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Chhota Udaipur Local	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Jetpur Pavi	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Jetpur Pavi	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jetpur Pavi	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Jetpur Pavi	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Jetpur Pavi	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Jetpur Pavi	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Kwant	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kwant	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kwant	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kwant	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Kwant	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Kwant	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Naswadi	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Naswadi	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Naswadi	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Naswadi	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Naswadi	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Naswadi	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Sankheda	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Sankheda	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sankheda	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Sankheda	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Sankheda	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Sankheda	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Annexure B (GSWAN TC devices to be covered under CAMC)							
Dahod							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Dahod Local	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Dahod Local	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dahod Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Dahod Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dahod Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dahod Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Devghadh Baria	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Devghadh Baria	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Devghadh Baria	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Devghadh Baria	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Devghadh Baria	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Devghadh Baria	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Dhanpur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dhanpur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dhanpur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dhanpur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Dhanpur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dhanpur	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Fatepura	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Fatepura	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Fatepura	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Fatepura	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Fatepura	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Fatepura	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Garbada	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Garbada	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Garbada	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Garbada	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Garbada	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Garbada	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Jhalod	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Jhalod	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jhalod	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Jhalod	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Jhalod	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes

Jhalod	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Limkheda	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Limkheda	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Limkheda	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Limkheda	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Limkheda	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Limkheda	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Sanjeli	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Sanjeli	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sanjeli	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Sanjeli	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Sanjeli	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Sanjeli	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Annexure B (GSWAN TC devices to be covered under CAMC)							
Devbhumi Dwarka-Khambhaliya							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Bhanvad	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Bhanvad	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Bhanvad	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Bhanvad	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Bhanvad	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Bhanvad	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Dwarka Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dwarka Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dwarka Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dwarka Local	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dwarka Local	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Dwarka Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Kalyanpur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kalyanpur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kalyanpur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kalyanpur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Kalyanpur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Khambhaliya	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Khambhaliya	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Khambhaliya	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes

Khambhalia	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Khambhalia	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Khambhalia	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Gandhinagar							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Dehgam	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dehgam	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dehgam	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dehgam	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Dehgam	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dehgam	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Gandhinagar Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kalol-Gnr	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kalol-Gnr	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kalol-Gnr	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Kalol-Gnr	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Kalol-Gnr	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Mansa	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Mansa	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mansa	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Mansa	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Mansa	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mansa	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Gir-Somnath-Veraval							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Gir gadhada	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Gir gadhada	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Gir gadhada	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Gir gadhada	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Gir gadhada	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Gir gadhada	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Kodinar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kodinar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes

Kodinar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kodinar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Kodinar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Kodinar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Sutrapada	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Sutrapada	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sutrapada	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Sutrapada	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Sutrapada	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Sutrapada	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Talala	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Talala	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Talala	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Talala	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Talala	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Talala	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Una	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Una	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Una	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Una	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Una	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Una	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Veraval Local	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
Veraval Local	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Veraval Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Veraval Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Veraval Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Veraval Local	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Jamnagar							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Dhrol	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dhrol	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dhrol	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dhrol	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Junagadh							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Bhesan	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Bhesan	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Bhesan	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Bhesan	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Bhesan	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Bhesan	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Junagadh City	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Junagadh City	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Junagadh City	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Junagadh City	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Junagadh City	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Junagadh Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Junagadh Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Junagadh Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Junagadh Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Junagadh Local	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Keshod	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Keshod	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Keshod	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Keshod	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Keshod	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Keshod	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Maliya Hatina	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Maliya Hatina	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Maliya Hatina	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Maliya Hatina	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Maliya Hatina	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Maliya Hatina	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Manavadar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Manavadar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Manavadar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes

Manavadar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Manavadar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Manavadar	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Mangrol Junagadh	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Mangrol Junagadh	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mangrol Junagadh	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Mangrol Junagadh	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Mangrol Junagadh	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mangrol Junagadh	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Mendarda	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Mendarda	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mendarda	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Mendarda	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Mendarda	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mendarda	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Vanthli	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vanthli	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vanthli	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vanthli	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Vanthli	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Vanthli	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Visavadar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Visavadar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Visavadar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Visavadar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Visavadar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Visavadar	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Kheda-Nadiyad							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Galteshwar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Galteshwar	5KVA-UPS	Orian Croma	5KVA-UPS	2	01/12/2016	01/12/2021	Yes
Galteshwar	fire extinguisher	Fire-Stone	4 KG-ABC	2	01/12/2016	01/12/2021	Yes
Galteshwar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Galteshwar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Galteshwar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Kapadvanj	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Kapadvanj	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Kapadvanj	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kapadvanj	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Kathlal	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kathlal	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kathlal	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kathlal	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Kathlal	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Kathlal	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Kheda	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kheda	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kheda	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kheda	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Mahemdavad	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Mahemdavad	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Mahemdavad	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mahemdavad	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Mahemdavad	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mahemdavad	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Mahudha	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Mahudha	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mahudha	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Mahudha	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Mahudha	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mahudha	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Matar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Matar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Matar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Matar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Matar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes

Matar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Nadiyad Local	ISR	cisco	cisco ISR4451-X/K9	2	01/12/2016	01/12/2021	Yes
Nadiyad Local	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Nadiyad Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Nadiyad Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Nadiyad Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Thasra	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Thasra	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Thasra	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Thasra	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Thasra	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Thasra	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vaso	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vaso	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vaso	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vaso	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Vaso	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Vaso	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Kutch-Bhuj							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Abdasa	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Abdasa	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Abdasa	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Abdasa	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Abdasa	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Abdasa	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Anjar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Anjar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Anjar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Anjar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Anjar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Anjar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Bhachau	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Bhachau	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes

Bhachau	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Bhachau	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Bhachau	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Bhachau	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Bhuj Local	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Bhuj Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Bhuj Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Bhuj Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Gandhidham	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Gandhidham	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Gandhidham	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Gandhidham	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Gandhidham	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Gandhidham	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Lakhpat	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Lakhpat	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Lakhpat	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Lakhpat	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Lakhpat	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Lakhpat	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Mandvi Kutch	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Mandvi Kutch	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mandvi Kutch	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Mandvi Kutch	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Mandvi Kutch	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mandvi Kutch	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Mundra	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Mundra	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mundra	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Mundra	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Mundra	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mundra	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Nakhttrana	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Nakhttrana	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes

Nakhtrana	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Nakhtrana	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Nakhtrana	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Nakhtrana	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Rapar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Rapar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Rapar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Rapar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Rapar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Rapar	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Mahisagar-Lunawada							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Balasinor	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Balasinor	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Balasinor	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Balasinor	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Balasinor	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Balasinor	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Kadana	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kadana	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kadana	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kadana	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Kadana	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Kadana	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Khanpur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Khanpur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Khanpur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Khanpur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Khanpur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Khanpur	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Lunawada	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Lunawada	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Lunawada	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes

Lunawada	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Santrampur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Santrampur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Santrampur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Santrampur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Santrampur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Santrampur	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Virpur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Virpur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Virpur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Virpur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Virpur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Virpur	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Annexure B (GSWAN TC devices to be covered under CAMC)							
Mehsana							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Bechraji	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Bechraji	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Bechraji	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Bechraji	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Bechraji	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Bechraji	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Jotana	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Jotana	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jotana	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Jotana	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Jotana	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Jotana	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Kadi	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kadi	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kadi	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kadi	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Kadi	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Kadi	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Kheralu	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No

Kheralu	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kheralu	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kheralu	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Kheralu	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Kheralu	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Mehsana Local	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Mehsana Local	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mehsana Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Mehsana Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Mehsana Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mehsana Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Satlasana	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Satlasana	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Satlasana	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Satlasana	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Satlasana	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Satlasana	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Unjha	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Unjha	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Unjha	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Unjha	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Unjha	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Unjha	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Vadnagar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vadnagar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vadnagar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vadnagar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Vadnagar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Vadnagar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Vijapur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vijapur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vijapur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vijapur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Vijapur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Vijapur	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Visnagar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Visnagar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Visnagar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Visnagar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Visnagar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Visnagar	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Annexure B (GSWAN TC devices to be covered under CAMC)							
Morbi							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Halvad	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Halvad	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Halvad	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Halvad	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Halvad	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Halvad	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Maliya Miyana	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Maliya Miyana	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Maliya Miyana	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Maliya Miyana	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Maliya Miyana	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Maliya Miyana	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Morbi Local	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Morbi Local	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Morbi Local	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Morbi Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Morbi Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Morbi Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Tankara	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Tankara	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Tankara	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Tankara	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Tankara	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Tankara	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Wankaner	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Wankaner	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Wankaner	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Wankaner	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Wankaner	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Wankaner	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Narmada-Rajpipla

TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Dediyapada	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dediyapada	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dediyapada	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dediyapada	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Dediyapada	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dediyapada	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Garudeshwar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Garudeshwar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Garudeshwar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Garudeshwar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Garudeshwar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Garudeshwar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Nandod	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Nandod	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Nandod	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Nandod	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Nandod	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Nandod	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Sagbara	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Sagbara	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sagbara	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Sagbara	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Sagbara	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Sagbara	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Tilakwada	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Tilakwada	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Tilakwada	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Tilakwada	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Tilakwada	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Tilakwada	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Annexure B (GSWAN TC devices to be covered under CAMC)							
Navsari							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Chikhli	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Chikhli	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Chikhli	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Chikhli	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Chikhli	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	Yes
Chikhli	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Chikhli	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Gandevi	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Gandevi	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Gandevi	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Gandevi	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Gandevi	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Gandevi	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Jalalpore	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Jalalpore	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jalalpore	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Jalalpore	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Khergam	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Khergam	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Khergam	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Khergam	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Khergam	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Navsari Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Navsari Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No

Navsari Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Navsari Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vandsa	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vandsa	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vandsa	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vandsa	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Vandsa	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Annexure B (GSWAN TC devices to be covered under CAMC)							
Panchmahal-Godhra							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Kalol	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Ghoghamba	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Ghoghamba	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Ghoghamba	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Ghoghamba	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Ghoghamba	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Ghoghamba	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Godhra Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Godhra Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Godhra Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Godhra Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Halol	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Halol	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Halol	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Halol	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Halol	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Halol	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Jambughoda	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Jambughoda	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jambughoda	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Jambughoda	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Jambughoda	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Jambughoda	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Kalol-Panchmahal	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kalol-Panchmahal	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kalol-Panchmahal	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Kalol-Panchmahal	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Morva	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Morva	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Morva	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Morva	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Morva	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Morva	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Shahera	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Shahera	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Shahera	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Shahera	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Shahera	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Shahera	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Annexure B (GSWAN TC devices to be covered under CAMC)							
Patan							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Chanasma	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Chanasma	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Chanasma	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Chanasma	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Chanasma	Switch 3650	cisco	Cisco Catalyst 3650-48TS	1	01/12/2016	01/12/2021	Yes
Chanasma	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Harij	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Harij	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Harij	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Harij	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Harij	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Harij	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Patan Local	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Patan Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Patan Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Patan Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Patan Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Patan Local	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Randhanpur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No

Randhanpur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Randhanpur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Randhanpur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Randhanpur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Randhanpur	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Sami	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Sami	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sami	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Sami	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Sami	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Sami	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Sankheswar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sankheswar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Sankheswar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Sankheswar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Sankheswar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Sankheswar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Santalpur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Santalpur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Santalpur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Santalpur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Santalpur	Switch 3650	cisco	Cisco Catalyst 3650-48TS	1	01/12/2016	01/12/2021	Yes
Santalpur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Saraswati	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Saraswati	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Saraswati	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Saraswati	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Saraswati	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Saraswati	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Siddhpur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Siddhpur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Siddhpur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Siddhpur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Siddhpur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes

Siddhpur	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Annexure B (GSWAN TC devices to be covered under CAMC)							
Porbandar							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Kutiyaana	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kutiyaana	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kutiyaana	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kutiyaana	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Kutiyaana	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Kutiyaana	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Porbandar Local	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Porbandar Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	
Porbandar Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Porbandar Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Ranavav	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Ranavav	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Ranavav	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Ranavav	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Ranavav	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	Yes
Ranavav	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Ranavav	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Annexure B (GSWAN TC devices to be covered under CAMC)							
Rajkot							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Dhoraji	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dhoraji	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dhoraji	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dhoraji	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Dhoraji	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dhoraji	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
Gondal	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Gondal	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Gondal	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Gondal	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Gondal	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes

Gondal	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Jamkandorna	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Jamkandorna	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jamkandorna	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Jamkandorna	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Jamkandorna	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Jamkandorna	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Jasdan	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Jasdan	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jasdan	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Jasdan	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Jasdan	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Jasdan	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Jetpur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Jetpur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jetpur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Jetpur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Jetpur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Jetpur	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Kotda Sangani	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kotda Sangani	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kotda Sangani	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kotda Sangani	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Kotda Sangani	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Kotda Sangani	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Lodhika	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Lodhika	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Lodhika	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Lodhika	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Lodhika	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Lodhika	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Paddhari	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Paddhari	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes

Paddhari	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Paddhari	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Paddhari	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Paddhari	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Rajkot Local	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Rajkot Local	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Rajkot Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Rajkot Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Rajkot Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Rajkot Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Upleta	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Upleta	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Upleta	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Upleta	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Upleta	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Vinchhiya	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vinchhiya	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vinchhiya	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vinchhiya	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Vinchhiya	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Vinchhiya	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Sabarkantha-Himatnagar

TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Himatnagar Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Himatnagar Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Himatnagar Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Himatnagar Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Idar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Idar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Idar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Idar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Idar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Idar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes

Khedbrahma	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Khedbrahma	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Khedbrahma	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Khedbrahma	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Khedbrahma	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Khedbrahma	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Poshina	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Poshina	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Poshina	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Poshina	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Poshina	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Poshina	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Prantij	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Prantij	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Prantij	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Prantij	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Prantij	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Prantij	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Talod	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Talod	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Talod	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Talod	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Talod	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Talod	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Vadali	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vadali	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vadali	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vadali	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Vadali	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Vadali	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Vijaynagar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vijaynagar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vijaynagar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vijaynagar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Vijaynagar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes

Vijaynagar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Annexure B (GSWAN TC devices to be covered under CAMC)							
Surat							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Bardoli	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Bardoli	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Bardoli	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Bardoli	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Bardoli	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Bardoli	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Choryasi	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Choryasi	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Choryasi	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Choryasi	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Choryasi	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Choryasi	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Kamrej	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kamrej	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kamrej	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kamrej	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Kamrej	Switch 3650	cisco	Cisco Catalyst 3650-48TS-E	1	01/12/2016	01/12/2021	Yes
Kamrej	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mahuva Surat	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Mahuva Surat	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mahuva Surat	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Mahuva Surat	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Mahuva Surat	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mahuva Surat	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Mandvi Surat	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Mandvi Surat	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mandvi Surat	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Mandvi Surat	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Mandvi Surat	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mandvi Surat	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Mangrol Surat	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Mangrol Surat	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mangrol Surat	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Mangrol Surat	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Mangrol Surat	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Mangrol Surat	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Olpad	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Olpad	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Olpad	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Olpad	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Olpad	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Olpad	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Palsana	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Palsana	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Palsana	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Palsana	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Palsana	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Palsana	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Surat Local	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Surat Local	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Surat Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Surat Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Surat Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Surat Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Umarpada	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Umarpada	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Umarpada	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Umarpada	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Umarpada	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Umarpada	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Surendranagar							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Chotila	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Chotila	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Chotila	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Chotila	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Chotila	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Chotila	Switch 3650	cisco	Cisco Catalyst 3650-48TS-E	1	01/12/2016	01/12/2021	Yes
Chuda	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Chuda	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes

Chuda	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Chuda	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Chuda	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Chuda	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Dhrangadhra	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dhrangadhra	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dhrangadhra	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dhrangadhra	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Dhrangadhra	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dhrangadhra	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Lakhtar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Lakhtar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Lakhtar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Lakhtar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Lakhtar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Lakhtar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Limdi	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Limdi	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Limdi	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Limdi	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Limdi	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Limdi	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Muli	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Muli	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Muli	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Muli	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Muli	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Muli	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Patadi	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Patadi	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Patadi	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Patadi	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Patadi	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Patadi	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes

Sayla	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Sayla	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Sayla	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sayla	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	Yes
Sayla	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Sayla	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Thangadh	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Thangadh	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Thangadh	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Thangadh	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Thangadh	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Thangadh	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Wadhwan	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Wadhwan	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Wadhwan	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Wadhwan	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Wadhwan	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Wadhwan	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Tapi-Vyara							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Nizar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Nizar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Nizar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Nizar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Nizar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Nizar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Songadh	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Songadh	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Songadh	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Songadh	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Songadh	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Songadh	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Uchchhal	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Uchchhal	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes

Uchchhal	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Uchchhal	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Uchchhal	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Uchchhal	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Valod	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Valod	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Valod	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Valod	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Valod	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Vyara Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Vyara Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vyara Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vyara Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)

Vadodara							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Dabhoi	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dabhoi	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dabhoi	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dabhoi	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Dabhoi	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dabhoi	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Desar	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Desar	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Desar	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Desar	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Desar	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Desar	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Karjan	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Karjan	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Karjan	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Karjan	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes

Karjan	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Karjan	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Padra	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Padra	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Padra	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Padra	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Padra	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Savli	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Savli	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Savli	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Savli	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Savli	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Savli	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Shinor	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Shinor	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Shinor	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Shinor	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Shinor	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Shinor	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Vadodara Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vadodara Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vadodara Local	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Vadodara Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Waghodiya	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Waghodiya	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Waghodiya	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Waghodiya	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Waghodiya	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Waghodiya	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes

Annexure B (GSWAN TC devices to be covered under CAMC)							
Valsad							
TC Name	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC Support
					From	To	
Dharampur	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Dharampur	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dharampur	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Dharampur	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Dharampur	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Dharampur	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Kaparada	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Kaparada	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Kaparada	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Kaparada	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Kaparada	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Kaparada	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Pardi	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Pardi	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Pardi	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Pardi	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Pardi	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Pardi	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Umargam	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Umargam	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Umargam	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Umargam	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Umargam	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Umargam	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Valsad Local	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes
Valsad Local	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Valsad Local	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Valsad Local	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
Valsad Local	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Valsad Local	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
Vapi	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
Vapi	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes

Vapi	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
Vapi	ISR	cisco	cisco ISR4451- X/K9	1	01/12/2016	01/12/2021	Yes
Vapi	Switch 2960	cisco	cisco WS- C2960X- 48LPS-L	1	01/12/2016	01/12/2021	Yes
Vapi	Switch 3560	cisco	cisco WS- C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)							
Ahmedabad							
DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
ACB	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
ACP F division	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Ahmedabad Municipal Corporation	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
AMC Zonal office, Usmanpura	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Asarva Chavdi, Asarva	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Asarva Mamlatdar Office	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Asarva Mamlatdar Office (Old	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
ATS	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
AUDA Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No

City Registrar Office	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Civil Hospital Campus, Asarva	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
CP Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dalilimada Chavdi, Dalilimada	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dariyapur Chavdi	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DDO Office	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DSP office, Sarkhej	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
FSL	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Ghikanta Court	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No

	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
GOVT. Pleader Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Guj.High Court	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	56	01/12/2016	01/12/2021	No
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Gujarat Technological Universi	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kagdapith Police Station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Karanj Police Station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Khokhra Chavdi, Khokhra	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mahiti office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mirjapur Court	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
MS Building	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
NCC Law Garden	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Pay & account	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
Pension & provident fund	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Police Head Quarter, Sahibaug	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
R & B Bhavan, Vastrapur	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
RajpurHirpur Chavdi, Kalupur	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Rakhiyal Chavdi, Rakhiyal	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes

Sabarmati Jail, Sabarmati.	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sale Tax Office	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sales tax Bhavan, Ashram Road	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sales tax Vasna	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
SARKEJ CHAVDI	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
Satelite Police Station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Science city	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	36	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Sola Chavdi, Sola	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sola Sub Treasury Office, Opp.	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No

SRPF 2	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
SRPF Office	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
SSRD Bhavan, Sola	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vejalpur Chavdi, Vejalpur	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vishat Agriculture Nr. Vishat	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Amreli

DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
DSP Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
HortiCulture	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
ITI	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
MS Building	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes

	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Nayab Pashupalan Niyamak Offic	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Police Head Qurter	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Police Houcing	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Rural PSTN	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Anand								
DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
					From	To		
AGRICULTURE	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes	
	Switch 2960	cisco	cisco WS- C2960X- 48LPS-L	1	01/12/2016	01/12/2021	Yes	
Boriavi Nagarpalika	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes	
	Switch 2960	cisco	cisco WS- C2960X- 48LPS-L	1	01/12/2016	01/12/2021	Yes	
DDO Office	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes	
	Switch 2960	cisco	cisco WS- C2960X- 48LPS-L	1	01/12/2016	01/12/2021	Yes	
Karamsad Nagarpalika	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes	
	Switch 2960	cisco	cisco WS- C2960X- 48LPS-L	1	01/12/2016	01/12/2021	Yes	
KhAMBHOLAJ _PO_ST	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes	
	Switch 2960	cisco	cisco WS- C2960X- 48LPS-L	1	01/12/2016	01/12/2021	Yes	

MS Building	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes	
	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes	
Nagarpalika	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes	
	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes	
Rural Police Station	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes	
	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes	
Sale tax Office	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes	
	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes	
Vasad Police Station	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes	
	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes	
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes	
Vidyanagar								
Nagarpalika	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes	
Annexure C (GSWAN DC POP devices to be covered under CAMC)								
Arvali								
DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
					From	To		
DSP	cisco WS-C2960X-48LPS-L	cisco	Switch 2960	1	01/12/2016	01/12/2021	Yes	
	2KVA-UPS	Orian Croma	UPS 2 KVA	1	01/12/2016	01/12/2021	Yes	
DYSP Office	Cisco 2921 K9	cisco	Router DC POP/ TC POP	1	01/12/2016	01/12/2021	Yes	
ITI	cisco WS-C2960X-48LPS-L	cisco	Switch 2960	1	01/12/2016	01/12/2021	Yes	
	2KVA-UPS	Orian Croma	UPS 2 KVA	1	01/12/2016	01/12/2021	Yes	
	Cisco 2921 K9	cisco	Router DC POP/ TC POP	1	01/12/2016	01/12/2021	Yes	
Town Police station	cisco WS-C2960X-48LPS-L	cisco	Switch 2960	1	01/12/2016	01/12/2021	Yes	
	2KVA-UPS	Orian Croma	UPS 2 KVA	1	01/12/2016	01/12/2021	Yes	
DSP	Cisco 2921 K9	cisco	Router DC POP/ TC POP	1	01/12/2016	01/12/2021	Yes	
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No	

ITI	cisco WS-C2960X-48LPS-L	cisco	Switch 2960	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
Shamlaji police Station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
Town Police station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
Annexure C (GSWAN DC POP devices to be covered under CAMC)							
Banaskatha							
DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
ACB Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
BATALIAN_CO MMANAND	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Civil Hospital	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DRDA	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DSP Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Forest Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mahiti Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
MS Building	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sales Tax Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

SP JAIL	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
VD	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
ACB Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
BATALIAN_CO MMANAND	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Civil Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
District Treasury Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
DRDA	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
DSP Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Forest Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Gadh Police Station	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
Mahiti Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
MS Building	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 3560	cisco	cisco WS-C3560G-24PS	1	01/12/2016	01/12/2021	Yes
Sales Tax Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
SP JAIL	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
VD	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Bharuch

DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No

CIVIL	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DDO	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DSP Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Govt_Engg_College	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Nagarpalika	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
RTO	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
SDPO	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
TALUKA POLICE ST	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes

	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
WR_PSTN	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Botad

DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
DDO Office	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	8	01/12/2016	01/12/2021	No
DSP	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DSP Office	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	3	01/12/2016	01/12/2021	No
Mamlatadar Office	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
	ISR	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	Switch 3560	cisco	cisco WS-C3560CX-8TC-S	1	01/12/2016	01/12/2021	Yes
Nagarpalika	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Police Station (Paliyad)	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes

RTO	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Chhota Udaipur

DC POP Name	Device Name	Make	Model	QTY.	Warranty		
					From	To	
Agriculture Office	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
Police Station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
TDO	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Bhavnagar

DC POP Name	Device Name	Make	Model	QTY.	Warranty		
					From	To	
A division Police station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
3G Girls	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Agriculture Office	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Bagayat	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No

City Mamlatdar	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Court Office	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
DDO Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Dist Court	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DSP Office	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
E Division PSTN	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
ITI	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
ITI Mahuva	Router TC/DC POP/TC POP	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	Yes
Mamlatadar Office	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
	5KVA-UPS	Orian Croma	5KVA-UPS	1	01/12/2016	01/12/2021	Yes
	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	Switch 3560	cisco	cisco WS-C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes

MS Building	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
R&B Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Railway Police Station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
RTO Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vartej PS	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Dahod

DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
DSP Office	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
ITI Office	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Old Collector Prant Office Dah	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
SP Office Dahod	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Devbhumi Dwarka

DC POP Name	Device Name	Make	Model	QTY.	Warranty		
					From	To	
Civil Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DDO Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
District Social Wealfare Offic	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
ITI	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
RTO Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Salaya Police Station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Civil Hospital	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
DDO Office	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
RTO Office	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Salaya Police Station	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Annexure C (GSWAN DC POP devices to be covered under CAMC)							
Gandhinagar							
DC POP Name	Device Name	Make	Model	QTY.	Warranty		
					From	To	
Agriculture Office Sec-15	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
12 RU	Switch 6509	cisco	WS-C6509-E	2	01/12/2016	01/12/2021	Yes
5 RU	Switch 6509	cisco	WS-C6509-E	2	01/12/2016	01/12/2021	Yes

Aranyabhavan	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	30	01/12/2016	01/12/2021	No
Birsamunda	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	7	01/12/2016	01/12/2021	No
CED 1/9 UB	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	3	01/12/2016	01/12/2021	No
CEI-UB	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	7	01/12/2016	01/12/2021	No
Circuit House	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	49	01/12/2016	01/12/2021	No
CIVIL-SUPPLY _SW_3512	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
CM Event	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	95	01/12/2016	01/12/2021	No
CM HOUSE	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	8	01/12/2016	01/12/2021	No
CM Office	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	3	01/12/2016	01/12/2021	No
Comm.cottage UB	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	15	01/12/2016	01/12/2021	No
CPL-Statistical	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	7	01/12/2016	01/12/2021	No
Dir.Print Blk 6/4 UB	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	3	01/12/2016	01/12/2021	No
Dir.Print Blk 8/4 UB	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	5	01/12/2016	01/12/2021	No
Dire.of Petroleum Blk 6/3 UB	Wi-Fi AP	cisco	AIR-CAP 1702I- D-K9	5	01/12/2016	01/12/2021	No
DSP	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DSP Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Forensic Sience LAB	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	2	01/12/2016	01/12/2021	No
GEC	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	7	01/12/2016	01/12/2021	No
GEDA UB	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	6	01/12/2016	01/12/2021	No
Geo& Min 1&2/7 UB	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	10	01/12/2016	01/12/2021	No
GEO&MIN 8/7UB	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	3	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
KARMAYOGI_ BLOCK_1_650 9	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
KARMAYOGI_ BLOCK_2_650 9	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes

Krishibahvan	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	26	01/12/2016	01/12/2021	No
KRISHI- BHAVAN- RU SW-1 3512	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
Labour comm.UB	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	12	01/12/2016	01/12/2021	No
Mahatma Mandir	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	84	01/12/2016	01/12/2021	No
Mamlatadar Office	33U-Rack	Valrack	33U-Rack	1	01/12/2016	01/12/2021	No
	fire extinguisher	Fire-Stone	4 KG-ABC	1	01/12/2016	01/12/2021	Yes
	Switch 3560	cisco	cisco WS- C3560CX-8TC- S	1	01/12/2016	01/12/2021	Yes
MS Bld	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	18	01/12/2016	01/12/2021	No
Nirmanbahva n	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	1	01/12/2016	01/12/2021	No
NS Blk 1/3	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	2	01/12/2016	01/12/2021	No
NS BLOCK 1/5 SW-1 3548	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
NS BLOCK 1/8 SW 3524	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
NS BLOCK 7/5 SW 3548	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
NS BLOCK 8/2 SW 3550	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
NS BLOCK 8/5 SW 3524	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
NS BLOCK 8/8 SW 3548	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
NS BLOCK-1/2 SW 3548	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
OS BLOCK 1/2 SW 3548	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
OS BLOCK 11/2 SW 3548	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
OS BLOCK 12/2 SW 3524	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
OS BLOCK 13/2 SW 3548	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
OS BLOCK 17/2 SW 3524	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
OS BLOCK 4/2 SW 3548	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
OS BLOCK 8/2 SW 3548	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
OS BLOCK 9/2 SW 3548	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
OS SWITCH 10/2 SW 3548	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes

OS_BLOCK_18 /2_SW_6509	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
OS_BLOCK_20 /2_SW_6509	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
R&B SS-2	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	1	01/12/2016	01/12/2021	No
Raj Bhavan	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	10	01/12/2016	01/12/2021	No
SDC	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
SDC Gandhinagar	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	29	01/12/2016	01/12/2021	No
SECTOR 20 RU	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
SEOC	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	10	01/12/2016	01/12/2021	No
SEOC BLOCK NO 1	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
SS - 1	Cisco VM	cisco	CISCO-VM- SPID	1	01/12/2016	01/12/2021	Yes
	ISE	cisco	ISE-3315-K9	1	01/12/2016	01/12/2021	Yes
	MSE	cisco	AIR-MSE-3355 K9.V02	1	01/12/2016	01/12/2021	Yes
	Server	HP	HP Proliant DL 380 Gen8	1	01/12/2016	01/12/2021	Yes
	Switth 3750	cisco	WS-C3750X- 24P	55	01/12/2016	01/12/2021	Yes
	Switch 6509	cisco	WS-C6509-E	2	01/12/2016	01/12/2021	Yes
	Wi-Fi AP	cisco	AIR-CAP2602I- N K9	29	01/12/2016	01/12/2021	No
	Wi-Fi AP	cisco	AIR-CT5508- K9	1	01/12/2016	01/12/2021	No
SS - 2	Switth 3750	cisco	WS-C3750X- 24P	52	01/12/2016	01/12/2021	Yes
	Switch 6509	cisco	WS-C6509-E	2	01/12/2016	01/12/2021	Yes
	Wi-Fi AP	cisco	AIR-CAP2602I- N K9	9	01/12/2016	01/12/2021	No
Statustical Bureau	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	6	01/12/2016	01/12/2021	No
Swarnim Sankul	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	1	01/12/2016	01/12/2021	No
Udhyog Bhavan	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	6	01/12/2016	01/12/2021	No
Vidhansabha	Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	4	01/12/2016	01/12/2021	No
VIDHANSABH A 2FL SW-1 3548	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes
VIDHANSABH A 2FL SW-2 3524	42U-Chill- RACK	Valrack	42U-Chill- RACK	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Gir Somnath

DC POP	Device	Make	Model	QTY.	Warranty	

Name	Name				From	To	
City Police Station	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
DSP Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mahiti Office	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router			1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
Patan Police station	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
RTO	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
TDO Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Jamnagar							
DC POP Name	Device Name	Make	Model	QTY.	Warranty		
					From	To	
A-Div Police station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Civil Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes

	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DSP Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Employement	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
ESIC Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Forest Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
GMB	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
GOVT. POLYTECHNIC	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Police HQ	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes

R&B Division Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sajuba High School	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sheep & Wool Office(Vatenar y D	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sikka CHC/Sikka PSTN	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
SP Jail	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
TB Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Traffic PSTN	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Annexure C (GSWAN DC POP devices to be covered under CAMC)							
Junagadh							
DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No

AGRICULTURE UNIVERSITY	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
BAGAYAT	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Bahudin Art Collage	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
B-DIVISION POLICE STATION	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Civil Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
District Court	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DYSP Office	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
ICDP	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes

IG OFFICE	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
ITI	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Local Crime Branch	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
M.S BUILDING	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Municipal Corporation	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
MUSEUM	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
PTC	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
Range Forest Office (South Ra	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes

RFSL	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
VD	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Kheda

DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
Agriculture Navagam	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	Yes
CHAKLASI_PST N	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Civil Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
DDO	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Dist. Court	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Kheda Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	Yes
M.S.Building	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Kutch

DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
B-DIVISION	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No

POLICE STATION	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Civil Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
DDO Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
DIG Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
DSP Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Fishries	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Govt._Engg._College	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Khavda Police Station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Mamlatadar Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	Switch 3560	cisco	cisco WS-C3560CX-8TCS	1	01/12/2016	01/12/2021	Yes
MS Building	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
B-DIVISION POLICE STATION	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Civil Hospital	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DDO Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DIG Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DSP Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Fishries	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes

	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Govt. _Engg._ College	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Khavda Police Station	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
MS Building	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Annexure C (GSWAN DC POP devices to be covered under CAMC)							
Mahisagar							
DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
Civil Court	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Cottage Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
RTO Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
SDPO	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	
	Router DC	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
SP Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
TDO/DDO	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Civil Court	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Cottage Hospital	Router DC	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
RTO Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
SDPO	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router DC	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes

SP Office	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
TDO/DDO	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Mehsana

DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
DSP	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
A-Div Police station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Narmada

DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
					From	To		
DSP Office	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes	
	Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	Yes	

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Navsari

DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
Agriculture University	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DSP Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes

	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jalalpur Police station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Old.Coll POP	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Supa Irrigation Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Town Police station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Panchmahal							
DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
MS Building	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Panchmahal DEO	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Panchmahal Western Railway	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Panchmahal_Vejalpur PLSTN	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
MS Building	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Panchmahal DEO	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Panchmahal Western Railway	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Panchmahal_ Vejalpur PLSTN	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Annexure C (GSWAN DC POP devices to be covered under CAMC)							
Patan							
DC POP Name	Device Name	Make	Model	QTY.	Warranty		
					From	To	
RTO	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mahiti office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DSP	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
SLR Office, College Road	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Civil Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Balisana Police Station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS- C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes

	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Annexure C (GSWAN DC POP devices to be covered under CAMC)							
Porbandar							
DC POP Name	Device Name	Make	Model	QTY.	Warranty		
					From	To	
Civil Hospital Wing B	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DDO Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DIET Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
DSP	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Kamlabaug Police	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
KirtiMandir Police	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Lady Civil Hospital	12U-RACK	Valrack	12U-RACK	2	01/12/2016	01/12/2021	No
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No

	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
MS Building	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Old Collector Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Old Mamlatdar Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Polytechnic	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Rajkot

DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
Civil Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DDO Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DIET Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes

District Court	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
GIDC OFFICE	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
GOVT. POLYTECHNIC	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kuvadva Police Station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
MS Building	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Municipal Corporation	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Prant Office City 1	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
RAIC Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes

Railway Police Station	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Regional Food Lab	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
South Mamlatdar	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sub Registrar DH	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Sabarkatha DC

DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
ATVT	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
B Division Police Station POP	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Civil Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No

DDO Office	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Govt Pollytechnic POP	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
HIPC	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
ICDP	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
RTO	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
Sales Tax Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Surat							
DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
Aggriciculture	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes

Civil Hospital			cisco WS-C2960X-48LPS L		01/12/2016	01/12/2021	Yes
	Switch 2960	cisco		1			
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
CP Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
			cisco WS-C2960X-48LPS L		01/12/2016	01/12/2021	Yes
	Switch 2960	cisco		1			
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DDO	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
			cisco WS-C2960X-48LPS L		01/12/2016	01/12/2021	Yes
	Switch 2960	cisco		1			
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DIST_COURT	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
			cisco WS-C2960X-48LPS L		01/12/2016	01/12/2021	Yes
	Switch 2960	cisco		1			
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DSP	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
			cisco WS-C2960X-48LPS L		01/12/2016	01/12/2021	Yes
	Switch 2960	cisco		1			
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Hazira Police Station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
			cisco WS-C2960X-48LPS L		01/12/2016	01/12/2021	Yes
	Switch 2960	cisco		1			
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
KATAR_PSTN	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
			cisco WS-C2960X-48LPS L		01/12/2016	01/12/2021	Yes
	Switch 2960	cisco		1			
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Limbayat Police	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No

St.	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
			cisco WS-C2960X-48LPS L		01/12/2016	01/12/2021	Yes
	Switch 2960	cisco		1			
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Mahidharpura Police station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
			cisco WS-C2960X-48LPS L		01/12/2016	01/12/2021	Yes
	Switch 2960	cisco		1			
Mahiti Office	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Municipal Corporation			cisco WS-C2960X-48LPS L		01/12/2016	01/12/2021	Yes
	Switch 2960	cisco		1			
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
Rander Police ST.	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
			cisco WS-C2960X-48LPS L		01/12/2016	01/12/2021	Yes
	Switch 2960	cisco		1			
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Sachin GIDC Police St.	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
			cisco WS-C2960X-48LPS L		01/12/2016	01/12/2021	Yes
	Switch 2960	cisco		1			
Sales tax Bhavan,	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
			cisco WS-C2960X-48LPS L		01/12/2016	01/12/2021	Yes
	Switch 2960	cisco		1			
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
Annexure C (GSWAN DC POP devices to be covered under CAMC)							
Surendranagar							
DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No

Civil Hospital	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Disaster Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Govt. Aryuvedik Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
M.P. Shah Collage	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
MS Building	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Vadodara							
DC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support
					From	To	
Akota Sub Register	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
Animal Husbanddary	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No

Civil Court	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
Civil Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
CP Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DDO Office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
DIET	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
District Court	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
Foods & drugs Laboratory	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Geri RaceCourse office	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Gotri medical college	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes

	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Jamnabai Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Kareilibaug Police Station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Lal Court	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
New District Court	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Police Head Quarter, Vadodar Ru	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
SALES TAX BHAVAN	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Vadodara Taluka Police Station	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
VMSS	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Annexure C (GSWAN DC POP devices to be covered under CAMC)

Valsad

DC POP	Device	Make	Model	QTY.	Warranty	Non B2B Support

Name	Name				From	To	
Civil Hospital	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
Govt. Engg. Collage	12U-RACK	Valrack	12U-RACK	1	01/12/2016	01/12/2021	No
	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes
MS BUILDING	Router DC POP/ TC POP	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	Yes
	Switch 2960	cisco	cisco WS-C2960X-48LPS L	1	01/12/2016	01/12/2021	Yes
	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	Yes

Annexure D (GSWAN TC POP devices to be covered under CAMC)									
Ahmedabad									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Dhandhuka	Dhandhuka TDO Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Sanand	Sanand CHC	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Annexure D (GSWAN TC POP devices to be covered under CAMC)									
Amreli									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Babra	TDO Office Babra	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Bagasara	ITI Bagsara	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Bagasara	ITI Kukavav	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Dhari	Dhari Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Dhari	Sub-Treasury Office Dhari	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Jafrabad	Civil Court Jafrabad	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Jafrabad	ITI Jafrabad	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Jafrabad	JFB Marin Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Khambha	Civil Court Khambha	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Khambha	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Lathi	Damnagar PSTN		cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Lathi	Prant Office	Router	cisco	Cisco C841M-	1	01/12/2016	01/12/2021	No	
Liliya	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Rajula	Rajula Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Savarkundla	Chalala Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Savarkundla	ITI Savarkundla	Router		Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Savarkundla	Rural Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Savarkundla	Treasury Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Vadia	Vadia Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Annexure D (GSWAN TC POP devices to be covered under CAMC)									
Anand									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Borsad	Borsad Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Nagarpalika Borsad	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Khambhat	Nagarpalika	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Rural Police Station Khambhat	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	

Petlad	Civil Hospital Petlad	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	DYSP Office Petlad	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Irrigation Office Petlad	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Rural Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Sojitra	Nagarpalika Sojitra	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Tarapur	TDO Office Tarapur	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Umreth	Nagarpalika Umreth		cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Arvali

TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Bayad	Router	Civil Court Bayad	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Bayad	Router	Nagarpali ka Bayad	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Bayad	Router	Sathmba Police Station	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Bhiloda	Router	TDO Office Bhiloda	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Meghraj	Router	ITI Meghraj	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Meghraj	Router	Meghraj Police Station	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Meghraj	Router	TDO Office Meghraj	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Banaskatha

TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Danta	Ambaji Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Ambaji Temple	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Police Station - Danta	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	RFO North Ambaji	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Dantiwada	Panthavada Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Deesa	Asst.Dir Of Agriculture Deesa	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
	City Police Station -South Dee	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
	Irrigation Division Deesa	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Rural Police Station Deesa	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Deodar	Deodar Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Kankrej	Thara Police Station		cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Tharad	TDO Office	Router	cisco	Cisco C841M-	1	01/12/2016	01/12/2021	No	
Annexure D (GSWAN TC POP devices to be covered under CAMC)									
Botad									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Barvala	Barvala Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Nagar Palika Barvala	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Gadhada	CHC Gadhada	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	ITI Gadhada	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Ranpur	Ranpur Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO Office Ranpur	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Annexure D (GSWAN TC POP devices to be covered under CAMC)									
Bharuch									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Ankleshwar	ITI Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Ankleshwar	Nagarpalika	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Jhagadia	Jhagadia Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Vagra	Dahej Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Annexure D (GSWAN TC POP devices to be covered under CAMC)									
Chhota Udaipur									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Naswadi	ITI Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Naswadi	TDO Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Sankheda	Civil Court	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Sankheda	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Annexure D (GSWAN TC POP devices to be covered under CAMC)									
Bhavnagar									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Gariyadhar	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Ghogha	TDO Office Ghogha	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Mahuva Bhavnagar	Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Salex Tax	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO Office Mahuva	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Prant Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Palitana	Sub treasury	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Shihor	Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Talaja	Alang Police Station		cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Court Talaja	Router	cisco	Cisco C841M-	1	01/12/2016	01/12/2021	No	
	Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO Office Talaja	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Treasury Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Umrala	Police station	Router		Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Vallabhipur	Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Dahod									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Devgadh Baria	TDO Office D'Bariya	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Jhalod	Sub-Tresuary Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Limkheda	Sub-Tresuary Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Dwarka									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Bhanvad	Govt. Boys Highschool	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	ITI	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Dwarka	Civil Hospital	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Kalyanpur	ITI Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Khambhali a	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Gandhinagar									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Kalol	City PSTN	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Rural PSTN	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Mansa	City Police stataion	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	General Hospital	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

	Treasury Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Annexure D (GSWAN TC POP devices to be covered under CAMC)									
Gir somnath									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Talala	Centuary Park, Sasan	Router TC/DC POP/TC POP	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Talala	Police Station	Router TC/DC POP/TC POP	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Una	Prant Office	Router TC/DC POP/TC POP	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Una	TDO	Router TC/DC POP/TC POP	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Annexure D (GSWAN TC POP devices to be covered under CAMC)									
Jamnagar									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Dhrol	CHC Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Treasury Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Jamjodhpur	CHC Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	ITI	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Jodia	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Kalavad	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Lalpur	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Annexure D (GSWAN TC POP devices to be covered under CAMC)									
Junagadh									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Bhesan	ITI Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Bhesan	Treasury Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Keshod	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Keshod	Treasury Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Keshod	VD Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Maliya Hatina	Chorwad Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Maliya Hatina	ITI Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Maliya Hatina	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Manavadar	Batva Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Manavadar	CHC Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Manavadar	TDO		cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Mangrol	CHC Office	Router	cisco	Cisco C841M-	1	01/12/2016	01/12/2021	No	
Mangrol Junagadh	Nagarpalika	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Mangrol Junagadh	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Mendarda	Treasury Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Visavadar	CHC Office	Router		Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Visavadar	RFO 1	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Visavadar	Treasury Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Kheda

TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
KAPADWA NJ	SDPO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Mahemdavad	Nagarpalika	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Mahudha	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Thasra	Dakor Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Nagarpalika	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Kutch

TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
abadasa	Kothara Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Anjar	Sub treasury	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Bachau	Nagarpalika	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Gandhidham	Adipur Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	DSP East Gandhidham	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Lakhpat	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
MANDVI	Nagarpalika	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Mundra	Prant Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

NAKHATRA NA	Govt Highschool Mangvava		cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
	Taluka court	Router	cisco	Cisco C841M-	1	01/12/2016	01/12/2021	No	
Rapar	Taluka Court	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Mahisagar									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Balasinor	Police Station	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
	Treasury Office	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Kadana	Irrigation Office	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Santrampur	DIET	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
	Nagarpalika	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
	PRANT Office	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Virpur	TDO Office	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Mahesana									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Kadi	Police station	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
	Taluka Court	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Kheralu	Police station	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Mehsana	DIC	12U-RACK	Valrac k	12U-RACK	1	01/12/2016	01/12/2021	No	
		Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	No	
		UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	No	
Mehsana	Mehsana Local	UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	No	
Mehsana	RTO	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	No	
		Switch 2960	cisco	cisco WS-C2960X- 48LPS-L	1	01/12/2016	01/12/2021	No	
		UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	No	
Unjha	City Survey		cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Unjha	TDO Office	Router	cisco	Cisco C841M-	1	01/12/2016	01/12/2021	No	
Vadnagar	ITI Office	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Vijapur	TDO Office	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	
Visnagar	TDO Office	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Morbi									
TC Name	TC POP Name	Device	Make	Model	QTY.	Warranty		Non B2B Support	
		Equipme			QTY.	From	To		
Halvad	TDO Office	Router	cisco	Cisco C841M- 4X/K9	1	01/12/2016	01/12/2021	No	

Morbi	A Div Police Station	12U-RACK	Valrac k	12U-RACK	1	01/12/2016	01/12/2021	No	
		Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	No	
		Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	No	
		UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	No	
	General Hospital	12U-RACK	Valrac k	12U-RACK	1	01/12/2016	01/12/2021	No	
		Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	No	
		Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	No	
		12U-RACK	Valrac k	12U-RACK	1	01/12/2016	01/12/2021	No	
	TDO Office	Router	cisco	Cisco 2921 K9	1	01/12/2016	01/12/2021	No	
			cisco	cisco WS-C2960X-48LPS-L	1	01/12/2016	01/12/2021	No	
		UPS 2 KVA	Orian	2KVA-UPS	1	01/12/2016	01/12/2021	No	
		Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Wankaner	GSRTC	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Wankaner	PSTN	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Narmada

TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Dediyapada	RFO Dediyapada	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Sub Treasury	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Narmada	DSP Office	12U-RACK	Valrac k	12U-RACK	1	01/12/2016	01/12/2021	No	
		UPS 2 KVA	Orian Croma	2KVA-UPS	1	01/12/2016	01/12/2021	No	
Sagbara	Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Tilakwada	Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Navsari

TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Chikhli	Agriculture Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Gandevi	Bilimora PSTN	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Gandevi Sub Treasury	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Panchmahal

TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Ghoghamba	TDO Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Halol	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Jambughoda	Forest Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Kalol	ITI Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Vaternary_Dispensary	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Shahera	Panam Irri Shahera	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Patan									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Chanasma	Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Harij	Civil Court	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Radhanpur	ITI Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Santalpur	Varahi Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Siddhpur	Civil Hospital	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Siddhpur	Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Porbandar									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Kutiyana	Irrigation Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Kutiyana	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Kutiyana	Prant Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Ranavav	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Rajkot									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Dhoraji	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Gondal	SRPF	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Jasdan	Court	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Jetpur	Sub treasury	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Jetpur	Virpur CHC	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Jetpur	Virpur VD	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Upleta	Bhayavadar Dy. Mamlatdar	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Sabarkatha									
TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Khedbrahma	CPI	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Khedbrahma	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Khedbrahma	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Talod	Principal Civil Court POP	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Vadali	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Vijaynagar	Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Surat

TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Bardoli	ASSISTANT AGGR. OFFICE	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	CHC Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
MANDVI	TSP Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Mangrol Surat	Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Olpad	TDO Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Surendranagar

TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Chotila	Nagarpalika	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Chotila	Treasury Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Dhrangadhra	CPI	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Dhrangadhra	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Lakhtar	Lakhtar PSTN	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Lakhtar	Treasury Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Limdi	Nagarpalika	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Limdi	SDPO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Sayla	Old Mamlatdar Office	Router	cisco	cisco ISR4451-X/K9	1	01/12/2016	01/12/2021	No	
Patadi	Nagarpalika	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Thangadh	Old Mamlatdar Office/TDO		cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Tapi

TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Nizar	Court	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Songadh	Irrigation civil Circle Ukai	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Vadodara

TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		

Dabhoi	POLICE_STATION N. Dabhoi	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Karjan	Karjan TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Padra	Padra Police Station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Savli	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure D (GSWAN TC POP devices to be covered under CAMC)

Valsad

TC Name	TC POP Name	Device Name	Make	Model	QTY.	Warranty		Non B2B Support	
						From	To		
Dharampur	Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	TDO	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
	VETRANARY DEPARTMENT	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Kaparada	ITI Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Umargam	TDO Office	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	
Vapi	Town Police station	Router	cisco	Cisco C841M-4X/K9	1	01/12/2016	01/12/2021	No	

Annexure E - SS1 and SS2 Details

District	Location	Device Name	QTY.	Warranty Status	Non B2B CAMC		
Gandhinagar	SDC	SDC Core Switch	2	Valid till December 01, 2021	Yes		
Gandhinagar	Block 5 and 12	GSWAN RU Switch	4	Valid till December 01, 2021	Yes		
Gandhinagar	SS1 and SS2	Aggregation Switch	4	Valid till December 01, 2021	Yes		
Gandhinagar	SS1 and SS2	PoE LAN Switch	60	Valid till December 01, 2021	Yes		
Gandhinagar	SS1	Wireless Access Points	43	Valid till December 01, 2021	No		

Annexure F - Additional Equipment to be covered (Airtel 300 Routers)								
SR No.	Location	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
						From	To	
1	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
2	Valsad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
3	Narmada	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
4	Anand	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
5	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
6	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
7	Jamnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
8	Bharuch	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
9	Patan	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
10	Narmada	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
11	Banaskantha	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
12	Chota Udaipur	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
13	Navsari	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
14	Navsari	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
15	Panchmahal	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
16	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
17	Botad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
18	Amreli	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
19	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
20	Anand	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
21	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
22	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
23	Tapi	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
24	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
25	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
26	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
27	Junagadh	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
28	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
29	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
30	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
31	Chota Udaipur	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
32	Jamnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
33	Botad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
Annexure F - Additional Equipment to be covered (Airtel 300 Routers)								
SR No.	Location	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
						From	To	
34	Jamnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
35	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
36	Devbhumi	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
37	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
38	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
39	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
40	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
41	Patan	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
42	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
43	Patan	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
44	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
45	Mahisagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
46	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
47	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
48	Anand	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
49	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
50	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
51	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
52	Jamnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
53	Tapi	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
54	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
55	Banaskantha	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
56	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No

57	Tapi	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
58	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
59	Mehsana	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
60	Banaskantha	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
61	Bharuch	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
62	Banaskantha	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
63	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
64	Narmada	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
65	Panchmahal	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
66	Botad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No

Annexure F - Additional Equipment to be covered (Airtel 300 Routers)

SR No.	Location	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
						From	To	
67	Anand	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
68	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
69	Bharuch	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
70	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
71	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
72	Morbi	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
73	Botad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
74	Gir Somnath	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
75	Gir Somnath	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
76	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
77	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
78	Patan	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
79	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
80	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
81	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
82	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
83	Jamnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
84	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
85	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
86	Gandhinagar-DC	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
87	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
88	Kheda-Nadiad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
89	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
90	Junagadh	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
91	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
92	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
93	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
94	Gir Somnath	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
95	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
96	Navsari	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
97	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
98	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
99	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No

Annexure F - Additional Equipment to be covered (Airtel 300 Routers)

SR No.	Location	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
						From	To	
100	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
101	Amreli	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
102	Valsad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
103	Tapi	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
104	Narmada	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
105	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
106	Sabarkantha	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
107	Narmada	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
108	Panchmahal	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
109	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
110	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
111	Narmada	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
112	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No

113	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
114	Mahisagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
115	Mehsana	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
116	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
117	Panchmahal	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
118	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
119	Kheda-Nadiad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
120	Jamnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
121	Kheda-Nadiad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
122	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
123	Aravalli	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
124	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
125	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
126	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
127	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
128	Kutch	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
129	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
130	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
131	Mehsana	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
132	Mehsana	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No

Annexure F - Additional Equipment to be covered (Airtel 300 Routers)

SR No.	Location	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
						From	To	
133	Sabarkantha	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
134	Mehsana	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
135	Mehsana	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
136	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
137	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
138	Junagadh	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
139	Chota Udaipur	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
140	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
141	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
142	Devbhumi	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
143	Navsari	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
144	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
145	Tapi	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
146	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
147	Mahisagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
148	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
149	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
150	Jamnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
151	Junagadh	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
152	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
153	Mehsana	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
154	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
155	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
156	Valsad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
157	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
158	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
159	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
160	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
161	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
162	Sabarkantha	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
163	Banaskantha	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
164	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
165	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No

Annexure F - Additional Equipment to be covered (Airtel 300 Routers)

SR No.	Location	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
						From	To	
166	Navsari	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
167	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
168	Gir Somnath	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No

169	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
170	Bharuch	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
171	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
172	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
173	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
174	Banaskantha	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
175	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
176	Banaskantha	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
177	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
178	Narmada	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
179	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
180	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
181	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
182	Valsad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
183	Panchmahal	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
184	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
185	Navsari	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
186	Mehsana	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
187	Valsad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
188	Mahisagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
189	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
190	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
191	Gandhinagar-DC	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
192	Junagadh	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
193	Navsari	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
194	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
195	Dang	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
196	Banaskantha	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
197	Panchmahal	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
198	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No

Annexure F - Additional Equipment to be covered (Airtel 300 Routers)

SR No.	Location	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
						From	To	
199	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
200	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
201	Amreli	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
202	Mahisagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
203	Panchmahal	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
204	Junagadh	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
205	Patan	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
206	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
207	Anand	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
208	Chota Udaipur	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
209	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
210	Jamnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
211	Panchmahal	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
212	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
213	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
214	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
215	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
216	Devbhumi	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
217	Gir Somnath	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
218	Patan	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
219	Patan	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
220	Botad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
221	Navsari	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
222	Mahisagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
223	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
224	NA	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
225	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
226	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
227	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No

228	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
229	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
230	Navsari	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
231	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
Annexure F - Additional Equipment to be covered (Airtel 300 Routers)								
SR No.	Location	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
						From	To	
232	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
233	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
234	Morbi	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
235	Mehsana	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
236	Navsari	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
237	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
238	Gir Somnath	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
239	Patan	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
240	Devbhumi	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
241	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
242	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
243	Dang	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
244	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
245	Anand	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
246	Chota Udaipur	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
247	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
248	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
249	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
250	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
251	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
252	Panchmahal	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
253	Dang	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
254	Porbandar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
255	Patan	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
256	Botad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
257	Narmada	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
258	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
259	Navsari	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
260	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
261	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
262	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
263	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
264	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
Annexure F - Additional Equipment to be covered (Airtel 300 Routers)								
SR No.	Location	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
						From	To	
265	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
266	Patan	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
267	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
268	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
269	Anand	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
270	Dang	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
271	Dang	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
272	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
273	Surat	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
274	Botad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
275	Porbandar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
276	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
277	Jamnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
278	Kutch	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
279	Botad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
280	Sabarkantha	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
281	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
282	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
283	Mehsana	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No

284	Rajkot	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
285	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
286	Kheda-Nadiad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
287	Vadodara	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
288	Valsad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
289	Amreli	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
290	Bharuch	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
291	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
292	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
293	Bhavnagar	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
294	Devbhumi	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
295	Chota Udaipur	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
296	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
297	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No

Annexure F - Additional Equipment to be covered (Airtel 300 Routers)

SR No.	Location	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
						From	To	
298	Kheda-Nadiad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
299	Dahod	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No
300	Ahmedabad	Router	Huawei	AR161F (50010197)	1	29/09/2018	28/09/2023	No

Annexure F - Additional Equipment to be covered (Airtel 100 Routers)

SR No.	Location	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC
						From	To	
1	Surat	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
2	Surendranagar	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
3	Surat	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
4	Surendranagar	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
5	Navsari	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
6	Kheda-Nadiad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
7	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
8	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
9	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
10	Botad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
11	Sabarkantha	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
12	Valsad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
13	Valsad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
14	Junagadh	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
15	Narmada	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
16	Vadodara	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
17	Vadodara	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
18	Mehsana	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
19	Tapi	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
20	Rajkot	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
21	Sabarkantha	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
22	Jamnagar	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
23	Vadodara	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
24	Surat	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
25	Rajkot	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
26	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
27	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
28	Kheda-Nadiad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
29	Aravalli-Modasa	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
30	Rajkot	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
31	Rajkot	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
32	Rajkot	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
33	Rajkot	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
34	Rajkot	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No

35	Kheda-Nadiad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
36	Kheda-Nadiad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
37	Narmada	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
38	Mahisagar	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
39	Mahisagar	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
40	Aravalli-Modasa	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
41	Kheda-Nadiad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
42	Kheda-Nadiad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
43	Kheda-Nadiad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
44	Kheda-Nadiad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
45	Kheda-Nadiad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
46	Kheda-Nadiad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
47	Kheda-Nadiad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
48	Kheda-Nadiad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
49	Vadodara	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
50	Vadodara	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
51	Vadodara	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
52	Vadodara	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
53	Bhavnagar	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
54	Tapi	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
55	Surat	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
56	Mehsana	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
57	Mehsana	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
58	Botad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
59	Jamnagar	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
60	Rajkot	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
61	Morbi	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
62	Morbi	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
63	Junagadh	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
64	Junagadh	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
65	Junagadh	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
66	Gir Somnath	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
67	Kutch-Bhuj	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
68	Tapi	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
69	Kutch-Bhuj	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
70	Surat	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
71	Surat	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
72	Vadodara	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
73	Vadodara	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
74	Vadodara	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
75	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
76	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
77	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
78	Junagadh	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
79	Kutch-Bhuj	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
80	Junagadh	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
81	Junagadh	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
82	Junagadh	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
83	Rajkot	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
84	Junagadh	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
85	Surendranagar	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
86	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
87	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
88	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No

89	Rajkot	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
90	Mehsana	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
91	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
92	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
93	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
94	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
95	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
96	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
97	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
98	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
99	Ahmedabad	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No
100	Devbhumi Dwarka	Router	Huawei	AR161F	1	18/03/2019	17/03/2024	No

Annexure F - Additional Equipment to be covered (Ishan 250 Routers)

SR No.	Location	Device Name	Make	Model	QTY.	Warranty		Non B2B CAMC	
						From	To		
1	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
2	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
3	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
4	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
5	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
6	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
7	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
8	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
9	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
10	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
11	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
12	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
13	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
14	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
15	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
16	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
17	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
18	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
19	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
20	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
21	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
22	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
23	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
24	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
25	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
26	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
27	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
28	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
29	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
30	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
31	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
32	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
33	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
34	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
35	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
36	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
37	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
38	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
39	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
40	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
41	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
42	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
43	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	

44	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
45	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
46	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
47	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
48	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
49	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
50	Aravalli	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
51	Aravalli	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
52	Aravalli	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
53	Banaskantha	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
54	Banaskantha	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
55	Banaskantha	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
56	Banaskantha	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
57	Banaskantha	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
58	Banaskantha	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
59	Bharuch	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
60	Bharuch	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
61	Bharuch	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
62	Bharuch	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
63	Bharuch	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
64	Bharuch	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
65	Bhavnagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
66	Bhavnagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
67	Bhuj	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
68	Chhota	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
69	Dahod	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
70	Dahod	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
71	Dahod	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
72	Dahod	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
73	Dahod	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
74	Dahod	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
75	Dang	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
76	Dang	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
77	Dang	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
78	Dang	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
79	Dwarka	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
80	Dwarka	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
81	Gandhinagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
82	Gandhinagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
83	Gandhinagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
84	Gandhinagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
85	Gandhinagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
86	Gandhinagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
87	Gandhinagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
88	Gandhinagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
89	Gir-Somnath	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
90	Jamnagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
91	Junagadh	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
92	Junagadh	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
93	Junagadh	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
94	Junagadh	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
95	Junagadh	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
96	Junagadh	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
97	Junagadh	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
98	Kheda	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
99	Kheda	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
100	Kheda	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
101	Kutch	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
102	Kutch	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
103	Kutch	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
104	Morbi	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		
105	Narmada	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No		

106	Narmada	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
107	Narmada	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
108	Narmada	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
109	Narmada	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
110	Navsari	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
111	Panchmahal	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
112	Patan	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
113	Patan	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
114	Porbandar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
115	Porbandar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
116	Porbandar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
117	Rajkot	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
118	Rajkot	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
119	Rajkot	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
120	Rajkot	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
121	Rajkot	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
122	Rajkot	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
123	Sabarkantha	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
124	Sabarkantha	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
125	Sabarkantha	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
126	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
127	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
128	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
129	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
130	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
131	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
132	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
133	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
134	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
135	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
136	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
137	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
138	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
139	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
140	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
141	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
142	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
143	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
144	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
145	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
146	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
147	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
148	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
149	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
150	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
151	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
152	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
153	Vadodara	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
154	Valsad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
155	Valsad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
156	Mehsana	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
157	Gir somnath	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
158	Botad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
159	Amreli	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
160	Aravalli	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
161	Bavla-A'bad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
162	Dhandhuka-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
163	Chota	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
164	Devbhumi	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
165	Devbhumi	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
166	Gir somnath	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
167	Gir somnath	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	

168	Gir somnath	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
169	Gir somnath	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
170	Sabarkantha-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
171	Sabarkantha-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
172	Navsari	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
173	Navsari	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
174	Gandhinagar-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
175	Jamnagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
176	Banaskantha-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
177	Banaskantha-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
178	Banaskantha-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
179	Banaskantha-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
180	Chota	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
181	Aravalli-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
182	Aravalli-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
183	Aravalli-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
184	Aravalli-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
185	Aravalli-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
186	Sabarkantha-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
187	Sabarkantha-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
188	Sabarkantha-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
189	Bhavnagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
190	Bhavnagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
191	Bhavnagar	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
192	Navsari	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
193	Navsari	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
194	Mehsana	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
195	Gir Somnath	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
196	Surendranaga r-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
197	Surendranaga r-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
198	Valsad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
199	Valsad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
200	Valsad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
201	Vadodara-DC	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
202	Vadodara-DC	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
203	Vadodara-DC	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
204	Vadodara-DC	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
205	Vadodara-DC	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
206	Morbi	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
207	Morbi	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
208	Surendranaga r	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
209	Surendranaga r	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
210	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
211	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
212	Amreli	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
213	Amreli	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
214	Amreli	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
215	Panchmahal-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
216	Aravalli-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
217	Mahisagar-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
218	Dahod	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
219	Patan	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
220	Kheda-Nadiad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
221	Navsari	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
222	Navsari	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
223	Panchmahal-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
224	Rajkot	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
225	Rajkot	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
226	Rajkot	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
227	Mahisagar-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
228	Kutch-Bhuj	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
229	Panchmahal-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	

230	Panchmahal-	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
231	Navsari	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
232	Valsad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
233	Valsad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
234	Valsad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
235	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
236	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
237	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
238	Surat	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
239	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
240	Anand	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
241	Dahod	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
242	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
243	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
244	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
245	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
246	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
247	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
248	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
249	Ahmedabad	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	
250	Rajkot	Router	Huawei	AR161F	1	20/04/2017	19/04/2022	No	

Annexure F - Additional Equipment to be covered (Cisco 1905 Routers)

SR No.	District	Taluka	Location	Device	QTY.	Make	Warranty	Non B2B CAMC	
1	Ahmedabad	Ahmedabad	VEJALPUR	Router	1	Cisco 1905	Out of Warranty	No	
2	Ahmedabad	Ahmedabad	Gujarat State Judicial	Router	1	Cisco 1905	Out of Warranty	No	
3	Ahmedabad	Ahmedabad	SRAM- BHAVAN	Router	1	Cisco 1905	Out of Warranty	No	
4	Ahmedabad	Ahmedabad	Municipal School Board	Router	1	Cisco 1905	Out of Warranty	No	
5	Ahmedabad	Ahmedabad	Gujarat Educations	Router	1	Cisco 1905	Out of Warranty	No	
6	Ahmedabad	Ahmedabad	RIVERFRONT EAST	Router	1	Cisco 1905	Out of Warranty	No	
7	Ahmedabad	Ahmedabad	GAYAKWAD HAVELI	Router	1	Cisco 1905	Out of Warranty	No	
8	Ahmedabad	Dholka	Taluka Court Dholka	Router	1	Cisco 1905	Out of Warranty	No	
9	Ahmedabad	Ahmedabad	Sola Sub Registrar	Router	1	Cisco 1905	Out of Warranty	No	
10	Amreli	Amreli	R&B	Router	1	Cisco 1905	Out of Warranty	No	
11	Arvalli	Arvalli	Govt Engg College	Router	1	Cisco 1905	Out of Warranty	No	
12	Banaskantha	Banaskantha	Palanpur Engg Collage	Router	1	Cisco 1905	Out of Warranty	No	
13	Bhavnagar	Shiher	Court Shiher	Router	1	Cisco 1905	Out of Warranty	No	
14	Bhavnagar	Ghogha	Court Ghogha	Router	1	Cisco 1905	Out of Warranty	No	
15	Bhavnagar	Palitana	ITI	Router	1	Cisco 1905	Out of Warranty	No	
16	Bhavnagar	Bhavnagar	Shantilal Shah Engg	Router	1	Cisco 1905	Out of Warranty	No	
17	Devbhumi Dwarka	Devbhumi	Asst Of Labour &	Router	1	Cisco 1905	Out of Warranty	No	
18	Devbhumi Dwarka	Bhanvad	Taluka Court,	Router	1	Cisco 1905	Out of Warranty	No	
19	Devbhumi Dwarka	Devbhumi	Taluka Court,	Router	1	Cisco 1905	Out of Warranty	No	
20	Gandhinagar	Mansa	Taluka Court Mansa	Router	1	Cisco 1905	Out of Warranty	No	
21	Gir Somnath	Gir Somnath	Prant Office	Router	1	Cisco 1905	Out of Warranty	No	
22	Jamnagar	Dhrol	Civil Court	Router	1	Cisco 1905	Out of Warranty	No	
23	Jamnagar	Kalawad	Civil Court	Router	1	Cisco 1905	Out of Warranty	No	
24	Jamnagar	Jamjodhpur	Civil Court	Router	1	Cisco 1905	Out of Warranty	No	
25	Jamnagar	Lalpur	City survey office Lalpur	Router	1	Cisco 1905	Out of Warranty	No	
26	Junagadh	Visavadar	ITI	Router	1	Cisco 1905	Out of Warranty	No	
27	Junagadh	Vanthali	Vanthali Prant Office	Router	1	Cisco 1905	Out of Warranty	No	
28	Kutchh	Anjar	Dudhai Police	Router	1	Cisco 1905	Out of Warranty	No	
29	Kutchh	Mandvi	Gadhshisha Police	Router	1	Cisco 1905	Out of Warranty	No	
30	Kutchh	Kutchh	MANKUVA POLICE	Router	1	Cisco 1905	Out of Warranty	No	
31	Kutchh	Bhachau	SDPO OFFICE BHACHAU	Router	1	Cisco 1905	Out of Warranty	No	
32	Mahisagar	Kadana	Limbhola ITI	Router	1	Cisco 1905	Out of Warranty	No	
33	Mehsana	Mehsana	District Court	Router	1	Cisco 1905	Out of Warranty	No	
34	Mehsana	Vadnagar	Civil Hospital	Router	1	Cisco 1905	Out of Warranty	No	
35	Navsari	Navsari	District Court Navsari	Router	1	Cisco 1905	Out of Warranty	No	
36	Patan	Chanasma	Taluka Court, Chanasma	Router	1	Cisco 1905	Out of Warranty	No	
37	Patan	Patan	Nayab Pashupalan	Router	1	Cisco 1905	Out of Warranty	No	
38	Rajkot	Rajkot	Mahiti Office	Router	1	Cisco 1905	Out of Warranty	No	
39	Rajkot	Jamkandorana	TDO,	Router	1	Cisco 1905	Out of Warranty	No	

40	Rajkot	Paddhari	New Police Station,	Router	1	Cisco 1905	Out of Warranty	No		
41	Rajkot	Rajkot	ACP West	Router	1	Cisco 1905	Out of Warranty	No		
42	Surat	Surat	Municipal School Board	Router	1	Cisco 1905	Out of Warranty	No		
43	Surat	Surat	DIET Off.	Router	1	Cisco 1905	Out of Warranty	No		
44	Surendranagar	Surendranagar	B Div PSTN	Router	1	Cisco 1905	Out of Warranty	No		
45	Tapi	Dholvan	Dholvan TC	Router	1	Cisco 1905	Out of Warranty	No		
46	Tapi	Kukarmunda	Kukarmunda TC	Router	1	Cisco 1905	Out of Warranty	No		
47	Vadodara	Vadodara	GOTRI POLICE	Router	1	Cisco 1905	Out of Warranty	No		
48	Vadodara	Vadodara	Bapod (KISANVADI)	Router	1	Cisco 1905	Out of Warranty	No		
49	Vadodara	Vadodara	Mental Hospital,	Router	1	Cisco 1905	Out of Warranty	No		
50	Vadodara	Vadodara	VARASHIYA POLICE	Router	1	Cisco 1905	Out of Warranty	No		
51	Vadodara	Waghodiya	CENTRAL COMMAND	Router	1	Cisco 1905	Out of Warranty	No		
52	Valsad	Valsad	Polytechnic Collage	Router	1	Cisco 1905	Out of Warranty	No		
53	Mehsana	Bechraji TC	ITI Bechraji	Router	1	Cisco 1905	Out of Warranty	No		
54	Ahmedabad	Ahmedabad	Ghatlodiya Police	Router	1	Cisco 1905	Out of Warranty	No		
55	Surat	Surat	Forest Office, Surat	Router	1	Cisco 1905	Out of Warranty	No		
56	Bhavnagar	Gariyadhar	Nagarpalika office	Router	1	Cisco 1905	Out of Warranty	No		
57	Mehsana	Mehsana DC	DYSP	Router	1	Cisco 1905	Out of Warranty	No		
58	Kheda	Mehmadabad TC	Range Forest Office	Router	1	Cisco 1905	Out of Warranty	No		
59	Kheda	Nadiad DC	Nagarpalika Nadiad	Router	1	Cisco 1905	Out of Warranty	No		
60	Ahmedabad	Ahmedabad	Vasna Police Station	Router	1	Cisco 1905	Out of Warranty	No		
61	Ahmedabad	Daskroi TC	Regional Deputy	Router	1	Cisco 1905	Out of Warranty	No		
62	Banaskantha	Banaskantha	Western Railway Plice	Router	1	Cisco 1905	Out of Warranty	No		
63	Dahod	Dahod DC	Railway Police Station	Router	1	Cisco 1905	Out of Warranty	No		
64	Ahmedabad	Ahmedabad	Bungalow No : 5,	Router	1	Cisco 1905	Out of Warranty	No		
65	Junagadh	Junagadh	Grahak Surksha	Router	1	Cisco 1905	Out of Warranty	No		
66	Ahmedabad	Ahmedabad	Famity Court, Navran	Router	1	Cisco 1905	Out of Warranty	No		
67	Rajkot	Rajkot	Executive Engineer,	Router	1	Cisco 1905	Out of Warranty	No		
68	Mehsana	Mehsana	Water Supply	Router	1	Cisco 1905	Out of Warranty	No		
69	Rajkot	Rajkot	Chief Engineer. Zone-3	Router	1	Cisco 1905	Out of Warranty	No		
70	Bhavnagar	Talaja	Block Health office	Router	1	Cisco 1905	Out of Warranty	No		
71	Ahmedabad	Ahmedabad	Local Crime Branch	Router	1	Cisco 1905	Out of Warranty	No		
72	Mehsana	Satlasana	Dharoi Headwork Office	Router	1	Cisco 1905	Out of Warranty	No		
73	Patan	Patan	CPI Office	Router	1	Cisco 1905	Out of Warranty	No		
74	Tapi	Vyara	Police Station	Router	1	Cisco 1905	Out of Warranty	No		
75	Ahmedabad	Ahmedabad	Vejalpur Police Station	Router	1	Cisco 1905	Out of Warranty	No		
76	Ahmedabad	Ahmedabad	Anandnagar Police	Router	1	Cisco 1905	Out of Warranty	No		
77	Ahmedabad	Ahmedabad	Paldi Chavdi	Router	1	Cisco 1905	Out of Warranty	No		
78	Ahmedabad	Ahmedabad	ACP M	Router	1	Cisco 1905	Out of Warranty	No		
79	Arvalli	Meghraj	Isari Police Station	Router	1	Cisco 1905	Out of Warranty	No		
80	Mahisagar	Kadana	Ditwas Police Station	Router	1	Cisco 1905	Out of Warranty	No		
81	Panchmahal	Halol	Pavagadh Police Station	Router	1	Cisco 1905	Out of Warranty	No		
82	Vadodara	Vadodara	Narmada Bhavan	Router	1	Cisco 1905	Out of Warranty	No		
83	Vadodara	Vadodara	Western Railway Police	Router	1	Cisco 1905	Out of Warranty	No		
84	Rajkot	Rajkot	DEO	Router	1	Cisco 1905	Out of Warranty	No		
85	Rajkot	JASDAN	Bhadla PSTN	Router	1	Cisco 1905	Out of Warranty	No		
86	Rajkot	Rajkot	DIG Rajkot	Router	1	Cisco 1905	Out of Warranty	No		
87	Rajkot	Dhoraji	CPI Office	Router	1	Cisco 1905	Out of Warranty	No		
88	Sabarkantha	Poshina	Kheroj Police Station	Router	1	Cisco 1905	Out of Warranty	No		
89	Sabarkantha	Prantij	CHC,	Router	1	Cisco 1905	Out of Warranty	No		
90	Rajkot	Rajkot	Observation Home	Router	1	Cisco 1905	Out of Warranty	No		
91	Rajkot	Rajkot	Superitende nt of	Router	1	Cisco 1905	Out of Warranty	No		
92	Sabarkantha	Prantij	Sales Tax Office	Router	1	Cisco 1905	Out of Warranty	No		
93	Narmada	Narmada	Hilltop Circuit House	Router	1	Cisco 1905	Out of Warranty	No		
94	Ahmedabad	Ahmedabad	Narol Mamlatdar	Router	1	Cisco 1905	Out of Warranty	No		
95	Ahmedabad	Ahmedabad	ACP K	Router	1	Cisco 1905	Out of Warranty	No		
96	Ahmedabad	Ahmedabad	Khokhra Police Station	Router	1	Cisco 1905	Out of Warranty	No		
97	Ahmedabad	Ahmedabad	Hanger Office	Router	1	Cisco 1905	Out of Warranty	No		
98	Patan	Sami	CID IB Sami	Router	1	Cisco 1905	Out of Warranty	No		
99	Arvalli	Bhiloda	Shamlaji PSTN	Router	1	Cisco 1905	Out of Warranty	No		
100	ChotaUdepur	ChotaUdepur	SP Office	Router	1	Cisco 1905	Out of Warranty	No		
101	ChotaUdepur	ChotaUdepur	Sp Office,Chota Udepur	Router	1	Cisco 1905	Out of Warranty	No		

102	Dahod	Dahod	Labour Court	Router	1	Cisco 1905	Out of Warranty	No		
103	Dang	Subir	Subir Mamlatdar Office	Router	1	Cisco 1905	Out of Warranty	No		
104	Navsari	Billimora	CPI	Router	1	Cisco 1905	Out of Warranty	No		
105	Rajkot	Rajkot	Road & Building	Router	1	Cisco 1905	Out of Warranty	No		
106	Rajkot	Jasdan	CPI Office	Router	1	Cisco 1905	Out of Warranty	No		
107	Kutch	CID IB Mandvi	CID IB	Router	1	Cisco 1905	Out of Warranty	No		
108	Devbhumi Dwarka	Dwarka	Okha Nagarpalika	Router	1	Cisco 1905	Out of Warranty	No		
109	Gir Somnath	Veraval	Civil Hospital	Router	1	Cisco 1905	Out of Warranty	No		
110	Vadodara	Vadodara	RTO	Router	1	Cisco 1905	Out of Warranty	No		
111	Mahisagar	Mahisagar	DIC (Mahiti)	Router	1	Cisco 1905	Out of Warranty	No		
112	Delhi	Delhi	Gujarat Bhavan	Router	1	Cisco 1905	Out of Warranty	No		
113	Ahmedabad	Ahmedabad	Govt Tech High School	Router	1	Cisco 1905	Out of Warranty	No		
114	Devbhumi Dwarka	Devbhumi	CPI OFFICE DWARKA	Router	1	Cisco 1905	Out of Warranty	No		
115	Gir Somnath	Gir Somnath	Veraval Treasury	Router	1	Cisco 1905	Out of Warranty	No		
116	Gir Somnath	Gir Somnath	Social Welfare Office	Router	1	Cisco 1905	Out of Warranty	No		
117	Kutchh	Kutchh	Khadir Police Station	Router	1	Cisco 1905	Out of Warranty	No		
118	Gandhinagar	Gandhinagar	Govt Ayurveda Collage	Router	1	Cisco 1905	Out of Warranty	No		
119	Mehsana	Mehsana	B Division PSTN	Router	1	Cisco 1905	Out of Warranty	No		
120	Navsari	Navsari	DEO	Router	1	Cisco 1905	Out of Warranty	No		
121	Ahmedabad	Ahmedabad	Anandnagar Police	Router	1	Cisco 1905	Out of Warranty	No		
122	Rajkot	Rajkot	Legal Metrology	Router	1	Cisco 1905	Out of Warranty	No		
123	Banaskantha	Danta	Ambaji CID IB	Router	1	Cisco 1905	Out of Warranty	No		
124	ChotaUdepur	JetpurPavi	Kadval PoliceStation	Router	1	Cisco 1905	Out of Warranty	No		
125	Gandhinagar	Gandhinagar	IGP	Router	1	Cisco 1905	Out of Warranty	No		
126	Kutch	Bhimasar PSTN	Bhimasar PSTN	Router	1	Cisco 1905	Out of Warranty	No		
127	Gir Somnath	Veraval	DDO Office	Router	1	Cisco 1905	Out of Warranty	No		
128	Narmada	Nandod	civil Hospital	Router	1	Cisco 1905	Out of Warranty	No		
129	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
130	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
131	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
132	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
133	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
134	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
135	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
136	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
137	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
138	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
139	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
140	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
141	Ahmedabad	Ahmedabad	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
142	Ahmedabad	Ahmedabad	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
143	Ahmedabad	Ahmedabad	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
144	Ahmedabad	Ahmedabad	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
145	Ahmedabad	Ahmedabad	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
146	Ahmedabad	Ahmedabad	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
147	Ahmedabad	Ahmedabad	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
148	Ahmedabad	Ahmedabad	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
149	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
150	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
151	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
152	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
153	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
154	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
155	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
156	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
157	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
158	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
159	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
160	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
161	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
162	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		
163	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No		

[illegible]

226	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
227	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
228	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
229	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
230	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
231	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
232	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
233	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
234	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
235	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
236	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
237	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
238	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
239	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
240	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
241	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
242	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
243	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
244	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
245	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
246	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
247	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
248	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
249	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
250	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
251	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
252	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
253	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
254	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
255	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
256	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
257	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
258	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
259	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
260	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
261	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
262	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
263	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No
264	Gandhinagar	Gandhinagar	Not Installaed	Router	1	Cisco 1905	Out of Warranty	No

Annexure F - Additional Equipment to be covered (VC devices)

Sr No.	DC Name	TC Name	Office Name	Make	QTY.	Model	Warranty	Non B2B CAMC
1	Ahmedabad	Bavla	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
2	Ahmedabad	Daskroi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
3	Ahmedabad	Detroj	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
4	Ahmedabad	Dhandhuka	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
5	Ahmedabad	Dholera	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
6	Ahmedabad	Dholka	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
7	Ahmedabad	Mandal	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
8	Ahmedabad	Maninagar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
9	Ahmedabad	Sannad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
10	Ahmedabad	Viramgam	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
11	Amreli	Amreli Local	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
12	Amreli	Babra	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
13	Amreli	Bagsara	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
14	Amreli	Dhari	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
15	Amreli	Jafrabad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
16	Amreli	Khambha	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
17	Amreli	Lathi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
18	Amreli	Liliya	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
19	Amreli	Rajula	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
20	Amreli	Savarkundla	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
21	Amreli	Vadia	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes

22	Anand	Anand	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
23	Anand	Anklav	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
24	Anand	Borsad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
25	Anand	Khambhat	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
26	Anand	Petlad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
27	Anand	Sojitra	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
28	Anand	Tarapur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
29	Anand	Umreth	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
30	Aravalli	Bayad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
31	Aravalli	Bhiloda	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
32	Aravalli	Dhansura	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
33	Aravalli	Malpur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
34	Aravalli	Meghraj	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
35	Aravalli	Modasa	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
36	Banaskantha	Amirgadh	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
37	Banaskantha	Bhabhar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
38	Banaskantha	Danta	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
39	Banaskantha	Dantiwada	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
40	Banaskantha	Deesa	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
41	Banaskantha	Deodar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
42	Banaskantha	Dhanera	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
43	Banaskantha	Kankrej	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
44	Banaskantha	Lakhani	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
45	Banaskantha	Palanpur Local	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
46	Banaskantha	Suigam	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
47	Banaskantha	Tharad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
48	Banaskantha	Vadgam	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
49	Banaskantha	Wav	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
50	Bharuch	Amod	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
51	Bharuch	Ankleshwar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
52	Bharuch	Bharuch	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
53	Bharuch	Hansot	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
54	Bharuch	Jambusar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
55	Bharuch	Jhagadia	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
56	Bharuch	Netrang	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
57	Bharuch	Vagra	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
58	Bharuch	Valia	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
59	Bhavnagar	Bhavnagar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
60	Bhavnagar	Gariyadhar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
61	Bhavnagar	Ghogha	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
62	Bhavnagar	Jesar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
63	Bhavnagar	Mahuva	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
64	Bhavnagar	Palitana	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
65	Bhavnagar	Sihor	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
66	Bhavnagar	Talaja	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
67	Bhavnagar	Umralla	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
68	Bhavnagar	Vallabhipur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
69	Botad	Barvala	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
70	Botad	Botad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
71	Botad	Gadhada	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
72	Botad	Ranpur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
73	Chhotaudepur	Bodeli	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
74	Chhotaudepur	Chhotaudepur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
75	Chhotaudepur	Jetpur-Pavi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
76	Chhotaudepur	Kavanti	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
77	Chhotaudepur	Nasvadi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
78	Chhotaudepur	Sankheda	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
79	Dahod	Dahod	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
80	Dahod	D'Baria	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
81	Dahod	Dhanpur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
82	Dahod	Fatepura	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
83	Dahod	Garbada	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes

84	Dahod	Jhalod	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
85	Dahod	Limkheda	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
86	Dahod	Sanjeli	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
87	Dang	Ahwa	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
88	Dang	Subir	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
89	Dang	Waghai	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
90	Devbhumi Dwarka	Bhanvad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
91	Devbhumi Dwarka	Dwarka	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
92	Devbhumi Dwarka	Kalyanpur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
93	Devbhumi Dwarka	Khambhalia	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
94	Gandhinagar	Center Election	CES office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
95	Gandhinagar	Chief Secretary	CS Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
96	Gandhinagar	Dehgam	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
97	Gandhinagar	DST, NS	DST office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
98	Gandhinagar	Gandhinagar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
99	Gandhinagar	Hon. CM	CM	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
100	Gandhinagar	Hon. CM	CM Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
101	Gandhinagar	Kalol	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
102	Gandhinagar	Mansa	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
103	Gandhinagar	Revenue	Revenue Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
104	Gandhinagar	SDC	SDC Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
105	Gandhinagar	SEOC	SEOC office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
106	Gir Somnath	Girghadhda	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
107	Gir Somnath	Kodinar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
108	Gir Somnath	Sutrapada	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
109	Gir Somnath	Talala	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
110	Gir Somnath	Una	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
111	Gir Somnath	Veraval Local	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
112	Jamnagar	Dhrol	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
113	Jamnagar	Jamjodhpur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
114	Jamnagar	Jamnagar Local	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
115	Jamnagar	Jodia	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
116	Jamnagar	Kalavad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
117	Jamnagar	Lalpur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
118	Junagadh	Bhesan	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
119	Junagadh	Junagadh	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
120	Junagadh	Junagadh City	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
121	Junagadh	Keshod	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
122	Junagadh	Maliya-Hatina	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
123	Junagadh	Manavadar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
124	Junagadh	Mangrol	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
125	Junagadh	Mendarda	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
126	Junagadh	Vanthli	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
127	Junagadh	Visavadar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
128	Kheda	Galteswar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
129	Kheda	Kapadvanj	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
130	Kheda	Kathalal	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
131	Kheda	Kheda	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
132	Kheda	Mahemdavad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
133	Kheda	Mahudha	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
134	Kheda	Matar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
135	Kheda	Nadiad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
136	Kheda	Thasra	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
137	Kheda	Vaso	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
138	Kutch	Abdasa	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
139	Kutch	Anjar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
140	Kutch	Bhachau	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
141	Kutch	Bhuj	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
142	Kutch	Gandhidham	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
143	Kutch	Lakhpur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
144	Kutch	Mandvi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
145	Kutch	Mundra	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes

146	Kutch	Nakhtrana	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
147	Kutch	Rapar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
148	Mahisagar	Balasinor	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
149	Mahisagar	Kadana	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
150	Mahisagar	Khanpur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
151	Mahisagar	Lunawada	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
152	Mahisagar	Santrampur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
153	Mahisagar	Virpur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
154	Mehsana	Bechraji	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
155	Mehsana	Jotana	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
156	Mehsana	Kadi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
157	Mehsana	Kheralu	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
158	Mehsana	Mehsana	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
159	Mehsana	Satlasana	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
160	Mehsana	Unjha	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
161	Mehsana	Vadnagar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
162	Mehsana	Vijapur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
163	Mehsana	Visnagar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
164	Morbi	Halvad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
165	Morbi	Maliya Miyana	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
166	Morbi	Morbi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
167	Morbi	Tankara	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
168	Morbi	Vakaner	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
169	Narmada	Dediyapada	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
170	Narmada	Garudeshwer	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
171	Narmada	Nandod	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
172	Narmada	Sagbara	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
173	Narmada	Tilakwada	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
174	Navsari	Chikhli	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
175	Navsari	Gandevi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
176	Navsari	Jalalpore	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
177	Navsari	Khergam	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
178	Navsari	Navsari	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
179	Navsari	Vasda	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
180	Panchmahal	Ghoghamba	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
181	Panchmahal	Godhra	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
182	Panchmahal	Halol	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
183	Panchmahal	Jambughoda	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
184	Panchmahal	Kalol	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
185	Panchmahal	Morva	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
186	Panchmahal	Shahera	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
187	Patan	Chanasma	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
188	Patan	Harij	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
189	Patan	Patan_Local	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
190	Patan	Radhanpur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
191	Patan	Sami	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
192	Patan	Sankheswar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
193	Patan	Santalpur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
194	Patan	Saraswati	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
195	Patan	Sidhpur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
196	Porbandar	Kutiyana	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
197	Porbandar	Porbandar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
198	Porbandar	Ranavav	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
199	Rajkot	Dhoraji	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
200	Rajkot	Gondal	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
201	Rajkot	Jamkandorana	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
202	Rajkot	Jasdan	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
203	Rajkot	Jetpur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
204	Rajkot	Kotda sangani	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
205	Rajkot	Lodhika	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
206	Rajkot	Paddhari	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
207	Rajkot	Rajkot Local	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes

208	Rajkot	Upleta	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
209	Rajkot	Vinchhiya	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
210	Sabarkantha	Himatnagar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
211	Sabarkantha	Idar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
212	Sabarkantha	Khedbrahma	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
213	Sabarkantha	Poshina	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
214	Sabarkantha	Prantij	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
215	Sabarkantha	Talod	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
216	Sabarkantha	Vadali	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
217	Sabarkantha	Vijaynagar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
218	Surat	Bardoli	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
219	Surat	Choryasi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
220	Surat	Kamrej	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
221	Surat	Mahuva	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
222	Surat	Mandvi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
223	Surat	Mangrol	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
224	Surat	Olpad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
225	Surat	Palsana	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
226	Surat	Surat City	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
227	Surat	Umarpada	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
228	Surendranagar	Chotila	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
229	Surendranagar	Chuda	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
230	Surendranagar	Dhangdhra	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
231	Surendranagar	Lakhtar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
232	Surendranagar	Limdi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
233	Surendranagar	Muli	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
234	Surendranagar	Patadi - Dasada	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
235	Surendranagar	Sayala	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
236	Surendranagar	Thangadh	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
237	Surendranagar	Wadhwan	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
238	Tapi	Nizar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
239	Tapi	Songadh	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
240	Tapi	Uchchhal	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
241	Tapi	Valod	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
242	Tapi	Vyara Local	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
243	Vadodara	Dabhoi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
244	Vadodara	Desar	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
245	Vadodara	Karjan	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
246	Vadodara	Padra	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
247	Vadodara	Savli	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
248	Vadodara	Shinor	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
249	Vadodara	Vadodara Local	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
250	Vadodara	Waghodiya	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
251	Valsad	Dharampur	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
252	Valsad	Kaparada	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
253	Valsad	Pardi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
254	Valsad	Umargaon	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
255	Valsad	Valsad	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
256	Valsad	Vapi	Mamalatdar Office	Cisco	1	CTS-SX20CODEC	Out of Warranty	Yes
257	Ahmedabad	Bavla	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
258	Ahmedabad	Daskroi	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
259	Ahmedabad	Detroj	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
260	Ahmedabad	Dhandhuka	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
261	Ahmedabad	Dholera	Mamalatdar Office	samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
262	Ahmedabad	Dholka	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
263	Ahmedabad	Mandal	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
264	Ahmedabad	Maninagar	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
265	Ahmedabad	Sannad	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
266	Ahmedabad	Viramgam	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
267	Amreli	Amreli Local	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
268	Amreli	Babra	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
269	Amreli	Bagsara	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No

270	Amreli	Dhari	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
271	Amreli	Jafrabad	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
272	Amreli	Khambha	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
273	Amreli	Lathi	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
274	Amreli	Liliya	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
275	Amreli	Rajula	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
276	Amreli	Savarkundla	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
277	Amreli	Vadia	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
278	Anand	Anand	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
279	Anand	Anklav	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
280	Anand	Borsad	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
281	Anand	Khambhat	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
282	Anand	Petlad	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
283	Anand	Sojitra	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
284	Anand	Tarapur	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
285	Anand	Umreth	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
286	Aravalli	Bayad	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
287	Aravalli	Bhiloda	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
288	Aravalli	Dhansura	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
289	Aravalli	Malpur	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
290	Aravalli	Meghraj	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
291	Aravalli	Modasa	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
292	Banaskantha	Amirgadh	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
293	Banaskantha	Bhabhar	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
294	Banaskantha	Danta	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
295	Banaskantha	Dantiwada	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
296	Banaskantha	Deesa	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
297	Banaskantha	Deodar	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
298	Banaskantha	Dhanera	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
299	Banaskantha	Kankrej	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
300	Banaskantha	Lakhani	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
301	Banaskantha	Palanpur Local	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
302	Banaskantha	Suigam	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
303	Banaskantha	Tharad	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
304	Banaskantha	Vadgam	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
305	Banaskantha	Wav	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
306	Bharuch	Amod	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
307	Bharuch	Ankleshwar	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
308	Bharuch	Bharuch	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
309	Bharuch	Hansot	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
310	Bharuch	Jambusar	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
311	Bharuch	Jhagadia	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
312	Bharuch	Netrang	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
313	Bharuch	Vagra	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
314	Bharuch	Valia	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
315	Bhavnagar	Bhavnagar	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
316	Bhavnagar	Gariyadhar	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
317	Bhavnagar	Ghogha	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
318	Bhavnagar	Jesar	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
319	Bhavnagar	Mahuva	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
320	Bhavnagar	Palitana	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
321	Bhavnagar	Sihor	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
322	Bhavnagar	Talaja	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
323	Bhavnagar	Umralla	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
324	Bhavnagar	Vallabhipur	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
325	Botad	Barvala	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
326	Botad	Botad	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
327	Botad	Gadhada	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
328	Botad	Ranpur	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
329	Chhotaudepur	Bodeli	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
330	Chhotaudepur	Chhotaudepur	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
331	Chhotaudepur	Jetpur-Pavi	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No

332	Chhotaudepur	Kavant	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
333	Chhotaudepur	Nasvadi	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
334	Chhotaudepur	Sankheda	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
335	Dahod	Dahod	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
336	Dahod	D'Baria	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
337	Dahod	Dhanpur	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
338	Dahod	Fatepura	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
339	Dahod	Garbada	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
340	Dahod	Jhalod	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
341	Dahod	Limkheda	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
342	Dahod	Sanjeli	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
343	Dang	Ahwa	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
344	Dang	Subir	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
345	Dang	Waghai	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
346	Devbhumi Dwarka	Bhanvad	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
347	Devbhumi Dwarka	Dwarka	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
348	Devbhumi Dwarka	Kalyanpur	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
349	Devbhumi Dwarka	Khambhalia	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
350	Gandhinagar	Center Election	CES office	Samsung	1	LH40MDBPLGC/XL	Out of Warranty	No
351	Gandhinagar	Chief Secretary	CS Office	Samsung	1	LH40MDBPLGC/XL	Out of Warranty	No
352	Gandhinagar	Dehgam	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
353	Gandhinagar	DST , NS	DST office	Samsung	1	LH40MDBPLGC/XL	Out of Warranty	No
354	Gandhinagar	Gandhinagar	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
355	Gandhinagar	Hon. CM	CM	Samsung	1	LH40MDBPLGC/XL	Out of Warranty	No
356	Gandhinagar	Hon.CM	CM Office	Samsung	1	LH40MDBPLGC/XL	Out of Warranty	No
357	Gandhinagar	Kalol	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
358	Gandhinagar	Mansa	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
359	Gandhinagar	Revenue	Revenue Office	Samsung	1	LH40MDBPLGC/XL	Out of Warranty	No
360	Gandhinagar	SDC	SDC Office	Samsung	1	LH40MDBPLGC/XL	Out of Warranty	No
361	Gandhinagar	SEOC	SEOC office	Samsung	1	LH40MDBPLGC/XL	Out of Warranty	No
362	Gir Somnath	Girghadhda	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
363	Gir Somnath	Kodinar	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
364	Gir Somnath	Sutrapada	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
365	Gir Somnath	Talala	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
366	Gir Somnath	Una	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
367	Gir Somnath	Veraval Local	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
368	Jamnagar	Dhrol	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
369	Jamnagar	Jamjodhpur	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
370	Jamnagar	Jamnagar Local	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
371	Jamnagar	Jodia	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
372	Jamnagar	Kalavad	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
373	Jamnagar	Lalpur	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
374	Junagadh	Bhesan	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
375	Junagadh	Junagadh	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
376	Junagadh	Junagadh City	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
377	Junagadh	Keshod	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
378	Junagadh	Maliya-Hatina	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
379	Junagadh	Manavadar	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
380	Junagadh	Mangrol	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
381	Junagadh	Mendarda	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
382	Junagadh	Vanthli	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
383	Junagadh	Visavadar	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
384	Kheda	Galteshwar	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
385	Kheda	Kapadvanj	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
386	Kheda	Kathalal	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No
387	Kheda	Kheda	Mamalatdar Office	Samsung	1	LH32MDCPLGC/XL	Out of Warranty	No

Annexure F - Additional Equipment to be covered (SCAN Switches detail)												
SR No.	Device/Location	Device Name	Make	Model	QTY.	Warranty/AMC	Warranty	Non B2B CAMC				
1	19_RU_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
2	520-RU-SW- 6509E	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
3	CM_HOUSE_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
4	RAJBHAVAN_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
5	NS_BLOCK_1/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
6	NS_BLOCK_1/5_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
7	NS_BLOCK_1/8_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
8	NS_BLOCK_2/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
9	NS_BLOCK_2/5_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
10	NS_BLOCK_2/8_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
11	NS_BLOCK_4/2_SW-1_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
12	NS_BLOCK_4/5_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
13	NS_BLOCK_4/8_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
14	NS_BLOCK_5/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
15	NS_BLOCK_5/5_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
16	NS_BLOCK_5/8_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
17	NS_BLOCK_7/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
18	NS_BLOCK_7/5_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
19	NS_BLOCK_7/8_SW-1_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
20	NS_BLOCK_8/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
21	NS_BLOCK_8/5_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
22	NS_BLOCK_8/8_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
23	NS_BLOCK_9/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
24	NS_BLOCK_9/5_SW-1-6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
25	NS_BLOCK_9/8_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
26	NS_BLOCK_11/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
27	NS_BLOCK_11/5_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
28	NS_BLOCK_11/8_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
29	NS_BLOCK_12/3_SW_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
30	NS_BLOCK_13/2_NIC_SW_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
31	NS_BLOCK_12/8_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
32	NS_BLOCK_14/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
33	NS_BLOCK_14/5_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
34	NS_BLOCK_14/8_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
35	POLICE-BHAVAN- RU_SW-1_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
36	POLICE-BHAVAN- 2FL_SW-2_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
37	POLICE-BHAVAN- 5FL_SW-3_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
38	STATISTICAL-BEARAU_SW_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
39	GMB_SW_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
40	VIDHANSABHA_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
41	SDC_SW-1_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
42	SDC_SW_2_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
43	SDC_SW_3_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
44	GSHEB_SW_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
45	OS_RU_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
46	OS_BLOCK_1/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
47	OS_BLOCK_2/2_SW_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
48	OS_BLOCK_4/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
49	OS_BLOCK_5/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
50	OS_BLOCK_6/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
51	OS_BLOCK_7/2_SW_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
52	OS_BLOCK_8/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
53	OS_BLOCK_9/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
54	OS_BLOCK_10/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
55	OS_BLOCK_11/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
56	OS_BLOCK_12/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
57	OS_BLOCK_13/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
58	OS_BLOCK_16/2_SW_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
59	OS_BLOCK_17/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
60	NIRMAN-BHAVAN_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
61	KRISHI-BHAVAN- RU_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
62	KRISHI-BHAVAN- 1FL_SW_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
63	KRISHI-BHAVAN- 3FL_SW_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
64	UDYOG-BHAVAN- RU-6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
65	CIVIL- HOSTPITAL_SW_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
66	MS-BUILDING- 2FL_SW1_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
67	MS-BUILDING- 5FL_SW2_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
68	GSDMA_1/5_SW_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
69	CIVIL- SUPPLY_SW_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
70	GIL_1/8_SW- 1_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
71	GIL_1/8_SW- 2_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
72	BISAG_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
73	OS_BLOCK_18/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
74	OS_BLOCK_19/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
75	OS_BLOCK_20/2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
76	KARMYOGI- BHAVAN-BLK1_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
77	KARMYOGI- BHAVAN- BLK2_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
78	SAHYOG- BHAVAN_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
79	SEOC_SW_6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
80	Mahatma- Mandir-3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
81	MAHATMA- MA NDIR-6509	Switch	Cisco	Cisco WS- C6509-E	1	Warranty	till June, 2021	Yes				
82	SRU_3750	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
83	Spare	Switch	Cisco	Cisco WS- C3750X-24P	1	Warranty	till June, 2021	Yes				
84	Spare	Switch	Cisco	isco WS-C6509-	1	Warranty	till June, 2021	Yes				
1	SM SFP	SM SFP	Cisco	SMD	154	Warranty	till June, 2021	Yes				
2	MM SFP	MM SFP	Cisco	MMD	21	Warranty	till June, 2021	Yes				

Annexure F - Additional Equipment to be covered (O&M Wi-fi)											
Sr No.	Device/Office Name	Device Name	Make	Model	QTY.	Warranty/AMC	Warranty/AM C	Non B2B CAMC			
1	First Floor A WING (ADM-Jilla Seva Sadan)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No			
2	Ground-Floor-D- B-WING-Tresury- Office-Jilla Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
3	First Floor (Collector Office - Home Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
4	First Floor (Collector Office - Collector to PA Chamber)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
5	First Floor (Collector Office - RAC Chamber)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
6	First Floor (Collector Office - Mahekam Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
7	Second Floor (Collector Office - MDM Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
8	Third Floor (Collector Office - Election Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
9	Third Floor (Collector Office - Purvatha Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
10	Ground Floor (Collector Office - Jan Seva Kendra)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
11	Ground Floor (Collector Office - Mamlatdar Chamber)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
12	Ground Floor (Collector Office - Circle Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
13	Ground Floor (DSP Office - Control Room)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
14	Ground Floor (DSP Office - Reader Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
15	First Floor (DSP Office - PA Chamber)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
16	First Floor (DSP Office - Computer Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
17	Second Floor (DSP Office - CB Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
18	Second Floor (DSP Office - Registry Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
19	2nd Floor (DDO Office - ICDS Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
20	Ground Floor (DDO Office - E- Gram Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
21	2nd Floor (DDO Office - DYDDO Chamber)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
22	2nd floor DDO- DDO sir Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
23	Ground Floor-1 A WING-City Mamlatdar Office-Jilla Seva	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
24	Ground Floor-2 B WING-Rural Mamlatdar Office-Jilla Seva	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
25	First Floor-1 A WING-ADM Branch-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
26	First Floor-2 B WING-PA To Collector-Jilla Seva Sadan-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
27	First Floor-3 B WING-Prant Office-Jilla Seva Sadan-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
28	Second Floor-1 A WING -Jamin Sudharna Office- Jilla Seva Sadan-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
29	Second Floor-2 B WING-GSWAN- Jilla Seva Sadan-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
30	Third Floor-1A WING -DUDA Office-Jilla Seva Sadan-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
31	Third Floor-2 B WING-DSO Office-Jilla Seva Sadan-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
32	Ground Floor-1 - Near SP Sir Chamber-DSP Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
33	Ground Floor-2 - Near Dysp Sir Chamber-DSP Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
34	Ground Floor-3 - LIB Branch-DSP Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
35	First Floor-1 - Center-DSP Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
36	Ground Floor-1 - DDO Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
37	Ground Floor-2 - DDO Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
38	1st Floor-1 - DDO Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
39	1st Floor-2 - DDO Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
40	2nd Floor-1 - DDO Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
41	2nd Floor-2 - DDO Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
42	3rd Floor-1 - DDO Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
43	3rd Floor-2 - DDO Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
44	4th Floor-1 - DDO Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
45	4th Floor-2 - DDO Office-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
46	Ground Floor-1 - MS Building-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
47	Ground Floor-2 - MS Building-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
48	1st Floor-1 -MS Building-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
49	1st Floor-2 -MS Building-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
50	2nd Floor-1 -MS Building-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
51	2nd Floor-2 -MS Building-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
52	3rd Floor-1 -MS Building-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
53	3rd Floor-2 -MS Building-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
54	4th Floor-1 -MS Building-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
55	Mamlatdar chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
56	4th Floor-2 -MS Building-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
57	Ground Floor A WING (Prant Office-Jilla Seva Sadan)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
58	First Floor A WING (GSWAN Control Room- Jilla Seva Sadan)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
59	First Floor A WING (RAC chamber - Jilla Seva Sadan)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
60	GROUND FLOOR A WING (DSP - LCB BRANCH)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			
61	Second Floor A WING (DIC Office-Jilla Seva Sadan)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No			

62	First Floor C WING (Disaster Branch - Jilla Seva Sadan)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
63	First Floor C WING (MDM Branch - Jilla Seva Sadan)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
64	2nd Floor C WING (Rojgar Office - Jilla Seva Sadan)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
65	Ground Floor C WING (Janseva- Jilla Seva Sadan)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
66	First Floor C WING (DDO - DDO CHAMBER)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
67	First Floor C WING (DLE Office - District Development)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
68	Second Floor C WING (R&B Office - District Development)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
69	Ground Floor A WING (DSP- NETRAM OFFICE)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
70	Ground Floor C WING (DSP - CONROL ROOM)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
71	First Floor C WING (DSP - SP CHAMBER)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
72	Second Floor C WING (DSP- VAHIVATI Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
73	1ST Floor A WING (COLLECTOR- COLLECTOR)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
74	1ST FLOOR A WING DSP-HQ BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
75	GSWAN Control Room Second Floor Collector Office Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
76	Out Side Election Branch Ground Floor, Collector Office, Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
77	Out Side PA to Collector Room First Floor, Collector	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
78	Out Side Supply Branch First Floor, Collector Office, Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
79	Outside Account Branch Second Floor, Collector Office, Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
80	Out Side NIC VC Room Second Floor, Collector Office, Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
81	PA to SP Chamber First Floor DSP Office Palanpur First	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
82	O.S Office First Floor DSP Office Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
83	In Lobby Ground Floor DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
84	Outside Treasury Office Ground Floor, MS Building	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
85	Outside Employment Ground Floor, MS Building	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
86	Back Lobby Ground Floor, MS Building Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
87	Front Lobby First Floor, MS Building Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
88	Back Lobby First Floor, MS Building Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
89	Front Lobby Second Floor, MS Building Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
90	Back Lobby Second Floor, MS Building Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
91	Outside Narmada & Kalpsar Office Third Floor, MS	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
92	Outside RCH Branch Ground Floor DDO Office Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
93	Outside PA To DDO Chamber First Floor DDO Office Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
94	Outside Panchayat Branch First Floor DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
95	Outside R & B Panchayat Second Floor DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
96	Outside Revenue Branch Second Floor DDO Office Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
97	Outside Primary Education Office Third Floor DDO Office Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
98	Outside Statistics Office Third Floor DDO Office Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
99	Outside Health Branch Third Floor DDO Office Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
100	Outside Account Branch Fourth Floor DDO Office Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
101	Outside Maleria Branch Fourth Floor DDO Office Palanpur	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
102	Collector Office Out Side Canteen	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
103	Collector Office MDM Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
104	Collector Office Out Side LAQ	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
105	Collector Office Out Side VC Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
106	Collector Office Collector Sir Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
107	Collector Office Out side, RAC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
108	Collector Office Out Side Shabakhand	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
109	Collector Office Out Side Chitanis	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
110	Collector Office Out side NIC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
111	Collector Office Out side Election	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
112	Collector Office Out Side Supply	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
113	Collector Office Out Side GNM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
114	Collector Office Out Side Prant	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
115	Collector Office Out Side Duda	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
116	MS Building Fisheries (GF)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
117	MS Building Social Defence (GF)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
118	MS Building Dist.Register (FF)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
119	MS Building Forest.Office (FF)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
120	MS Building Local Fund (SF)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
121	MS Building Food&Drug (SF)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
122	MS Building Social Welfare (TF)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
123	MS Building Backward Cast Welfare (TF)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
124	DSP Office DSP Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					

125	DSP Office Computer Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
126	DSP Office Out side ,CB sakha	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
127	DSP Office DYSP HQ	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
128	DSP Office LCB Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
129	DDO Office DDO Sir Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
130	DDO Office Out side Dy.DDO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
131	DDO Office Basement	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
132	DDO Office Left side,Panchayat Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
133	DDO Office Right side,R&B Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
134	DDO Office Left wing,R & B branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
135	DDO Office Right Side,Account Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
136	DDO Office Left Side,Account Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
137	DDO Office OutSide Registry	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
138	DDO Office Out side,Samitkhanda	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
139	DDO Office Outside Sabhakhand	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
140	Ground Floor Collectrate - Gswan-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
141	Ground Floor Collectrate - Election-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
142	Ground Floor Collectrate - Zonal2-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
143	Ground Floor Collectrate - SDM-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
144	First Floor Collectrate - Collector Chamber-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
145	First Floor Collectrate - VC Hall-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
146	First Floor Collectrate - Revenue-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
147	First Floor Collectrate - NIC- 1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
148	First Floor Collectrate - Admin-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
149	First Floor Collectrate - Supply-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
150	Second Floor Collectrate - Planning-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
151	Second Floor Collectrate - Planning-2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
152	Second Floor Collectrate - Planning-2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
153	Second Floor Collectrate - Hisabi-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
154	First Floor Collectrate - Disaster-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
155	Chamber of SP sir-DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
156	1st floor Computer Branch-DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
157	Ground floor VC Hall -DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
158	Ground Floor LIB branch-DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
159	Register branch- DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
160	Ground floor Reader branch- DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
161	Ground floor City dysp office- DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
162	talim Kendra- DSP office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
163	Ground floor IGP office-DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
164	Ground Floor- Electric room- DDO office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
165	Ground Floor- Land Record-MS building	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
166	First Floor-VC Room-DDO office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
167	First Floor-PA to Ddo office-DDO office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
168	GSWAN-BNR- WIFI-COL-FF- Disaster-2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
169	First Floor-Ddo Chamber-DDO office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
170	Ground Floor- GSWAN office- DDO office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
171	First Floor- Statistical branch-DDO office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
172	First Floor-ICDS branch-DDO office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
173	Ground floor Wireless Branch GSWAN Room DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
174	Ground Floor Collectrate - PRO 1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
175	CIVIL Hospt IPD Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
176	1st Floor Jilla Seva Sadan- C WING GSWAN Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
177	Ground Floor Jilla Seva Sadan- C WING DILR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
178	2ND Floor Jilla Seva Sadan- C WING OLD SLR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
179	2ND Floor Jilla Seva Sadan- A WING AGRICULTURE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
180	2ND Floor Jilla Seva Sadan- B WING VC HALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
181	1ST Floor Jilla Seva Sadan- A WING AYOJAN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
182	2ND Floor Jilla Seva Sadan- A WING DEO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
183	2ND Floor Jilla Seva Sadan- C WING SLR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
184	2ND Floor Jilla Seva Sadan- A WING COURT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
185	1ST Floor Jilla Seva Sadan- A WING MAMLATDAR-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
186	1ST Floor Jilla Seva Sadan- A WING VAHVAT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
187	1ST Floor Jilla Seva Sadan- C WING REGISTRY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					

188	1ST Floor Jilla Seva Sadan- C WING DM BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
189	GROUND FLOOR JILLA SEVA SADAN C WING TRESUR-2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
190	GR Floor Jilla Seva Sadan- A WING INFORMATION	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
191	First Floor Jilla Seva Sadan- C WING RAC CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
192	GROUND FLOOR JILLA SEVA SADAN C WING DISASTER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
193	First Floor Jilla Seva Sadan- C WING ELECTION BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
194	1ST Floor Jilla Seva Sadan- C WING PURAVATHA	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
195	GROUND Floor Jilla Seva Sadan- C WING EMPLOYMENT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
196	1ST Floor Jilla Seva Sadan- B WING VCROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
197	GF Floor Jilla Seva Sadan- C WING TRESURY- 2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
198	Second Floor Jilla Seva Sadan- C WING R&B 1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
199	GF Floor Jilla Seva Sadan- C WING NIC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
200	Ground Floor DSP Office- A WING OS Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
201	1ST Floor DSP Office- A WING DSP Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
202	2nd floor Local Mamlatdar Office GSWAN Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
203	1ST Floor DSP Office- B WING Computer Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
204	2nd Floor DDO Wing B DRDA-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
205	2ND Floor DDO Wing A DRDA-2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
206	1ST Floor DDO Wing A EDUCATION-1 BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
207	2ND Floor DDO Wing C PMAY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
208	1ST Floor DDO Wing A DDO Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
209	2ND Floor DDO Wing A DRDA CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
210	2ND Floor DDO Wing B Education Branch-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
211	2ND Floor DDO Wing B TDO BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
212	2ND Floor DDO Wing C SSA	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
213	First Floor-1 (GSWAN ROOM)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
214	First Floor-1 Wing 'A' PURVATHA SHAKHA	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
215	First Floor-1 Wing 'A' COLLECTOR CHEMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
216	First Floor-1 Wing 'A' MAHEKAM SHAKHA	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
217	Ground Floor-1 Wing 'A' JANSEVA KENDRA	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
218	Ground Floor-1 Wing 'B' DISASTER SHAKHA	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
219	COLLECTOR OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
220	COLLECTOR OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
221	COLLECTOR OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
222	COLLECTOR OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
223	COLLECTOR OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
224	COLLECTOR OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
225	COLLECTOR OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
226	COLLECTOR OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
227	COLLECTOR OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
228	COLLECTOR OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
229	COLLECTOR OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
230	1st floor GSWAN Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
231	Ground floor Treasury Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
232	2nd floor FOOD & Drus	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
233	2nd floor DEO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
234	2nd floor Fishrish Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
235	2nd floor Registrar Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
236	3rd floor Rojagar Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
237	1st floor Collector Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
238	1st Floor RAC Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
239	Ground floor Social Defense	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
240	Ground floor Mahiti Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
241	1st floor MDM Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
242	1st floor in VC Hall	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
243	2nd floor Wireless Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
244	1st floor near SP Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
245	Ground Floor Reception Area	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
246	Ground floor DRDC-Vahivati Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
247	1st floor near DRDA Director Sir Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
248	1st floor DRDA- near Mission Mangalam Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
249	Ground floor near Data center- DDO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
250	Dahod-Dahod- DDO Office- Development Dept.	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					

251	1st Floor near Conference Hall- DDO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
252	Ground Floor near DDO Chamber-DDO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
253	Ground Floor- Near City survey Office-Jilla Seva Sadan)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
254	Ground Floor- Ner sub registrar Office-Jilla Seva Sadan)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
255	FIRST Floor-near collector chamber-Jilla seva sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
256	FIRST Floor-Near Rac Chamber- Jilla seva sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
257	Second Floor- Near CMC Branch-Jilla seva sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
258	Second Floor- MDM Branch- Jilla seva sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
259	1st Floor- panchayat Branch Office- Jilla Panchayat	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
260	1st Floor-TSP Branch Office- Jilla Panchayat office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
261	1st Floor - PA Office-Jilla Panchayat office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
262	FIRST Floor-Near President Chamber-Jilla panchayat sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
263	Gound Floor- Hisabi shakha- Jilla Panchayat office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
264	1st Floor- Computer-Jilla Panchayat office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
265	Second Floor- Near DSO Branch-Jilla Panchayat office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
266	Second Floor- Near R&B Branch-Jilla Panchayat office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
267	Third Floor-Near Disaster office- Jilla seva sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
268	First Floor-Prant office-Jilla seva sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
269	DSP	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
270	DSP	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
271	DSP	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
272	DSP	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
273	Ground Floor,A- Wing, Collector Office,Jilla Seva Sadan electric	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
274	1st Floor,A- Wing, Collector Office,Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
275	Ground Floor,A- Wing,Collector Office,Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
276	Ground Floor,A- Wing,Collector Office,Jilla Seva Sadan ROOM-15	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
277	1ST Floor,A- Wing, Collector Office,Jilla Seva Sadan ATVT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
278	GROUND Floor,C- Wing, Collector Office,Jilla Seva Sadan GSWAN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
279	GROUND Floor,C- Wing, Collector Office,Jilla Seva Sadan DISASTER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
280	GROUND Floor,C- Wing, Collector Office,Jilla Seva Sadan NIC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
281	GROUND Floor,C- Wing, Collector Office,Jilla Seva Sadan ROOM-13	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
282	2ND Floor,C- Wing, Collector Office,Jilla Seva Sadan ROOM-01	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
283	2ND Floor,C- Wing, Collector Office,Jilla Seva Sadan ROOM-12	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
284	2ND Floor,C- Wing, Collector Office,Jilla Seva Sadan TENDER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
285	1ST Floor,C- Wing, Collector Office,Jilla Seva Sadan ELECTION	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
286	1ST Floor,C- Wing, Collector Office,Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
287	2ND Floor,C- Wing, Collector Office,Jilla Seva Sadan SHRAM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
288	2ND Floor,A- Wing, Collector Office,Jilla Seva Sadan ROJGAR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
289	2ND Floor,A- Wing, Collector Office,Jilla Seva Sadan ROJAGAR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
290	2ND Floor,A- Wing, Collector Office,Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
291	1ST Floor,C- Wing, Collector Office,Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
292	1ST Floor,C- Wing, Collector Office,Jilla Seva Sadan DM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
293	1ST Floor,C- Wing, Collector Office,Jilla Seva Sadan ROOM-25	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
294	GROUND Floor,A- Wing, Collector Office,Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
295	1ST Floor,A- Wing, Collector Office,Jilla Seva Sadan DILR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
296	1ST Floor,A- Wing, Collector Office,Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
297	Ground Floor,C- Wing, Collector Office,Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
298	1ST Floor,A- Wing, Collector Office,Jilla Seva Sadan DILR-2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
299	Ground Floor,B- Wing,DSP Office CONTROL ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
300	Ground Floor,A- Wing,DSP Office ACCOUNT BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
301	1ST Floor,A- Wing,DSP Office CB BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
302	2ND Floor,C- Wing,DSP Office COMPUTER BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
303	1ST Floor,B- Wing, DDO Office DDO CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
304	1ST Floor,C- Wing, DDO Office VC HALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
305	1ST Floor,B- Wing, DDO Office DYDDO CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
306	1ST Floor,A- Wing, DDO Office EDUCATION	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
307	GROUND Floor,A- Wing, DDO Office AROGYA BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
308	Ground Floor - Collector Office - Dowry Prohibition	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
309	Ground Floor- Collector Office- DILR Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
310	First Floor - Collector Office- DPO -Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
311	Ground Floor Collector Office NIC Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
312	First Floor - Collector Office- Collector Sir Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
313	Ground Floor- Collector Office - Record branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					

314	First Floor- Collector Office DUDA Office - Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
315	Ground Floor - Collector Office - Gswan Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
316	First Floor- Collector Office- Dy.Collector 1 Office -Main	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
317	Ground Floor - Disaster Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
318	Second-Floor - Collector Office- DIST. Planinig Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
319	First Floor- Collector Office- MDM chamber - Main Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
320	First Floor- Collector Office- DSO 1- Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
321	Ground Floor- Collector Office - SILR BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
322	1st Floor- Collector Office - Land Office- Main Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
323	First Floor- Collector Office- Election Comp.Lab	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
324	First Floor- Collector Office- RAC Sir-Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
325	First Floor- Collector Office- DSO 2-Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
326	First Floor- Collector Office- PRO-Main Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
327	2nd Floor-DSP Office-A wing- SOG	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
328	1st Floor-DSP Office-B wing-PA Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
329	Ground Floor- DSP Office-A wing-Computer Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
330	Ground Floor- Pmat Office Veraval-Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
331	Second Floor Metting Hall (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
332	Ground Floor Main Hall (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
333	GSWAN Control Room (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
334	Second Floor Wing B (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
335	First Floor Wing A (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
336	Second Floor Main Hall (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
337	Ground Floor Lobby Wing B (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
338	First Floor Main Hall (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
339	First Floor Wing B (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
340	Ground Floor Subgristrar (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
341	First Floor Wing B (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
342	First Floor Wing A (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
343	Ground Floor Lobby Wing A (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
344	Ground Floor Lobby Wing B (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
345	Ground Floor City Survey (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
346	Ground Floor Lobby Wing A (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
347	Second Floor Meeting Hall(Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
348	Second Floor Wing B (Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
349	Second Floor CB branch (DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
350	First Floor Passport Branch (DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
351	Ground Floor Registry Branch (DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
352	Second Floor Account Branch (DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
353	First Floor PA Chamber (DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
354	Second Floor Reader Branch (DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
355	Second Floor Conference Hall (DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
356	First Floor Computer branch (DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
357	First Floor Control Room (DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
358	DSP Chamber (DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
359	Second Floor Sheet Branch (DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
360	Second Floor Old Registry (DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
361	Second Floor Appication Branch (DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
362	First Floor Deputy DDO (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
363	First Floor Meeting Hall (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
364	Second Floor PA to DDO (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
365	First Floor Account Branch (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
366	Second Floor Admin Branch (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
367	Second Floor Entrance Lobby (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
368	Ground Floor Medical Store (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
369	Ground Floor ICDS (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
370	First Floor Entrance Lobby (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
371	Seventh Floor Statstical Branch (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
372	Seventh Floor Conference Hall (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
373	Seventh Floor Irrigation (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
374	Seventh Floor Computer Room (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
375	Ground Floor Entrance Lobbya(DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
376	Sixth Floor Irrigation Admin Branch (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					

377	Fifth Floor Entrance Lobby (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
378	Third Floor Entrance Lobby (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
379	Third Floor Ex. Engineer Construction Branch (DDO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
380	Fifth Floor Agriculture Branch (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
381	Fourth Floor Social Welfare Office (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
382	Sixth Floor Entrance Lobby (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
383	Sixth Floor Animal Husbandary (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
384	Fourth Floor Construction Branch (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
385	Fifth Floor Health Department (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
386	Fourth Floor Entrance Lobby (DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
387	Third Floor Ex. Engineer Construction Branch 1 (DDO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
388	Ground Floor Agri Vist (MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
389	Second Floor Gahtak 98 1 (MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
390	Second Floor Gahtak 98 2 (MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
391	Second Floor Gahtak 98 3 (MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
392	First Floor Assist Agri (MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
393	Second Floor Gatahk 99 (MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
394	Third Floor Circle 24 1 (MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
395	Third Floor Circle 24 2 (MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
396	Third Floor Ghatak 100 1 (MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
397	Ground Floor Agri Vist Lobby(MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
398	First Floor Mahiti Lobby (MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
399	First Floor Mahiti Lobby (MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
400	Third Floor Ghatak 100 2 (MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
401	First Floor Mahiti Lobby Wing A (MS Building 2)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
402	First Floor Entrance Lobby (MS Building 3)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
403	Second Floor A Wing (MS Building 3)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
404	First Floor B Wing (MS Building 3)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
405	Third Floor B Wing (MS Building 3)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
406	First Floor A Wing (MS Building 3)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
407	Second Floor Entrance Loabby (MS Building 3)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
408	Second Floor B Wing (MS Building 3)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
409	Third Floor A Wing Lobby (MS Building 3)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
410	First Floor Room No.: 58 (MS Building 4)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
411	First Floor Room No.: 42 (MS Building 4)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
412	First Floor Room No.: 56 (MS Building 4)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
413	Ground Floor Room No.: 37 (MS Building 4)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
414	First Floor Lobby Room No.: 77 (MS Building 4)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
415	Ground Floor Room No.: 31 (MS Building 4)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
416	Ground Floor Room No.: 10 (MS Building 4)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
417	Ground Floor Room No.: 6 (MS Building 4)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
418	Ground Floor Room No.: 34 (MS Building 4)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
419	Ground Floor Room No.: 8 (MS Building 4)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
420	First Floor Room No.: 71 (MS Building 4)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
421	First Floor Room No: 48 (MS Building 4)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
422	DSP chamber DSP Office Ground floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
423	Sheet Branch Dsp Office First floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
424	Education Branch DDO Office First Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
425	Computer Branch DDO Office First Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
426	Statlcal Branch DDO Office First Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
427	Supply Office Collector Office Second Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
428	Collector Chamber Collector Office First Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
429	Mamlatdar City Office Collector Office Ground Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
430	Mamlatdar Rural Office Collector Office Ground Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
431	Election Office Collector Office ThirdFloor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
432	ADM Chamber Collector Office First Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
433	Ground Floor-A WING(Gswan Control Room- Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
434	Ground Floor-B WING(PA to Collector- Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
435	Ground Floor-B WING(PA to RAC- Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
436	Ground Floor-C WING(Mehsul Branch-Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
437	Ground Floor-C WING(Megistrial Branch-Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
438	First Floor-A WING(Supply Branch-Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
439	First Floor-B WING(Election Branch-Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					

440	First Floor-B WING(Special Mamlatdar- Collector Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
441	Ground Floor- (PA to DDO-DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
442	Ground Floor- (PANCHAYAT Branch-DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
443	1ST Floor-(AGRICULTURE Branch-DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
444	Ground Floor- (President Office- DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
445	First Floor-(ICDS Branch-DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
446	GROUND Floor- (STATISTICAL Branch-DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
447	First Floor-(SWO Branch-DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
448	First Floor- (DPEO Branch- DDO Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
449	Ground Floor- (Reader Branch- DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
450	Ground Floor- (Account Branch- DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
451	First Floor- (Computer Cell- DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
452	First Floor-(PA To SP-DSP Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
453	Ground Floor- (103,Employment office- M.S.Building)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
454	Ground Floor- (107, Salinity control - M.S.Building)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
455	Ground Floor- (109, Social Welfare Office - M.S.Building)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
456	Ground Floor- (112, Local Fund Office - M.S.Building)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
457	First Floor- (201,Stamp Duty Office - M.S.Building)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
458	First Floor-(206, Sale Tax Office - M.S.Building)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
459	First Floor- (221, District Registrar Office - M.S.Building)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
460	Second Floor- (310, Dy. Director Horticulture)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
461	Third Floor-(404, Prohibition and Excise - M.S.Building)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
462	Third Floor-(411, District Sports Office - M.S.Building)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
463	First Floor-1-A- WING-Near Gswan Room Jilla Seva Sadan-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
464	1st floor-A-wing- room-117- GSWAN Control room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
465	1st floor-A-wing- room-123-near Prant Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
466	1st floor-B-wing- room-105-inside Chitnis Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
467	1st floor-B-wing- room-107-MAG branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
468	Ground Floor-B- Wing-room-10- Tresury Barnch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
469	Ground Floor-B- Wing-room-05- Disaster branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
470	Ground Floor-A- Wing-room-20- Mehsul branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
471	Ground Floor-A- Wing-room-28- Meeting Hall	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
472	2nd floor-A- Wing-room-220- DEO Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
473	2nd floor-B- Wing-room-213- DSO Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
474	2nd floor-B- Wing-room-205- Election Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
475	1st floor-B-wing- room-101-inside Collector Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
476	Ground Floor- DSP Office-SP Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
477	1st floor-DSP Office-Computer Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
478	Ground floor-A- wind-room-03- Account branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
479	Ground floor-C- wing-room-05- Pramukh Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
480	Ground floor-C- wing-room-10- Veterinary Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
481	1st floor-C-wing- room-101- Arogya Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
482	1st floor-C-wing- room-109- Aggriculture Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
483	1st floor-C-wing- room-106-DPO Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
484	1st floor-C-wing- room-102- Mehsul-ICDS Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
485	1st floor-A-wing- room-110-Egram Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
486	1st floor-A-wing- room-104-R&B Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
487	1st floor-A-wing- room-101-DDO Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
488	2nd floor-A-wing-room-203-jaher trust nondhani branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
489	2nd floor-A- Wing-room-201- DRDA Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
490	Ground Floor-A- Wing-room-27- ATVT Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
491	1st floor GSWAN- Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
492	1ST FLOOR GSWAN-PA Room Outside	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
493	2ND FLOOR GSWAN-Adhik Chitnis Office Outside	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
494	GROUND FLOOR GSWAN VC ROOM Outside	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
495	2ND FLOOR GSWAN DEO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
496	GSWAN-Sales Tax Office-1 Outside	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
497	2ND FLOOR GSWAN-Stamp Duty Office Outside	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
498	GROUND FLOOR GSWAN-Employee Office Outside	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
499	2ND FLOOR GSWAN-SALE TAX Office Outside	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
500	GROUND FLOOR GSWAN Local Fund Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
501	1ST FLOOR GSWAN-Treasury Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
502	GROUND FLOOR DSP Office SHIT BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					

503	1ST FLOOR DSP Office WIRELESS OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
504	1ST FLOOR DSP Office LIB BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
505	1ST FLOOR DSP Office SERVER ROOM OUTSIDE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
506	1ST FLOOR DDO Office VIKASBRANCH OUTSIDE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
507	2ND FLOOR DDO Office PRECIDENT CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
508	3RD FLOOR DDO Office PROFESSIONAL BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
509	Collector Sir Room(1st Floor)- Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
510	107,MDM Branch-Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
511	111,Jamin/Reva nu Dept(1st Floor)-Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
512	113,General Shakha (1st Floor)-Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
513	111,Hishabi Shakha (1st Floor)-Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
514	125,Mamlatdar Sir Chamber(1st Floor)-Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
515	128,Record Shakha(1st Floor)-Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
516	Jilla Purvatha Shakha (1st Floor)-Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
517	Room No 138,Election Sakha(1st Floor)- Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
518	RAC Sir's Chamber- Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
519	GSWAN Control Room-Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
520	DDO Office- Dy.DDO Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
521	DDO Office- Computer Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
522	DDO Office-DDO Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
523	DDO Office- panchayat branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
524	DDO Office-ICDS Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
525	SP Office-LCB Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
526	SP Office- LIB	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
527	SP Office- Account Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
528	SP Office- Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
529	SP Office- Computer Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
530	Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
531	Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
532	Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
533	Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
534	Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
535	Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
536	VIP Guest House	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
537	VIP Guest House	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
538	VIP Guest House	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
539	VIP Guest House	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
540	VIP Guest House	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
541	VIP Guest House	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
542	VIP Guest House	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
543	VIP Guest House	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
544	VIP Guest House	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
545	VIP Guest House	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
546	VIP Guest House	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
547	VIP Guest House	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
548	DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
549	DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
550	DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
551	Narmada DC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
552	Narmada DC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
553	Narmada DC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
554	DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
555	DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
556	DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
557	Ground Floor-1 - A- WING EVM Strong room Lobby-Jilla Seva	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
558	Ground Floor-1 - A- WING Registry Lobby- Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
559	Ground Floor-2 - B- WING City Survey Lobby-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
560	Ground Floor-2 - B- WING DILR- Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
561	First Floor-1 -A- WING Chitnish Branch-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
562	First Floor-1 -A- WING Chitnish Lobby-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
563	First Floor-1 -A- WING Election Lobby-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
564	First Floor-2 -B- WING Collect PA Lobby-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
565	First Floor-2 -B- WING Nuda Lobby-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					

566	First Floor-2 -B- WING Adhik Collector Branch- Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
567	Second Floor-1 - A- WING NIC Loby-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
568	Second Floor-1 - A- WINGAyojan Loby-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
569	Second Floor-2 - B- WING Supply Loby-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
570	Second Floor-2 - B- WING Control Room Loby-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
571	Second Floor-2 - B- WING DPM Office-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
572	Second Floor-2 - B- WING GSWAN Control room- Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
573	Second Floor-2 - B- WING VC Room- Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
574	Third Floor-1 -A- WING UIDAI Loby Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
575	Third Floor-1 -A- WING G&M Loby-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
576	Third Floor-2 -B- WING Stamp Duty Loby-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
577	Third Floor-2 -B- WING Meeting Room-Jilla Seva Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
578	Ground Floor- Chief Operator MOB Loby-DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
579	First Floor-S.P sir Loby-DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
580	First Floor-L.I.B Branch Loby-DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
581	Second Floor- Division Staff Loby-DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
582	Second Floor- Computer Room Loby-DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
583	Third Floor-Police Barek-DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
584	Third Floor- Gymnasium-DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
585	First Floor-E. Gram Branch - DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
586	First Floor- Account Branch - DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
587	First Floor-PA to President-DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
588	First Floor-DDO PA Cabin -DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
589	First Floor- Samanya Branch Loby- DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
590	Second Floor-R & B Loby - DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
591	Second Floor- Agriculture Branch Loby - DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
592	Third Floor- Samaj Kalyan Loby-DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
593	Third Floor-Health Department Branch Loby -	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
594	Third Floor-Atma Project Loby- DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
595	Ground Floor- Jilla Seva Sadan- 1-near GSWAN Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
596	Ground Floor- Jilla Seva Sadan- 1-near Account Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
597	1st Floor-Jilla Seva Sadan-1- near Chitnis Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
598	1st Floor-Jilla Seva Sadan-1- near Collector Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
599	1st Floor-Jilla Seva Sadan-1- near Meeting Hall	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
600	2nd Floor-Jilla Seva Sadan-1- near DSO branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
601	Ground Floor- Jilla Seva Sadan- 2-near Employment	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
602	Ground Floor- Jilla Seva Sadan- 2-near Treasury Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
603	1st Floor-Jilla Seva Sadan-2- near leprosy branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
604	1st Floor-Jilla Seva Sadan-2- near Dy.DIR. Industrial and	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
605	2nd Floor-Jilla Seva Sadan-2- near Home guard Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
606	2nd Floor-Jilla Seva Sadan-2- near CID Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
607	3rd Floor-Jilla Seva Sadan-2- near Khetvadi Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
608	3rd Floor-Jilla Seva Sadan-2- near Special Audit Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
609	DSP-Ground floor-Application Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
610	DSP-1st floor- near DSP Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
611	DSP-1st floor- near Conference Hall	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
612	DSP-2nd floor- near Reader staff room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
613	DSP-3rd floor- near OS Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
614	DSP-3rd floor- near Computer PSI branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
615	GSWAN Control Room-Collector Office,Patan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
616	Collector Office Entrance- Ground Floor- Wing-01	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
617	Disaster Branch- Collector Office- Patan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
618	Disaster Registrar- Collector Office- Ground Floor- Wing-02- Patan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
619	Dist Treasury Office-Collector Office-Ground Floor-Wing-02-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
620	Dist Education Office-Collector Office-First Floor Wing-02- Patan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
621	Dist Employment Office-Collector Office-First Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
622	Prohibition & excise Office- Collector Office- Second Floor-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
623	Home Guard Office-Collector Office-Second Floor-Wing-02-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
624	VC Room Outside- Collector Office- Second Floor-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
625	MDM Branch- Collector Office- First Floor-Wing- 01-Patan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
626	Chitnis Branch- Collector Office- First Floor-Wing- 01-Patan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
627	SOG Branch-DSP Office-Patan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
628	LCB POLSTN-DSP Office-Patan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					

629	First Floor-New DSP Office-Patan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
630	Second Floor- New DSP Office- Patan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
631	Old DSP Office Building,DSP Office Campus- Patan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
632	Ground Floor Mamlatdar Office Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
633	Ground Floor Geology Office Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
634	First Floor Collector Chamber Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
635	First Floor Home branch Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
636	Second Floor Election Branch Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
637	Second Floor Prant Office Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
638	Third Floor Ayojan Office Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
639	Third Floor SLR Office Collector Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
640	Ground Floor old Dsp Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
641	First Floor New Dsp Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
642	Ground Floor Ms building Food and drug Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
643	Ground Floor Ms building Samajsurksha Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
644	First Floor Ms building Bagayat Office Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
645	First Floor Drada ddo Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
646	First Floor RNB ddo Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
647	Ground floor Ma Card branch ddo office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
648	Ground floor ddo chamber ddo office EGRAM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
649	Second Floor Khetivadi Ddo Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
650	First Floor STATISTIC branch,DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
651	Ground Floor Sichay branch Ddo Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
652	GROUND FLOOR COLLECTROR OFFICE GSWAN Control room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
653	App. Land Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
654	DSO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
655	Disaster Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
656	MDM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
657	NA Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
658	GSWAN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
659	Registry Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
660	Election Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
661	Waiting Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
662	DPO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
663	Small Savings Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
664	3rd Hall	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
665	GSWAN Left Side	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
666	EST Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
667	PA Collector *	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
668	PA RAC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
669	1st Floor Hall *	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
670	Main Hall	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
671	Floor-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
672	Floor-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
673	Floor-3	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
674	Floor-3	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
675	Floor-4	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
676	Floor-4	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
677	Floor-5	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
678	Floor-5	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
679	Floor-6	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
680	Floor-7	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
681	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
682	1st Floor- DDO Office MEHSUL BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
683	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
684	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
685	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
686	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
687	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
688	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
689	GROUND FLOOR Computer Branch - DSP Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
690	GROUND FLOOR DSP Office - VC ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
691	1st Floor-DSP	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					

692	GROUND FLOOR DSP OFFICE CONTROL ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
693	1st Floor Collector office GSWAN Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
694	GROUND FLOOR DSP OFFICE LCB Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
695	GROUND FLOOR DSP OFFICE MT Section	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
696	GROUND FLOOR DSP OFFICE Cyber Cell	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
697	GROUND FLOOR DSP OFFICE RSI OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
698	Second-Floor-2- A-WING- Choryasi- Mamlatdar-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
699	Second-Floor-2- A-WING-ATVT- Office-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
700	Third-Floor-3-A- WING-Prant- Office-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
701	Six-Floor-6-A- WING-Industrial- Court-Office-Jilla- Seva-Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
702	Six-Floor-6-A- WING-CID-Office- Jilla-Seva-Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
703	Ground-Floor-0- B-WING- Peshan-Branch- Jilla-Seva-Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
704	Ground-Floor-1- B-WING-Election- Office-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
705	First-Floor-1-B- WING-Registry- Branch-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
706	First-Floor-1-B- WING-IT-Cell- Branch-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
707	First-Floor-1-B- WINGLocal-Fund- Branch-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
708	Second-Floor-2- B-WING- Conference-Hall- Jilla-Seva-Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
709	Second-Floor-2- B-WINGForest- Branch-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
710	Third-Floor-3-B- WING-Purvatha- Office-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
711	Third-Floor-3-B- WING-DUDA- Office-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
712	Fourth-Floor-4-B- WING-Collector- to-PA-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
713	Fourth-Floor-4-B- WING-Hishabi- Branch-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
714	Fourth-Floor-4-B- WING-Tenency- Branch-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
715	Fifth-Floor-5-B- WING-RAC-TO- PA-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
716	Fifth-Floor-5-B- WING-Chitnis- Branch-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
717	Six-Floor-6-B- WING-Industrial- Sefty-Office-Jilla- Seva-Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
718	Six-Floor-6-B- WING-Labour- Office-Jilla-Seva- Sadan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
719	Ground-Floor- Control-Room- DSP-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
720	First-Floor-LIB- Branch-DSP- Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
721	First-Floor- Nayab-Police- Adhikshah-DSP- Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
722	Second-Floor- Registry- Department-DSP- Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
723	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
724	Third-FloorLCB- Branch-DSP- Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
725	Third-Floor-MOB Branch-DSP- Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
726	Ground-Floor- Samaj-Kalyan- Branch-DDO- Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
727	2nd-Floor- Computer Room- DDO-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
728	3rd-Floor- Sabhakhand- DDO-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
729	Ground-Floor- New Chamber(In gswan Rack)- DDO-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
730	Second-Floor- Mehkam-Branch- DDO-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
731	Second-Floor- DDO-Chamber- DDO-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
732	1st-Floor-Hissabi- Branch-DDO- Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
733	Grounf-Floor- Opp- Passport- Office-CP-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
734	Grounf-Floor- Computer-Room- CP-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
735	Grounf-Floor- Opp- Computer- Cell-CP-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
736	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
737	Grounf-Floor- Opp- Control- Room-CP-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
738	Grounf-Floor- Wireless-Branch- CP-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
739	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
740	First-FloorDial-100-Office-CP- Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
741	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
742	First-FloorDCP- Lobby-CP-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
743	First-FloorOPP - PCB-Branch-CP- Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
744	First- FloorConference- Room-CP-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
745	First-FloorRange- Office-Lobby-CP- Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
746	First-FloorCrime- Office-CP-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
747	First- FloorSector1- Office-CP-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
748	First- FloorSector2- Office-CP-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
749	First-FloorCP- Chamber-CP- Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
750	Second-Floor- Vahivati-Office1- CP-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
751	Second-Floor- DCP-Traffic- Lobby-CP-Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
752	Second-Floor- DCP-Zone3-CP- Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					
753	Second-Floor- DCP-Traffic-CP- Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 14th Sep, 2022	No					

[illegible]

817	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
818	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
819	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
820	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
821	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
822	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
823	Spare-Scan Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
824	First Floor Collector Office . Revenue Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
825	GSWAN Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
826	First Floor Collector Office . General Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
827	First Floor Collector Office . Opp Collector Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
828	First Floor Collector Office . Hisabi Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
829	First Floor Collector Office . Conference Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
830	Ground Floor Collector Office . MDM Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
831	Ground Floor Collector Office . Election Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
832	First Floor DPD . NIC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
833	ICDS Ground Floor DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
834	Hisabi Branch Ground Floor DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
835	GPF Branch Ground Floor DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
836	Statistical Branch First Floor DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
837	Irrigation Branch Ground floor DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
838	Behind Irrigation Branch Ground floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
839	Aarogya Branch First floor DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
840	Revenue Branch Ground Floor DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
841	DDO Chamber First Floor DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
842	Samaj suraksha Block A Ground floor MS Building	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
843	Education Office Block A First floor MS Building	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
844	Room No 205 Block A Second floor MS Building	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
845	Room No 203 Block A Second floor MS Building	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
846	Sports Office Block A Ground floor MS Building	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
847	RTO Office Block C Ground floor MS Building	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
848	Sub Registrar Block C Ground floor MS Building	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
849	Food And Drugs Block C Ground floor MS Building	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
850	Room No C 203 Block C Ground floor MS Building	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
851	Technical Cell Ground Floor DSP office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
852	First Floor DSP office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
853	Second Floor DSP office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
854	G.F. Block No:- 1(NIC Conference Room)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
855	G.F. Block No:- 1(RTS Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
856	G.F. Block No:- 1(MDM Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
857	G.F. Block No:- 1(Registry Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
858	F.F. Block No:- 1(Conference Room)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
859	F.F. Block No:- 1(P.A. to RAC)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
860	F.F. Block No:- 2(Land Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
861	F.F. Block No:- 2(Collector Chamber)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
862	G.F. Block No:- 2(Dy.Dist.Election Officer)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
863	G.F. Block No:- 2(Dy.Collector-1)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
864	F.F. Block No:- 2(GSWAN Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
865	F.F. Block No:- 2(GSWAN Control Room)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
866	G.F. Block No:- 8(DDO Registry Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
867	G.F. Block No:- 8(DDO Jilla Ankda Sakha)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
868	F.F. Block No:- 8(DDO Dy.Jilla Vikas Adhikari)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
869	F.F. Block No:- 8(DDO P.A. to Pramukh)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
870	F.F. Block No:- 8(DDO Jilla Panchayat)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
871	G.F. Block No:- 7(DDO Mekham Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
872	G.F. Block No:- 7(DDO Samaj Kalyan Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
873	F.F. Block No:- 7(DDO Chamber)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
874	G.F. Block No:- 15(SP Guard Room)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
875	G.F. Block No:- 15(SP Control Room)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
876	G.F. Block No:- 15(SP Koat Room)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
877	G.F. Block No:- 15(SP Chamber)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
878	F.F. Block No:- 15(L.C.B Office)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
879	F.F. Block No:- 15(Sheet Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

880	T.F. Block No:- 15(Dy.SP Chamber)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
881	T.F. Block No:- 15(CPI Vyara Staff)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
882	S.F. Block No:- 15(Computer Cell)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
883	S.F. Block No:- 15(CID IB Staff Work Shop)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
884	S.F. Block No:- 15(MOB Branch)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
885	T.F. Block No:- 15(Letho Xerox Room)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
886	Ground Floor-1 - RIGHT- WING - GSWAN Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
887	Ground Floor-2 - RIGHT- WING - Near DDO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
888	Ground Floor-4- LEFT- WING - Near SDM Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
889	First Floor-1 - RIGHT- WING - PA TO Collector	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
890	First Floor-2 - CENTER -Near ADM Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
891	First Floor-3 - LEFT- WING - LAND Record Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
892	First Floor-4 -VC Hall	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
893	Second Floor-1 - RIGHT- WING - Near Meeting Hall	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
894	Second Floor-2 - CENTER -Near Supply Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
895	Second Floor-3 - LEFT- WING - Near Election Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
896	First Floor-2 - CENTER- RAC Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
897	Third Floor-1 - RIGHT- WING - Near Stamp Duty Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
898	Third Floor-2 - CENTER -Near DPO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
899	Third Floor-3 - LEFT- WING - Near Record Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
900	Ground floor- DISASTER Management	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
901	Ground Floor-1 - LEFT- WING-LCB	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
902	First Floor-2 - RIGHT- WING - Account Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
903	First Floor-3 - RIGHT- WING - VC Hall	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
904	First Floor-4 - LEFT- WING -SP Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
905	Second Floor-5 - RIGHT- WING- LIB Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
906	Second Floor-6- LEFT- WING- Computer Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
907	Ground Floor-1 - RIGHT- WING- Treasury Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
908	Ground Floor-2 - RIGHT- WING- Treasury Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
909	First Floor-3 - RIGHT- WING - Bagayat	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
910	Second Floor-5 - RIGHT- WING- Sales Tax	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
911	Ground Floor-1 - RIGHT- WING- Janseva Kendra	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
912	Ground Floor-14 Ayurvedic Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
913	First Floor-2 - RIGHT- WING - Mehsul Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
914	First Floor-3 - LEFT- WING - Panchayat Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
915	Second Floor-4 - RIGHT- WING-PA To DDO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
916	Second Floor-5 - LEFT- WING- President Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
917	Third Floor-6 - LEFT- WING- Account Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
918	Fourth Floor-7 - RIGHT- WING-Ex. Engineer	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
919	Fourth Floor-8 - LEFT- WING- Bandhakam	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
920	Fifth Floor-9 - RIGHT- WING- Pashupalan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
921	Fifth Floor-10 - LEFT- WING- Health	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
922	Sixth Floor-11 - RIGHT- WING- SSA	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
923	Sixth Floor-12 - LEFT- WING- Agriculture	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
924	Seventh Floor-13 - RIGHT- WING- Irrigation	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
925	First Floor Collector Jamin Shakha	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
926	Ground Floor DDO Ankada Shakha	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
927	Ground Floor DDO Karobari Samiti	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
928	Ground Floor DDO Meeting Hall	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
929	Ground Floor DDO Uppramukh	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
930	Ground Floor DDO ICDS	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
931	First Floor DDO Panchayat Branch-2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
932	First Floor DDO Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
933	First Floor DDO Dy.DDO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
934	First Floor DDO Mahekam Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
935	Second Floor DDO Health Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
936	Second Floor DDO Vahivati	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
937	Second Floor DDO IDSP	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
938	Second Floor DDO Society	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
939	Third Floor DDO R&B	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
940	Third Floor DDO Sinchay	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
941	Third Floor DDO Primary Education	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
942	Third Floor DDO Mahekam 1/2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

943	Ground Floor SP Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
944	Ground Floor SP Dy Police Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
945	Ground Floor SP Control Incharge	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
946	Ground Floor SP Store Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
947	Ground Floor SP Meeting Hall	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
948	First Floor SP Suraksha Shetu Kendra	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
949	First Floor SP Suraksha Computer Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
950	First Floor SP Angat Madanish Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
951	First Floor SP Waiting Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
952	Second Floor SP Hishabi Shakha	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
953	Second Floor SP Sheet Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
954	Second Floor SP HeadClerck Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
955	Second Floor SP Registry Shakha	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
956	Third Floor SP TP Centre	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
957	Third Floor SP G.R.D Shakha	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
958	Third Floor SP S.O.G. Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
959	Third Floor SP Finger Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
960	Ground Floor Collector Panchayat Election Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
961	Ground Floor Collector Dy. DEO Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
962	Ground Floor Collector Dy. D.E.O Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
963	Ground Floor Collector Registry Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
964	Ground Floor Collector Samaj/Suraksha	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
965	Ground Floor Collector Samaj/Kanyan Shakha	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
966	Ground Floor Collector Metting Hall-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
967	Ground Floor Collector Metting Hall-2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
968	First Floor Collector Mahekam Shakha	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
969	First Floor Collector opp Collector Chamber Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
970	First Floor Collector Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
971	First Floor Collector A.D.M Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
972	Second Floor Collector Land Record	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
973	Second Floor Collector NIC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
974	Second Floor Collector NIC Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
975	Second Floor Collector M.D.M Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
976	Second Floor Collector Purvatha Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
977	Third Floor Collector GSWAN Control Room Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
978	Third Floor Collector Stamp Duty	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
979	Third Floor Collector Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
980	Third Floor Collector Jamin Smpadan-2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
981	Third Floor Collector Ayojan Shakha	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
982	Third Floor Collector GSWAN Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
983	Collector Office Ground Floor Sub Registrar Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
984	Collector Office Ground Floor Jan Seva	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
985	Collector Office Ground Floor Zonal Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
986	Collector Office Ground Floor Mamlatdar Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
987	Collector Office First Floor Ganot Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
988	Collector Office First Floor PA to Collector Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
989	Collector Office First Floor Chitnis Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
990	Collector Office Second Floor Prant Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
991	Collector Office Second Floor Stamp Duty Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
992	Collector Office Second Floor District Supply Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
993	Collector Office Second Floor GSWAN Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
994	Collector Office Third Floor NIC Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
995	Collector Office Third Floor Encroachment Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
996	Collector Office Third Floor Election Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
997	Collector Office Fourth Floor Protocol Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
998	Collector Office Fourth Floor Geology & Mining Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
999	DSP Office Ground Floor Near Jivan Aastha Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1000	DSP Office Ground Floor Near Passport Branch Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1001	DSP Office First Floor Near SP Sir Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1002	DSP Office First Floor Near Registry Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1003	DSP Office Police Training Centre Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1004	DSP Office Police Training Centre (Inside) Computer Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1005	2nd Floor-DSP Office-A wing- LIB PI	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

1006	2nd Floor-DSP Office-B wing- sheet branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1007	Ground Floor- DSP Office-- Reception area	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1008	1st Floor-DSP Office-A wing- DySP HQ	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1009	1st Floor-DSP Office-B wing- Reader	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1010	1st Floor-DSP Office-A wing-ST Cell	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1011	Ground Floor- DSP Office-A wing-control room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1012	Ground Floor- DSP Office-B wing-Egucop	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1013	Ground Floor- DSP Office-B wing-LIB	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1014	1st Floor-DSP Office-B wing- Missing cell	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1015	2nd Floor-DSP Office-A wing- Cyber cell	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1016	Ground Floor- DSP Office-A wing-GRD PSI	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1017	1st Floor-DSP Office-B wing-VC Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1018	2nd Floor-DSP Office-B wing-DP Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1019	1st Floor-DSP Office-A wing- near DySP Chamber	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1020	2nd Floor-DSP Office-B wing- Waiting Area	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1021	1st Floor-DSP Office-A wing- Meeting Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1022	NA	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1023	NA	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1024	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1025	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1026	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1027	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1028	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1029	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1030	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1031	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1032	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1033	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1034	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1035	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1036	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1037	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1038	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1039	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1040	Spare at GSDC Noc room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1041	NIC(Ground Floor)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1042	Election Branch(Ground Floor)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1043	Additional Chitinis,PRO Branch(Ground Floor)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1044	Ganot Branch,Addition al RDC(1st Floor)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1045	Collecot Sir Room(1st Floor)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1046	Mahekam Branch(1st Floor)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1047	N.A Branch(1st Floor)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1048	Video Conference Room(2nd Floor)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1049	Supply Branch(2nd Floor)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1050	Special LAO(2nd Floor)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1051	Election Branch FF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1052	Legal Branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1053		WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1054		WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1055		WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1056		WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1057	CP Office - Passport Branch SF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1058	CP Office A1 Branch FF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1059	CP Office -Traffic Branch TF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1060	CP Office -PCB Branch FF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1061	CP Office - Computer Room GF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1062	SP Office- Computer-14 Room GF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1063	SP Office-SP Chember Room- 01 GF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1064	SP Office-Reader Branch Room-08 GF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1065	SP Office- Conference 18- Room GF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1066	SP Office- Application 12- Room GF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1067	GF CDHO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1068	1st Floor Sardarpatel Hall	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

1069	4th Floor Account Office	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1070	3rd Floor Statistical Office	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1071	1st Floor PA 2 DDO-AP-AP	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1072	1st Floor Chairman Office	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1073	2nd Floor Panchayat Admin	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1074	7th Floor Ayurved Office	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1075	2nd Floor RnB	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1076	6th Floor Irrigation AB	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1077	6th Floor Irrigation PB	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1078	3rd Floor Agriculture	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1079	5th Floor ICT Chamber	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1080	5th Floor Pashupalan	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1081	4 th Floor Account Officer Chamber	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1082	1st Floor DDO- AP-AP Sir Chamber	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1083	5th Floor Malariya Office	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1084	3rd Floor Education	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1085	7th Floor ADHO Health	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1086	6th Floor ICDS	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1087	1st Floor Conference Room	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1088	2nd Floor Revenue	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1089	4th Floor SSA Office	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1090	4th Floor Social Welfare	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1091	B/2. Dy Exe Engg	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1092	B/8 SRO Paldi	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1093	B/8 SRO Paldi	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1094	C/3 Board Of Nominee.	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1095	B/4 Industrial Court Server Room	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1096	B/3 Industrial Court	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1097	C/7 Labor Court Inside	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1098	C/7 Labor Court Outside	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1099	C/6 Salestax	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1100	C/6 Tribunal Outside	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1101	C/6 Tribunal Inside	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1102	C/10 Pay n Account	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1103	C/11 Civil Defence	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1104	C Block GF Food n Civil	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1105	C Block GF Food n Civil Right side	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1106	GF Pension Office	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1107	Spare	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1108	Spare	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1109	AG Chamber FF	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1110	Spare	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1111	SCA Board GF	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1112	Spare	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1113	Server Room SF	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1114	Spare	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1115	Spare	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1116	Special Officer SF	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1117	Account Roomm SF	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1118	Spare	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1119	SolaHighCourt	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1120	SolaHighCourt	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1121	SolaHighCourt	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1122	SolaHighCourt	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1123	SolaHighCourt	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1124	SolaHighCourt	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1125	SolaHighCourt	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1126	SolaHighCourt	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1127	SolaHighCourt	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1128	SolaHighCourt	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1129	SolaHighCourt	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1130	SolaHighCourt	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1131	SolaHighCourt	WiFi AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

[illegible]

1195	EVENT-HALL- LEFT-SIDE- ROOM-AP1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1196	EVENT-HALL- LEFT-SIDE- ROOM-AP2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1197	EVENT-HALL- LEFT-SIDE- ROOM-AP3	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1198	EVENT-HALL- RIGHT-SIDE-AP1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1199	EVENT-HALL- RIGHT-SIDE-AP6	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1200	EVENT-HALL- RIGHT-SIDE-AP3	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1201	EVENT-HALL- RIGHT-SIDE-AP4	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1202	EVENT-HALL- RIGHT-SIDE-AP9	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1203	EVENT-HALL- RIGHT-SIDE-AP2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1204	EVENT-HALL- RIGHT-SIDE-AP7	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1205	EVENT-HALL- RIGHT-SIDE-AP5	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1206	EVENT-HALL- LEFT-SIDE-AP10	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1207	EVENT-HALL- LEFT-SIDE-AP11	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1208	EVENT-HALL- LEFT-SIDE-AP12	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1209	EVENT-HALL- LEFT-SIDE-AP13	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1210	EVENT-HALL- LEFT-SIDE-AP14	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1211	EVENT-HALL- LEFT-SIDE-AP15	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1212	EVENT-HALL- LEFT-SIDE-AP16	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1213	EVENT-HALL- LEFT-SIDE-AP17	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1214	EVENT-HALL- LEFT-SIDE-AP18	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1215	EVENT-HALL- LEFT-SIDE-AP19	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1216	SCI NOBEL MEETING ROOM AP1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1217	SCI NOBEL MEETING ROOM AP2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1218	SCI NOBEL EXHIBITION HALL AP1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1219	SCI NOBEL EXHIBITION HALL AP2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1220	SCI NOBEL EXHIBITION HALL AP3	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1221	SCI NOBEL EXHIBITION HALL AP4	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1222	SCIENCE CITY AP1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1223	SCIENCE CITY AP2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1224	SCIENCE CITY AP3	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1225	SCIENCE CITY AP4	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1226	SCIENCE CITY I Max Ticket Counter	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1227	SCIENCE CITY AP6	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1228	SCIENCE CITY Left Side Planet Earth	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1229	SCIENCE CITY Right Side Planet Earth	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1230	SCIENCE CITY 2nd Floor Middel Lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1231	SCIENCE CITY Planet EARTH Inside Office Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1232	SCIENCE CITY GATE NO-2- Indoor AP	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1233	SCIENCE CITY AHMEDABAD IMAX BASEMENT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1234	SCIENCE CITY AHMEDABAD- Server room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1235	SCIENCE CITY AHMEDABAD	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1236	SCIENCE CITY AHMEDABAD	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1237	SERVER ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1238	SCIENCE CITY AHMEDABAD	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1239	SCIENCE CITY AHMEDABAD	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1240	SCIENCE CITY AHMEDABAD	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1241	SCIENCE CITY AHMEDABAD	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1242	SCIENCE CITY AHMEDABAD	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1243	SCIENCE CITY AHMEDABAD	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1244	VadodaraCollect orDSO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1245	VadodaraCollect orChitnish Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1246	VadodaraCollect orIG OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1247	VadodaraCollect orOLD DEO office Ground Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1248	VadodaraCollect orOLD DEO First Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1249	VadodaraCollect orDeputy Director LAND record	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1250	VadodaraCollect orGSWAN Control Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1251	VadodaraCollect orPA to Collector	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1252	Police Bhavan 1st Floor PCB	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1253	Sheet Branch PoliceBhavan 2nd Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1254	H-1 Branch PoliceBhavan 2nd Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1255	Computer Branch PoliceBhavan 3rd Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1256	DCP Zone-2 PoliceBhavan 4th Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1257	Gupt Branch PoliceBhavan 5th Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

1258	Joint Dir.Agriculture PoliceBhavan 6th Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1259	City Survey Superintendent PoliceBhavan 8th Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1260	Registry Branch PoliceBhavan 3rd Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1261	CP Sir Chamber PoliceBhavan 1st Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1262	2f-DDO Office Computer Room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1263	DDO Office Lobby 2nd FLR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1264	2nd Floor, DDO Office Chamber, Jilla Panchayat	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1265	5th Floor, Account Office, DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1266	SP Office 1st Floor Vadodara Rural	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1267	Treasury EDP Branch Kuber Bhavan Ground Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1268	Saletax Office 2nd Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1269	Western railway Office, 2nd Floor Kuber Bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1270	Geology & Mining Office 7th Floor Kuber bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1271	Irrigation Office 8th Floor Kuber bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1272	Election Office 1st Floor Kuber bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1273	Subregistar Office Kuber bhavan 6th floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1274	SalesTax Office Circle-11 KuberBhavan 3rd Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1275	SalesTax Office Circle-12 KuberBhavan 3rd Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1276	Local Fund Office, KuberBhavan 5th Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1277	Mahiti Office 1st Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1278	VMSS IT Denartment, 1st Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1279	Municipal Commissioner, 1 st Floor, VMSS	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1280	Deputy Commissioner, 3rd Floor, VMSS	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1281	Prant City, 6th Floor, Narmada Bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1282	ACB Office, 7th Floor, Narmada Bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1283	CID IB, 8th Floor, Narmada Bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1284	Mamlatdar East Narmada Bhavan 2nd Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1285	Mamlatdar South Narmada Bhavan 3rd Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1286	Nagar Ayojan 4th Floor Narmada Bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1287	E-Dhara City 1st Floor Narmada Bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1288	Janseva Kendra Narmada Bhavan Ground Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1289	SSNL 6th Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1290	SSNL 4th Floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1291	Employment Office 5th Floor Narmada Bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1292	Prant Gramya 6th Floor Narmada Bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1293	CID IB 7th Floor Narmada Bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1294	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1295	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1296	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1297	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1298	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1299	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1300	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1301	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1302	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1303	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1304	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1305	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1306	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1307	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1308	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1309	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1310	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1311	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1312	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1313	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1314	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1315	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1316	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1317	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1318	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1319	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1320	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

[illegible]

[illegible]

[illegible]

1510	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1511	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1512	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1513	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1514	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1515	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1516	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1517	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1518	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1519	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1520	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1521	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1522	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1523	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1524	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1525	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1526	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1527	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1528	SDC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1529	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1530	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1531	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1532	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1533	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1534	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1535	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1536	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1537	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1538	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1539	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1540	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1541	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1542	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1543	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1544	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1545	SDC	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1546	Left side lobby opp. N.D Patel cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1547	Right side lobby near to Ilesh J. Vora cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1548	Right side inside conference room no-1	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1549	Right side inside conference room no-2	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1550	Left side lobby opp. Main entrance	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1551	Right side inside Chief Secretary cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1552	Right side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1553	Left side inside CS PA cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1554	Left side inside CS visitor room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1555	Left side lobby opp. Govindbhai Patel Cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1556	Right side inside secretary cabin (NT Room)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1557	Right side lobby opp. Gh-1 branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1558	Right Side lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1559	Right side lobby near to Kaushiv Trivedi Cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1560	Right side inside HRMS Devision center	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1561	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1562	Reception hole middle pillar	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1563	Above Jan Sampark Seva cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1564	Right side lobby near to conference room door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1565	Right side inside Secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1566	Left side lobby near to "Kh-2" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1567	Right side inside library	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1568	Right side lobby between "Dh,Ch,Chh" branch and "L-	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1569	Left side lobby near to "Th-3,Th- 1,Th" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1570	Right side inside secretary PA cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1571	Left side lobby near to R.R Damor cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1572	Left side lobby near to secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

1573	Right side inside "ZJ" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1574	Left side lobby between "Cash & Typing" branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1575	Right side lobby near to RIC branch gate	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1576	Left side lobby near to "Land Reforming" branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1577	Right side inside secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1578	Left side lobby opp. H.P Shah cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1579	Right side inside "S-4" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1580	Right side inside secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1581	Left side lobby near to Prakash modi cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1582	Right side inside S.S Rathore C.M.D cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1583	Left side lobby near to room no 126	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1584	Left side inside confrance hall	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1585	Right side lobby between Room no. 206 & 207 pillar	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1586	Left side lobby near to room no 225	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1587	Right side lobby above room no 531 door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1588	Left side lobby between room no 524 & 525	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1589	Right side lobby above room no 634 door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1590	Left side lobby between room no 625 & 626	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1591	Right side lobby above room no 731	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1592	Right side near to System Admin paras cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1593	Left side Inside SEMT room neat to door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1594	Left side lobby between room no 826 & 827 door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1595	Install inside chief election officer room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1596	Reception near to lift and above window	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1597	Right side inside "F-1" branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1598	Right side lobby near to P.G Tankariya cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1599	Left side lobby near to S.G Javal cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1600	Right side inside "N" branch door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1601	Right Side opposite Officers cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1602	Left side lobby near to room no 2/8 door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1603	Right side inside "N-1 & R-1" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1604	Right side inside "Private Registry" branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1605	Left side lobby opp. J.V Shah cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1606	Right side inside "P" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1607	Left side lobby near to R.K wara cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1608	Right side inside "Budget" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1609	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1610	Right side inside "PDS" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1611	Left side inside secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1612	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1613	Left side lobby opp. "D-1" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1614	Right side inside "W" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1615	Right side lobby near to Upendra B. Kanojiya cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1616	Left side inside secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1617	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1618	Right side inside "R" branch & near to room no 195 door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1619	Right side lobby near to room no 107 door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1620	Right Side Opposite to Mr. Manoj Wagh sir Cabin Door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1621	Left side inside secretary cabin & behind table	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1622	Right side lobby near tp D.R Bhammar cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1623	Right side lobby near to K.D Sisodiya cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1624	Left side outside rajiv gupta IAS sir cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1625	Left side opp ekta ladani sir M branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1626	Left side near to secretary Raj Gopal cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1627	Right side lobby near to K.C Patel cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1628	Left side Lobby Opp. Manoj Agrawal Cabin Door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1629	Opp. Sanjay Pandya(Foreign dept) cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1630	Right side inside Ramsodhai Desai Sansadiya sachie cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1631	Right side inside Kaushik Patel cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1632	Left side lobby near to G.L Dave cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1633	Right side lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1634	Left side lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1635	Left Side Near to Smt. Vibhavari Dave Cabin door	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					

1636	Right side near to Jayantibhai Rathwa Cabin door	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1637	Right side lobby opp. Conference room door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1638	Right side lobby opp. Rokad & Registry branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1639	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1640	Right side lobby near to L.K Jugal (B Branch) door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1641	Right side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1642	Left side lobby near to Jigar Patel V branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1643	Reception near to lift and above window	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1644	Left side lobby middle of N.D Shah and D.M Bhabhor door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1645	Left side lobby near to B.Y Surati cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1646	Right side lobby near to J.G Vadodariya cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1647	Left side lobby opp. J.L Wala cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1648	Left side lobby near to B.M Modi cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1649	Right side inside secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1650	Left side lobby near to Shilpa Barot cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1651	Left side lobby near to M.J Merujay cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1652	Right side inside secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1653	Left side lobby near to Tarun Shah cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1654	Left side lobby near to Registry branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1655	Right side lobby near to B.R Patel cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1656	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1657	Right side inside small conference room inside secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1658	PA-CHAMBOR- ADDITIONAL- SECRETARY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1659	Left side lobby near to Registry branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1660	Left side lobby near to "Th" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1661	Right side lobby opp. Chandravadan Mekvan cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1662	Left side lobby middle of Z-1,P-2 branch door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1663	Left side lobby opp. "ch" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1664	Right side lobby opp. Jyotindra Vaishnav cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1665	Left side lobby opp. FR division branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1666	Left side lobby opp. Conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1667	Right side inside secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1668	Right side lobby near to Debt Management office door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1669	Left side lobby near to Training branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1670	Left side lobby opp. Tosakhana branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1671	Reception near to lift and above window	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1672	Right side inside "K-2" branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1673	Right side near to Secretary cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1674	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1675	Left side inside secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1676	Right side lobby opp. Umeshkumar P. Vasava cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1677	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1678	Left side near to Secretary cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1679	Right side inside "Ch" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1680	Right side lobby near to "Kh-1" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1681	Right side inside "B,Kh,Registry" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1682	Right side PPS of Secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1683	Left side near to main entrance	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1684	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1685	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1686	Right side inside multiple branch common area	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1687	Right side lobby near to A.J Malthankar cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1688	Right side inside "Kh" branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1689	Right side lobby near to D.B Pandiya cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1690	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1691	Right side inside "V-1,V-2" branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1692	Right side lobby near to Roster Cell branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1693	Left side inside "K,Ch,N" branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1694	Left side inside secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1695	Right side inside "A,K" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1696	Right side near to K.R Mehta and J branch officer door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1697	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1698	Reception near to lift and above window	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				

1699	Opp. Sachivalaya Credit Soc. Bank Door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1700	Right Side Inside Registry branch on Block-7 Groud floor	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1701	Left side lobby near to "Kh-3" branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1702	Left side inside RTI branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1703	Right side middle of the lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1704	Right side inside secratory cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1705	Left side lobby near to Malik cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1706	Left side lobby near to "Rokad- 1" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1707	Right side lobby near to Ashok Manek cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1708	Install inside chief whip office,2nd floor, Vidhansabha	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1709	Left side lobby near to "G-2" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1710	Left side inside "Kh" branch near to door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1711	Right side lobby near to Secratory cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1712	Right side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1713	Left side lobby opp. "Y-1" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1714	Left side lobby near to Jvalant Trivedi cabib door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1715	Right side lobby opp. Secratory cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1716	Right side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1717	Right side inside E-PAO dep. Opp. Main door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1718	Right side inside OST department	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1719	Right side opp. Secratory cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1720	Left side inside USIT(Manoj Wagh) cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1721	Left side lobby near to "Gh" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1722	Left side opp. Main entrance door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1723	Install_Near_to_ Secratory_cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1724	Left side lobby near to "Th- Chha" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1725	left side inside "Z" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1726	Right side inside secratory cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1727	Left side lobby near to "Registry" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1728	Left side inside "B-1" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1729	Right side lobby near to M.S Mansuri cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1730	Right side inside corner office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1731	Left side lobby near to "V-1" branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1732	Right side lobby near to S.K Jain cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1733	Right side lobby near to Secratory cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1734	Reception near to lift and above window	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1735	Right side inside small conference room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1736	Right side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1737	Right side lobby near to Secratory cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1738	Right side lobby near to "Budget" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1739	Right side lobby near to "Gh" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1740	Right side lobby near to "Kh" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1741	Right side lobby near to "Registry" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1742	Right side inside "Registry & K" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1743	Right side inside secratory cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1744	Right side lobby near to Assistant Engineer cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1745	Right side inside secratory cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1746	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1747	Inside Urban Development department	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1748	Inside Conference hall near to door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1749	Reception above lift door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1750	Right side lobby near to M.K Shah cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1751	Right side inside secratory cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1752	Left side lobby near to M.I Shall cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1753	Right side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1754	Left side lobby opp. Main entrance	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1755	Left side lobby near to C.V Nadpara cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1756	Right side lobby near to "K-2" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1757	Right side inside secratory cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1758	Left side lobby near to "Budget" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1759	Right side lobby near to Vijay V. Santhara cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1760	Left side lobby near to "Registry" branch door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1761	Right side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					

1762	Right side inside secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1763	Left side lobby opp. "Registry" branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1764	Right side lobby near to D.N Bhavsar cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1765	Left side lobby opp. M.J Darji cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1766	Right side lobby opp. D.B Nimavat cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1767	Left side lobby near to B.K Dave cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1768	Right side lobby near to Saurastra & Kachha office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1769	Left side lobby opp. Professional branch	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1770	Reception near to Rack and above window	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1771	Right side inside waqf board branch	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1772	Left side inside C.I. Meena secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1773	Left side inside Tabibi and Homiopathi Kacheri near to	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1774	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1775	Right side inside GCVT	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1776	Left side opp. R.M Patel cabin door	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1777	Left side common hall 5th pillar	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1778	Right side inside Mehkam branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1779	Right side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1780	Left side inside Fadcha branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1781	Right side common hall middle pillar near to Bazar branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1782	Left side inside "Gujarat Anusuchit Jati Vikas Office"	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1783	Left side inside R.M Jadav secretary cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1784	Right side inside General Branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1785	Left side inside M.A Narmaval (I.A.S) cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1786	Right side lobby near to R.K Raghvan (Chairman)	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1787	Right side lobby right side	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1788	Right side near to J.R Patel cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1789	Left side inside Jayantibhai Barot cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1790	Left side lobby right side portion	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1791	Right side common hall last pillar and near to registry	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1792	Right side in first left lobby	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1793	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1794	Inside Pay and Account branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1795	Left side Inside Vahivati Vibhag- 1	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1796	Left side near to B.U Purohit cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1797	Left side inside common hall near to D.K Parmar seating	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1798	Right side inside Education Department near to door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1799	Right side inside computer lab	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1800	Right side lobby near to H.H Chaudhri cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1801	Right side inside Direct of Itarecian continue	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1802	Left side inside Scholarship, Hisabi branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1803	Inside Pagar and Hisabi office near to N.R Patel cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1804	Left side inside book branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1805	Left side opp. Type branch door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1806	Right side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1807	Left side opp. Drawing branch unit-1 door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1808	Right side on pillar opp. K.A Patel cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1809	Right side inside Gujarat Environment Management	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1810	Right side inside Sanjeev Tyagi(I.F.S) cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1811	Left side near to Conference hall Door	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1812	Left side Near to Director P.K.Solanki Cabin Door	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1813	Right side inside Sports Authority of India Dept.	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1814	Groud Floor Inside Niyamak Samaj Office	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1815	Right side inside Spipa Dept.	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1816	Left side inside director of rural department	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1817	Left side inside Commissioner of Gram vikas office,16/1	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1818	OUTSIDE- DIRECTOR- CABIN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1819	Left side near to Jayanti Ravi mam cabin	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1820	Right Side Inside Urban Branch	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1821	Right side middle of branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1822	Left side opp. Account officer cabin(shifted to Charuben Bhatt-	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1823	Right side infront of EDP office middle lobby	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1824	Left side opp. J.H Gondaliya cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				

1825	In Lobby over lift wall	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1826	Right side inside class room-1	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1827	Left side, opp. Director sir cabin,DAT office	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1828	Left side Opp. Office no 25	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1829	Right side near to office no 1	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1830	Right side near to Account officer cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1831	Left side near to HBA branch 1	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1832	Right side near to Examnor office no 15	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1833	Inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1834	Right side lobby infront of Account office	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1835	Left side near to office no 9	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1836	Right side office no-3	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1837	Right side inside J.A.S cabin	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1838	Right side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1839	Left side inside "Vahivat" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1840	Opp Director sir chamber	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1841	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1842	Right Side Near to Education(Accou nt) Office	WIFI AP	CISCO	AIR- CAP1532E- D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1843	Right side lobby near to Rajesh H. Thakkar cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1844	Right side inside Child Protection office	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1845	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1846	Left side inside Bhartiben V. Tadvi cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1847	Main entrence left side lobby near to Hiren Bhatt cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1848	Right side lobby near to R.P Krichian cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1849	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1850	Left side inside Pulak Trivedi cabin	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1851	Right side lobby near to M.F Bukhari cabin	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1852	Right side inside class 3 dept.	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1853	Right side inside meeting room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1854	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1855	Left side inside Ranjittkumar(J).A. SJ cabin	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1856	Left side inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1857	Right side inside consultant work station office	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1858	Left side near to C.D Parmar cabin on ceiling	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1859	Right side inside Vartul-7 department	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1860	Left side opp. Main entrance door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1861	Right side inside "Sahayak Vanliya Vera Commisioner	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1862	Left side near to S.M Pandya cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1863	Right side near to Mahila wing office main door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1864	Left side lobby near to R.S Baranda cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1865	Left side inside Gujarat Gaun Seva Pasandgi Mandal near G	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1866	Right side inside Gujarat Gaun Seva Pasandgi Mandal middle	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1867	Left side inside K.D.Kapadiya Director cabin	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1868	Left side middle of the common hall	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1869	Right side opp. H.R.Parmar cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1870	New Conference- hall under governer house Ground Floor	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1871	Left side between V.C Patel & B.G Gohil seating	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1872	Right side opp. Dr. J.M Jadeja cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1873	PMCC-BRANCH	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1874	Inside B-Plan branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1875	Left side inside Mehikam Branch near to S.T Sitapara seating	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1876	Inside Rural Health branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1877	Right side near to B.M Patel cabin door	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1878	Left side on pillar near to Transport branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1879	Right side on common hall pillar near to Virendra Rathod	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1880	Right side inside Family wealfare branch opp. R.R Joshi cabin	WIFI AP	CISCO	AIR-CAP 1702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1881	Left side on pillar near to Hisabi branch pillar	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1882	Right side on pillar near to Apedamic branch and	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1883	Left side near to secratory Nalin Upadhyay cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1884	Right side lobby near to "Vahivati" branch door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1885	Leftside inside conference room	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1886	Leftside lobby opp. "Gujarat Gram Shram Yojna" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1887	Right side common hall middle pillar	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					

1888	Inside Rural Labour Commissioner department	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1889	Inside "Gauseva and Gauchar vikas board" department	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1890	Left side on pillar near to Intelligence Section	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1891	Leftside on pillar near to Product Price Control Section	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1892	Right side on pillar near to Licensing Section	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1893	Left side inside "Khand Niyamak office	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1894	Right side inside E-PAO dep. Near director cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1895	Middle of the Right side lobby	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1896	Lobby near to 10+2 "Uchatar Madhyamik" branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1897	Lobby near to secretary Mukesh Kumar cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1898	Inside Sunilkumar (I.A.S) cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1899	Lobby near to J.C Mehta cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1900	Inside Unit C central Design Organization branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1901	Lobby opp. M.G Shah cabin door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1902	Inside Drawing branch	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1903	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1904	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1905	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1906	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1907	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1908	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1909	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1910	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1911	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1912	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1913	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1914	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1915	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1916	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1917	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1918	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1919	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1920	Connecting Lobby	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1921	CMR ground floor Operator room	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1922	CMR ground floor	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1923	CMR First floor	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1924	Rajbhavan Rackroom outside	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1925	Rajbhavan Suite building outside camera rack	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1926	Bunlow #9- Gr Floor. In lobby	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1927	Bunlow #9- First Floor. In lobby	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1928	Inside Governor Office	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1929	Inside Governor Room below the Television Cupboard	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1930	Right side inside ADC sir cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1931	Left side opposite to Mr. Jani sir cabin Door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1932	Main building, First Floor, Near Room # A15	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1933	Open Lobby outside new Conference hall & near to House	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1934	Main building first floor inside navneet Sharma Sir Cabin	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1935	New Camp Office Opp. to house section	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1936	New Conference- hall(old Camp office) opp. To house section	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1937	PM Suite.In Power pannel	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1938	Main building, Gr floor, Right side. I/F Room # A13	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1939	Main building, Gr floor, Left side. I/F Room # A8	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1940	Right Side between Room No 11 & 12 on Ground Floor,	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1941	Left Side between Room No 9 & 10 on Ground Floor,	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1942	Right Side between Room No 17 & 18 on First Floor, Guest	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1943	Left Side between Room No 15 & 16 on First Floor, Guest	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1944	ROOM_NO- H2_SITTING_RO OM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1945	10.0.103.40- PORT11	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No				
1946	Nr to room 117, store room	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1947	1 st floor between 124 and 125	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1948	Nr to General branch door.	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1949	Nr to room 119	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				
1950	Nr congress party office	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No				

1951	Nr to main gate entrance/ room 105 press & report branch	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1952	Nr to mahekam branch	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1953	Nr to Library branch/ end nr to escalator	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1954	Near_ to_ A_ wing Inside_ P.P.Acha_ova_ cabin_ IT_ He lodesk	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1955	Second Floor B- wing WIFI1 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1956	Second Floor C- wing WIFI3 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1957	Second Floor C- wing WIFI1 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1958	Second Floor D- wing WIFI3 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1959	Second Floor D- wing WIFI1 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1960	Second Floor A- wing WIFI3 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1961	Second Floor A- wing WIFI1 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1962	Second Floor B- wing WIFI3 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1963	inside Adhyax office Branch at Floor2 Vidhansabha	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1964	Third Floor B- wing WIFI1 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1965	Third Floor C- wing WIFI3 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1966	Third Floor C- wing WIFI1 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1967	Third Floor D- wing WIFI3 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1968	Third Floor D- wing WIFI1 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1969	Third Floor A- wing WIFI3 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1970	Third Floor A- wing WIFI1 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1971	Third Floor B- wing WIFI3 node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1972	Fourth Floor C- wing WIFI8 Node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1973	Fourth Floor B- wing WIFI4 Node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1974	Fourth Floor B- wing WIFI7 Node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1975	Fourth Floor A- wing WIFI5 Node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1976	Fourth Floor D- wing WIFI5 Node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1977	Fourth Floor D- wing WIFI3 Node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1978	Fourth Floor C- wing WIFI6 Node	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1979	4TH-FLOOR	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1980	Right side inside Shifted Vidhansabha Mehkam branch	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1981	CMR Outside	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1982	Gujarat Bhavan	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1983	Gujarat Bhavan	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1984	Gujarat Bhavan	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1985	Gujarat Bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1986	Gujarat Bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1987	Gujarat Bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1988	Gujarat Bhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1989	Gujarat Bhavan	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1990	Gujarat Bhavan	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1991	Gujarat Bhavan	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1992	Gujarat Bhavan	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1993	Gujarat Bhavan	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1994	Gujarat Bhavan	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1995	Svarnim Sankul 1	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1996	Left side near to Dr.Bharat Pandit cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1997	Left side loby near to Mr.Bhatt cabin	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
1998	Outside NS-BL- 4/2	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
1999	Right side lobby near to "K,L,B" branch door	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2000	Gujarat Bhavan	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
2001	10.0.8.4-GI-1/0/4	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2002	Swarnim Sankul 2 Pawagadh Hall	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2003	Swarnim Sankul 2	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2004	Swarnim Sankul 2 Pawagadh Hall	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2005	Outside Exhibition Halli near to House section	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
2006	First floor in Atthi bhavan-1 Outside wall near to Gym	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
2007	M-FLOOR, B- BLOCK,RIGHT SIDE, ANIMAL HUSBANDARY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2008	M-FLOOR-LWE- BRANCH-RIGHT- SIDE- AGRICULTURE-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2009	M-FLOOR, OOPPOSITE STAIRS	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2010	M-FLOOR, LEFT SIDE, GLOB LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2011	4TH FLOOR, OPPOSITE STAIRS	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2012	4TH-FLOOR, LEFT TO LEFT SIDE, ECOSTATE OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2013	4TH-FLOOR, RIGHT SIDE, INSIDE HOTRICULTURE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

2014	3RD-FLOOR, OPPOSITE- STAIRS	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2015	3RD-FLOOR, RIGHT-TO-LEFT, LOBBY-SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2016	3RD-FLOOR, RIGHT-TO-TIGHT- SIDE, ROOM-307	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2017	3RD-FLOOR, LEFT-TO-LEFT- SIDE,ABOVE- DOOR-ROOM-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2018	3RD-FLOOR, LEFT-TO-RIGHT- SIDE, INSIDE- ROOM-321	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2019	2ND-FLOOR, OPPOSITE- STAIRS	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2020	2ND-FLOOR, RIGHT-TO-LEFT- SIDE, ROOM-231- SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2021	2ND-FLOOR, RIGHT-TO-RIGHT SIDE, ROOM-229- DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2022	2ND-FLOOR, LEFT-TO-RIGHT, INSIDE-ROOM- 216	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2023	2ND-FLOOR, LEFT-TO-LEFT, INSIDE-ROOM- 203	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2024	1ST-FLOOR-OPP.- STAIRS	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2025	1ST-FLOOR, LEFT TO-RIGHT, OPPOSITE- ROOM-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2026	1ST-FLOOR, LEFT TO- LEFT,OUTSIDE- ROOM-102/A-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2027	1ST-FLOOR- RIGHT-TO-RIGHT- LOBBY-SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2028	1ST-FLOOR- RIGHT-TO-LEFT- LOBBY-SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2029	M-FLOOR, INSIDE-ORGANIC- CELL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2030	M-FLOOR, INSIDE-APIC- OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2031	KB	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2032	M-FLOOR, KRUSHI- UNIVERSITY- COUNCIL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2033	M-FLOOR, CONFRENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2034	M-FLOOR, CONFRENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2035	M-FLOOR, CONFRENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2036	M-FLOOR, CONFRENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2037	A-BLOCK- GROUND-FLOOR- ON-SILING-OF- COMMAND-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2038	1-ST-FOOR- CONFERENCE- HALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2039	A-BLOCK-1DT- FLOOR-RIGHT- SIDE-INSIDE- PRINCIPAL-CHIEF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2040	A-BLOCK-2ND- FLOOR-IN-LOBBY LEFTSIDE-FROM- LIFT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2041	A-BLOCK-2ND- FLOOR-IN-LOBBY RIGHTSIDE- FROM-LIFT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2042	A-BLOCK-2ND- FLOOR-IN-LOBBY RIGHTSIDE- FROM-LIFT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2043	A-BLOCK-3RD- FLOOR-INSIDE- LAND-BRANCH- OPPOSITE-LIFT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2044	A-BLOCK-3RD- FLOOR-IN-LOBBY LEFTSIDE-FROM- LIFT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2045	A-BLOCK-3RD- FLOOR-IN-LOBBY RIGHTSIDE- FROM-LIFT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2046	A-BLOCK-4TH- FLOOR-IN-LOBBY LEFTSIDE-FROM- LIFT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2047	A-BLOCK-4TH- FLOOR-IN-LOBBY RIGHTSIDE- FROM-LIFT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2048	A-BLOCK-5TH- FLOOR-IN-LOBBY LEFTSIDE-FROM- LIFT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2049	A-BLOCK-5TH- FLOOR-IN-LOBBY RIGHTSIDE- FROM-LIFT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2050	B-BLOCK-1-ST- FOOR-LEFTSIDE- LOBBY-NEAR- ROOM-B/101	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2051	B-BLOCK-1ST- FLOOR-LEFT- SIDE-INSIDE- PRINCIPAL-CHIEF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2052	B-BLOCK-2ND- FLOOR-IN-LOBBY LEFTSIDE-FROM- LIFT, OPPOSITE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2053	B-BLOCK-2ND- FLOOR-NEAR-TO- LIFT-SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2054	B-BLOCK-2ND- FLOOR-RIGHT- SIDE-INSIDE- SAMAJIK-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2055	B-BLOCK-4TH- FLOOR-IN-LOBBY RIGHTSIDE- FROM-LIFT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2056	B-BLOCK-4TH- FLOOR-LEFTSIDE- IN-ROOM-B/401	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2057	B-BLOCK-4TH- FLOOR-LEFTSIDE- ROOM-B/404 DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2058	B-BLOCK-5TH- FLOOR-LEFTSIDE- ROOM-B/503- DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2059	B-BLOCK-5TH- FLOOR-RIGHT- SIDE-INSIDE- GUJ.-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2060	A-BLOCK-4TH- FLOOR- RIGHTSIDE- INSIDE-ITROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2061	GROUND-FLOOR- ADINO OFFICE- ROOM	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2062	2ND-FLOOR- LEFT-SIDE- LOBBY-SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2063	3RD-FLOOR- GSWAN-SCAN- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2064	3RD-FLOOR- GSWAN- MICROLINK- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2065	3RD-FLOOR- RIGHT-SIDE- LOBBY-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2066	2ND-FLOOR- LEFT-SIDE- LOBBY-SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2067	2ND-FLOOR- RIGHT-SIDE- LOBBY-SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2068	1ST-FLOOR- RIGHT-SIDE- LOBBY-SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2069	1ST-FLOOR-LEFT- SIDE-LOBBY- SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2070	GROUND-FLOOR- RIGHT-SIDE- LOBBY-SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2071	GROUND-FLOOR- LEFT-SIDE- LOBBY-SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2072	2ND-FLOOR- CONFERENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2073	2ND-FLOOR- PROJECTOR- ROOM-302	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2074	1ST-FLOOR-LEFT- SIDE-TOILET- DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2075	1ST-FLOOR- RIGHT-SIDE- TOILET-DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2076	GROUND-FLOOR- LEFT-SIDE- TOILET-SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

2077	GROUND-FLOOR- RIGHT-INSIDE- ROOM-104	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2078	10.0.65.10-PORT-11.PLEXONIX	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2079	GROUND-FLOOR- ALER&WARNNIG CENTER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2080	GROUND-FLOOR- CONFERENCE- HALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2081	GROUND-FLOOR- STAFF-SEATTING- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2082	GROUND-FLOOR- COMM-OF- RELIFE- CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2083	GROUND-FLOOR- CEO-GSDMA- CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2084	ACS-REVENUE- CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2085	LOUNGE-ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2086	GROUND-FLOOR- MINISTORS- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2087	GROUND-FLOOR- MAIN-HALL- STORE-ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2088	2ND-FLOOR-FRA- SHIKSHAN- BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2089	2ND-FLOOR- AAYOJAN- VIMOVI	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2090	1ST-FLOOR- MAHEKAM- BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2091	1ST-FLOOR- COMMISSIONER- CABIN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2092	GF-GTDC-A- WING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2093	GROUND-FLOOR- GAYC-DHIRAN- RANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2094	1ST-FLOOR- HISABI-BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2095	6TH-FLOOR- GUEST-ROOM-7- DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2096	6TH-FLOOR- AUDITORIUM- ROOM-FRANT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2097	6TH-FLOOR- AUDITORIUM- ROOM-BACK	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2098	5TH-FLOOR-EDP- ROOM-LOBBY- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2099	4TH-FLOOR- RECREATION- ROOM-LOBBY- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2100	4TH-FLOOR-R&D- ROOM-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2101	4TH-FLOOR- EXAMINATION- HALL-4/3- LOBBY- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2102	3RD-FLOOR- INTERVIEW- ROOM-6-LOBBY- SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2103	3RD-FLOOR- CONFRENCE- HALL-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2104	3RD-FLOOR-R2- ROOM-LOBBY- SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2105	3RD-FLOOR-P- BRANCH-LOBBY- SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2106	2ND-FLOOR- CONFRENCE- ROOM-LOBBY- SILING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2107	2ND-FLOOR- PENTRY-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2108	2ND-FLOOR- NATHU-SOSA- MEMBER-ROOM- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2109	2ND-FLOOR- ROOM-4- WAITING-ROOM- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2110	G-FLOOR- EXAMINATION- HALL-3-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2111	G-FLOOR- EXAMINATION- HALL-3-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2112	G-FLOOR-RTI- ROOM-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2113	G-FLOOR- RECEPTION	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2114	1-ST-FLOOR- STRONG-ROOM- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2115	1-ST-FLOOR-CNF- ROOM-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2116	1-ST-FLOOR- LIBRARY-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2117	5TH-FLOOR-LAB-2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2118	4TH-FLOOR-C- WING-FINANCE- REGIS-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2119	4TH-FLOOR-C- WING- ENTRYGATE- LOBBY-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2120	4TH-FLOOR-C- WING-RIGHT- SIDE-LOBBY- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2121	4TH-FLOOR-A- WING- CONFRENCERO OM-LOBBY-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2122	4TH-FLOOR-A- WING- CHAIRMANSIR- CHEMBER-DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2123	4TH-FLOOR- INSIDE-YAHIVATI BRANCH-ENTRY- SIDE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2124	4TH-FLOOR-B- WING-TECH- CONSULTANT- SIR-CABIN-DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2125	4TH-FLOOR-B- WING-NEAR- COURT-ROOM- LOBBY-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2126	1ST-FLOOR- NEAR-NEW- ICTOFFICER- CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2127	1ST-FLOOR- INSIDE-DEPUTY- DDO-CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2128	2ND-FLOOR- NEAR- AGRICULTURE- OFFICER-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2129	2ND-FLOOR- NEAR-CHIEF- DIST- HEALTHOFFICER-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2130	3RD-FLOOR- NEAR- TANTRIK/BANDH KAM-DIVISION	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2131	3RD-FLOOR- NEAR- SAMAJKALYAN- OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2132	3RD-FLOOR-OPP- REGIONAL-DEPT- DIR-SIR-CABIN- WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2133	3RD-FLOOR-RDD- OFFICE-DOOR- WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2134	2ND-FLOOR-OPP- PROJECTOFFICEE R-HR-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2135	2ND-FLOOR-OPP- PROGRAMOFFICE-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2136	1ST-FLOOR-OPP- NHM-DIRECTOR- CABIN-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2137	1ST-FLOOR-OPP- PAYMENT- DIVISION-OFFICE- WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2138	BASEMENT- RECEPTION- ROOM-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2139	BASEMENT- INSIDE-SMALL- CONFERENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

2140	BASEMENT- INSIDE-MAIN- CONFERENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2141	6TH-FLOOR- ROOM-611	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2142	5TH-FLOOR- ROOM-514	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2143	5TH-FLOOR- ROOM-517	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2144	5TH-FLOOR- ROOM-528	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2145	5TH-FLOOR- INSIDE- CHAIRPERSONS- CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2146	4TH-FLOOR- ROOM-409	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2147	4TH-FLOOR- ROOM-407	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2148	2ND-FLOOR- ROOM-212	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2149	2ND-FLOOR- ROOM-230	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2150	2ND-FLOOR- ROOM-235	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2151	BHAVAN-2-7TH- FLOOR-INSIDE- ROOM-720	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2152	BHAVAN-2-2ND- FLOOR-GSWAN- HELPODESK	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2153	BHAVAN-2-2ND- FLOOR-GIL-IN- ROOM-210	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2154	BHAVAN-2-2ND- FLOOR-GIL-IN- ROOM-210	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2155	BHAVAN-2-2ND- FLOOR-GIL-IN- ROOM-203	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2156	BHAVAN-2-2ND- FLOOR-GIL-IN- ROOM-208	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2157	BHAVAN-2-2ND- FLOOR-GIL-IN- ROOM-209	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2158	BHAVAN-2-2ND- FLOOR-GIL-IN- ROOM-201	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2159	BHAVAN-2-2ND- FLOOR-GIL-IN- ROOM-212	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2160	BHAVAN-2-2ND- FLOOR-GIL-IN- ROOM-213	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2161	BHAVAN-2-2ND- FLOOR-GIL-IN- ROOM-223	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2162	BHAVAN-2-2ND- FLOOR-GIL-IN- ROOM-225	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2163	BHAVAN-2-2ND- FLOOR-GIL-IN- ROOM-221	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2164	BHAVAN-2-2ND- FLOOR-GIL-IN- ROOM-219	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2165	BHAVAN-2-2ND- FLOOR-GIL- INSIDE- DIRECTOR-SIR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2166	BHAVAN-2-2ND- FLOOR-GIL- 10.0.101.155-ethernet1/0/13	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2167	BHAVAN-2-2ND- FLOOR-GIL-NEAR AP16,17,18	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2168	BHAVAN-2-2ND- FLOOR-GIL- CONFRENCE- ROOM-216	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2169	BHAVAN-2-1ST- FLOOR- GAUNSEVA- LOBBY-NEAR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2170	BHAVAN-2-1ST- FLOOR- GAUNSEVA- LOBBY-NEAR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2171	BHAVAN-2-1ST- FLOOR- GAUNSEVA- LOBBY-NEAR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2172	BHAVAN-2-1ST- FLOOR- GAUNSEVA- LOBBY-NEAR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2173	BHAVAN-2-1ST- FLOOR- GAUNSEVA- LOBBY-NEAR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2174	BHAVAN-2-1ST- FLOOR- GAUNSEVA- LOBBY-NEAR-K-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2175	BHAVAN-2-1ST- FLOOR- GAUNSEVA- INSIDE-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2176	5TH-FLOOR- RIGHT-SIDE- INSIDE-1ST- ROOM-FROM-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2177	RIGHT-SIDE- LOBBY-WALL- NEAR-BOARD- ROOM-DOOR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2178	RIGHT-SIDE- LOBBY-WALL- NEAR-BOARD- ROOM-DOOR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2179	7TH-FLOOR-LEFT SIDE-LOBBY- HALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2180	6TH-FLOOR-LEFT TO-LEFT-LOBBY- PCR&qPCR- LAB- DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2181	6TH-FLOOR-LEFT TO-RIGHT-OPP- UPS&HOT-AREA- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2182	6TH-FLOOR- RIGHT-SIDE- WING-NEAR- DIRECTOR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2183	6TH-FLOOR- RIGHT-WING-TO- LEFT-LOBBY-OPP- FERMETATION	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2184	6TH-FLOOR- GBRC-RIGHT- WING-TO-RIGHT- LOBBY-NEAR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2185	4TH-FLOOR- MAYOR-OFFICE- B-WING-LEFT-TO RIGHT-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2186	4TH-FLOOR- MAYOR-OFFICE- B-WING-LEFT- SIDE-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2187	3RD-FLOOR- RIGHT-SIDE- LOBBY-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2188	3RD-FLOOR-B- WING-LEFT-SIDE- LOBBY-INSIDE- TOWN-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2189	3RD-FLOOR-B- WING-LEFT-SIDE- LOBBY-INSIDE- TOWN-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2190	3RD-FLOOR-TDO- D-WING-LEFT- SIDE-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2191	3RD-FLOOR-TDO- D-WING-LEFT- SIDE-INSIDE- LAST-3RD-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2192	3RD-FLOOR-TDO- D-WING-RIGHT- SIDE-IRDP- BRANCH-DOOR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2193	3RD-FLOOR-TDO- D-WING-INSIDE- OPP-TALUKA- VIKAS- OFFICER-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2194	2ND-FLOOR-D- WING-SWATCH- BHARAT- MISSION-ROOM-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2195	2ND-FLOOR-D- WING-AADHAR- OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2196	2ND-FLOOR-D- WING-INSIDE- AADHAR-OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2197	2ND-FLOOR-B- WING-RIGHT- SIDE-LOBBY-OPP- DABAN- SHAKHA	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2198	1ST-FLOOR-B- BLOCK-RIGHT- SIDE-MUNICIPAL- COMMISSIONER-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2199	1ST-FLOOR-B- BLOCK-LEFT- SIDE-HISABI- BRANCH-DOOR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2200	1ST-FLOOR-D- BLOCK-IN-SIDE- ENTRY-DOOR- JILLA-SAHAYAK-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2201	1ST-FLOOR-D- BLOCK-JILLA- NIRIKSHK-NI- KACHERI-NEAR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2202	GF-D-BLOCK- INSIDE-REGISTRY BRANCH-DIST- TRAZERY- OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

2203	GF-D-BLOCK-UC- BRACH-LOBBY- WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2204	GF-INSIDE- CHAMBER-OF- DIST-TREASURY- OFFICER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2205	GF-MUNI-CORP- JANSEVA-OFFICE- LOBBY-NEAR- TAX-OFFICER-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2206	GF-MUNI-CORP- JANSEVA-OFFICE- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2207	VIDHYUT- NIRIKSHAK-NI- KACHERI-OPP- STORE-ROOM-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2208	INSIDE- CONFERENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2209	DY-CHIEF- ELECTRICAL- INSPECTOR- CABIN-DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2210	CHIEF- ELECTRICAL- INSPECTOR- CABIN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2211	INSIDE- MAHEKAM- BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2212	NEAR-REGISTRY- BRANCH-DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2213	GRIMCO- CONFRENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2214	RIGHT-SIDE- INSIDE-GRIMCO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2215	GRIMCO- MANAGING- DIRECTOR- CABIN-DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2216	LEFT-SIDE- INSIDE-GRIMCO	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2217	INSIDE-NRI- OFFICE-DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2218	GEDA- ADMIN&ACCOU NT-BRANCH- WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2219	GEDA-NEAR- ADMIN&ACCOU NT-BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2220	GEDA-DIRECTOR- SIR-CABIN- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2221	GEDA-ENERGY- CONSERVATION- BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2222	GEDA-IN- CONFRENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2223	GEDA-SOLAR- DEPARTMENT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2224	COMM-OF- LABOUR- BRANCH-4	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2225	COMM-OF- LABOUR-COD- BRANCH-1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2226	REGISTRY BRANCH LEGAL DEPT-K K CHAUDHARY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2227	COMM-OF- LABOUR- BRANCH-6- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2228	GSFC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2229	GSFC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2230	GSFC	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2231	GWEDC- FONFRENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2232	GWEDC-INSIDE- LEFT-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2233	GWEDC-ENTRY- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2234	GSBTM- CONFRENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2235	GSBTM-LEFT- SIDE-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2236	GSBTM-LEFT- SIDE-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2237	GSBTM-INSIDE- RIGHT-SIDE- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2238	GSBTM-INSIDE- RIGHT-ENTRY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2239	CED-OUT-SIDE- CONFRENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2240	CED-RIGHT-SIDE- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2241	CED-LEFT-SIDE- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2242	GIDB-INSIDE- LIBRARY-DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2243	GIDB-INSIDE- LIBRARY-DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2244	GIDB-INSIDE- RIGHT-SIDE- LOBBY-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2245	GIDB-INSIDE- RIGHT-SIDE- LOBBY-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2246	GIDB-INSIDE- CONFRENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2247	GIDB-INSIDE- ACCOUNT- BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2248	GIDB-INSIDE- GENERAL- MANAGER- CABIN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2249	GFGNL- RECEPTION- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2250	CGM- RECEPTION- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2251	CGM-D-M- SOLANKI-SIR- CABIN-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2252	CGM-ROOM-4- OUTSIDE-HISABI- ADHIKARI- CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2253	CGM-OPP- ROOM-10	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2254	CGM-ADMIN- BRANCH-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2255	CGM- CONFRENCE- ROOM-1-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2256	CGM- CONFRENCE- ROOM-2-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2257	CGM- COMMISSIONER- SIR-ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2258	GPCL-NEAR- GENERAL- MANAGER- CABIN-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2259	GPCL-MAIN- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2260	GPCL- CONFRENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2261	GIIC-PROJECT- DEPARTMENT- CORNER-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2262	GIIC-SECRETARY- DIVISION- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2263	GIIC-RECEPTION- SIDE-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2264	GIIC-COMPUTER- DEPARTMENT- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2265	GIIC-LEFT-SIDE- INSIDE-TABLE- DESK	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

2266	GIIC-INSIDE- CONFERENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2267	DHOLERA-DICDL- BHAVIN-SHAH- SIR-SITTING- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2268	DHOLERA-DICDL- ROHIT-RAJPUT- SIR-SITTING- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2269	DHOLERA-DICDL- OPP-TOWN- PLANNING- OFFICER-CABIN-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2270	GUJSHEEL-NEAR- SERVER-ROOM- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2271	GUJSHEEL-RIGHT SIDE-MAIN-HALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2272	GUJSHEEL-RIGHT SIDE-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2273	GUJSHEEL-VICE- CHAIRMAN- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2274	GSDMA-INSIDE- KPMG- CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2275	GSDMA-OPP- COMMISSIONER- OF-RELIEF-CABIN LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2276	GSDMA-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2277	GSDMA- OUTSIDE- SILLING-OF- SERVER-ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2278	GSDMA-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2279	GSDMA-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2280	GSDMA-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2281	GSDMA-ACEO- SIR-CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2282	GSDMA-ENTRY- LOBBY-NEAR-TO- DIRECTOR-SIR- CABIN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2283	PRINTING&STATI ONERY-BHATT- SIR-CABIN- ACCOUNT-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2284	PRINTING&STATI ONERY-LOBBY- NEAR-TOILET- SIDE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2285	PRINTING&STATI ONERY-INSIDE- RECORD-ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2286	PRINTING&STATI ONERY-HISABI- BRANCH-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2287	PRINTING&STATI ONERY-NEAR- STATIONERY- BRANCH- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2288	PRINTING&STATI ONERY- PRINTING- BRANCH-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2289	PRINTING&STATI ONERY-INSIDE- CONFERENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2290	PRINTING&STATI ONERY-ENTRY- LOBBY-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2291	IC-OFFICE- COMMISSIONER- SIR-CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2292	IC-OFFICE-MSME DEVLEOPMENT- BRANCH-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2293	IC-OFFICE- TECHNICAL- BRANCH-LOBBY- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2294	IC-OFFICE- CONFERENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2295	IC-OFFICE- SALT&TEXTILE- BRANCH-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2296	IC-OFFICE- ACCOUNT- BRANCH-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2297	IC-OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2298	IC-OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2299	IC-OFFICE-LARG- BRANCH-LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2300	IC-OFFICE- INSIDE-SERVER- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2301	IC-OFFICE- REGISTRY- BRANCH-LOBBY- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2302	IC-OFFICE- MEHCUM- BRANCH-LOBBY- WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2303	IC-OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2304	IC-OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2305	IC-OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2306	IC-OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2307	IC-OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2308	IC-OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2309	IC-OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2310	IC-OFFICE- INSIDE- CONFERENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2311	IC-OFFICE- INSIDE- COMMITY- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2312	IC-OFFICE- INVESTOR- FACILITATION- CELL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2313	IC-OFFICE- OUTSIDE-LOBBY- OF-PA-TO-AIC- OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2314	IC-OFFICE-ENTRY LOBBY-NEAR-TO- VISITOR-ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2315	GUDA- INFRASTRUCRUR E-BRANCH- SILLIN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2316	GUDA- CHAIRMAN-SIR- CABIN-DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2317	GUDA-ENTRY- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2318	GLPC-OPP- LOBBY-GENERAL- MANAGER-IT- CABIN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2319	GLPC-OPP- LOBBY-NEAR-TO- CHAIRMAN-SIR- CABIN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2320	GLPC-INSIDE- CONFERENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2321	GLPC-GENERAL- MANAGER- SM&IB-CABIN- DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2322	GLPC-STP- BRANCH-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2323	GLPC-INSIDE- CONFERENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2324	INDUSTRY&MIN ES-ASS- OF- INFRASTRUCTUR E-SIR-CABIN-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2325	INDUSTRY&MIN ES-HANDLOOM- BRANCH-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2326	INDUSTRY&MIN ES-HANDLOOM- BRANCH-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2327	INDUSTRY&MIN ES-GENERAL- BRANCH-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2328	INDUSTRY&MIN ES-ACCOUNT- BRANCH-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

2329	INDUSTRY&MIN ES-NEAR-TOILET- WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2330	INDUSTRY&MIN ES-MECHUM- BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2331	INDUSTRY&MIN ES-PLANN- BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2332	INDUSTRY&MIN ES-BANKABLE- BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2333	INDUSTRY&MIN ES-ENTRY-LOBBY-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2334	INDUSTRY&MIN ES-INSIDE- COMMISSIONER- SIR-CABIN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2335	INDUSTRY&MIN ES-INSIDE- CONFERENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2336	INDUSTRY&MIN ES-MEETING- ROOM-2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2337	INDUSTRY&MIN ES-MEETING- ROOM-2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2338	INDUSTRY&MIN ES-OPP-PA- ROOM-LOBBY- WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2339	INDEXT-C-INSIDE- EX- DIRECTOR- SIR-CABIN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2340	INDEXT-C-ENTRY- LOBBY- HELPDESK- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2341	INDEXT-C- ACCOUNT- BRANCH-LOBBY- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2342	INDEXT-C-MELA- BRANCH-LOBBY- WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2343	LABOUR-COMM- BRANCH-2- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2344	ASS-LABOUR- COMM-CACBIN- DOOR-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2345	LABOUR-COMM- INSIDE- CONFERENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2346	LABOUR-COMM- DIRECTOR-OF- LABOUR-SIR- CABIN-DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2347	GEC-TECHNICAL- WING-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2348	GEC- ADMINISTRATIO N-WING-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2349	GEC-INSIDE- MEMBER- SECRETARY- CHAMBER-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2350	GEC-OPP- MANAGER- SOCIAL-CABIN- OUTSIDE-WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2351	GEC-ENTRY- LOBBY-RECEPTION- AREA	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2352	GFGNL-RIGHT- SIDE-LOBBY- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2353	GFGNL-LEFT- SIDE-LOBBY- WALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2354	DIR-OF- PETROLIUM- ENTRY-LOBBY- NEAR-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2355	DIR-OF- PETROLIUM- REGISTRY- BRANCH-LOBBY-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2356	DIR-OF- PETROLIUM- HISABI-BRANCH- SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2357	DIR-OF- PETROLIUM- TECH- BRANCH- LOBBY-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2358	DIR-OF- PETROLIUM- INSIDE-CONF- ROOM-SILLING	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2359	GEO-MIN- 10.0.97.22-Port- Fa19	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2360	GEO-MIN- 10.0.97.22-Port- Fa17	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2361	GIL-TRAINING- CENTER- 10.0.97.34-Port- E1/1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2362	GIL-TRAINING- CENTER- 10.0.97.34-Port- E1/2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2363	GROUND FLOOR GUJARAT STATE DATA CENTER NOC AREA	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2364	GROUND FLOOR GUJARAT STATE DATA CENTER PM-SDC CABIN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2365	GROUND FLOOR GUJARAT STATE DATA CENTER NETWORK BACK	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2366	GSWAN-SCAN- NS-BL- 9/4_AP1_1702	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2367	GSWAN-SCAN- NS-BL- 9/4_AP4_1702	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2368	GSWAN-SCAN- NS-BL- 9/4_AP5_1702	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2369	GSWAN-SCAN- NS-BL- 9/4_AP2_1702	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2370	GSWAN-SCAN- NS-BL- 9/4_AP3_1702	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2371	GSWAN-SCAN- NS-BL-2/3_ACS	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2372	GSWAN-SCAN- OS-BL-14/1- GMSCL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2373	GSWAN-SCAN- OS-BL-14/G1- GMSCL-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2374	GSWAN-SCAN- OS-BL-14/G2- GMSCL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2375	GSWAN-SCAN- BUNGLOW- K138_OUTDOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2376	GSWAN-SCAN- BUNGLOW_K7_ OUTDOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2377	10.0.101.17- PORT-21	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2378	10.0.101.18- PORT-13	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2379	10.0.101.18- PORT-15-DINING HALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2380	10.0.101.16- PORT-19-GF- MAIN-ENTRY- PILLER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2381	10.0.101.16- PORT-11	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2382	GF-SITTING- HALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2383	10.0.101.16- PORT-17	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2384	GSWAN-SCAN- BUNGLOW-15- SEC-20	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2385	CMR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2386	CMR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2387	CMR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2388	CMR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2389	CMR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2390	CMR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2391	CMR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

2392	ROOM-A012- OLD-BUILDING- G.F.	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2393	COMMAND- CONTROLL- ROOM-SEC19- PLAXONICS-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2394	COMMAND- CONTROLL- ROOM-SEC19	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2395	CCTV-ROOM-G- FLOOR	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2396	MAHI-HALL	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2397	TAPI-HALL	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2398	CM-SECURITY	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2399	COMMITTEE- ROOM	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2400	SABARMATI- HALL	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2401	SABARMATI- HALL	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2402	SABARMATI- HALL	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2403	SABARMATI- HALL	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2404	NARMADA1	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2405	NARMADA1	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
2406	NARMADA2	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2407	SS1-FIRST- FLOOR-R3	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2408	SS1-FIRST- FLOOR- R2(JAYESH- RADADIA-	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2409	SS1-FIRST- FLOOR-L1(BABU- BOKHIRIA- OFFICE)	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2410	SS1-FIRST- FLOOR- L2(VIJAYBHAI- RUPANI-OFFICE)	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2411	SS1-FIRST- FLOOR- L3(SAURABHBHAI- I-PADEL-OFFICE)	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2412	SS1-SECOND- FLOOR- R3(BHUPENDRA- CHUDASAMA-	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2413	SS1-SECOND- FLOOR- R2(RAMAN- VORA-OFFICE)	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2414	SS1-SECOND- FLOOR- L1(MANGUBHAI- PADEL-OFFICE)	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2415	SS1-SECOND- FLOOR- L2(NITINBHAI- PADEL-OFFICE)	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2416	SECOND-FLOOR- L3-N-P-SIR- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2417	THIRD-FLOOR-R3 AMRUT-PADEL- OFFICE	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2418	FROM-THIRD- FLOOR-CM- SECURITY- CHAMBER-SW-	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2419	THIRD-FLOOR- CM-OFFICE-SW- TO- KAILASHNATHA	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2420	THIRD-FLOOR- CM-OFFICE-SW- TO-CM- RECEPTION	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2421	FORTH-FLOOR- VAHIVATI- BRANCH-SW2	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2422	FORTH-FLOOR- L2-IT-BRANCH- SW-TO- COMPUTER-CELL	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2423	FORTH-FLOOR- HITESH-GOHEL- LAST-CABIN-SW- TO-K-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2424	PRATIKSHA- KHAND-OPP- SUVIDHA	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
2425	PAWAGADH-OR- SARASWATI- HALL	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2426	SAPUTARA-HALL	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2427	DWARKA-HALL	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2428	DWARKA-HALL	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2429	BHADAR-HALL	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2430	SS2-FLOOR-1-L2- KANTIBHAI- GAMIT	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2431	SS2-FLOOR-1-L3- BACHUBHAI- KHABAD	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2432	SS2-FLOOR-1-R4- TARACHAND- CHEDA-OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2433	SS2-FLOOR-1-R5- SHANKAR- CHODHRY- OFFICE	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2434	SS2-FLOOR-2-L1- JAYESH- RADADIYA- OFFICE	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2435	SS2-FLOOR-2-L2- JAYANTI- KAVADIYA- OFFICE	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2436	SS2-FLOOR-2-L3- NANUBHAI- VANANI-OFFICE	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2437	SS2-FLOOR-2-R4- GOVINDBHAI- PADEL-OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2438	SS2-FLOOR-2-R5- RAJNIKANT- PADEL-OFFICE	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2439	SS2-FLOOR-3-L1- JAYENDRASINH- PARMAR-OFFICE	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2440	SS2-FLOOR-3-L1- R&B	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2441	SS2-FLOOR-3-L2- PANKAJ-DESAI- OFFICE	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
2442	SS2-FLOOR-3-L3- CHATRASINH- MORI	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2443	SS2-FLOOR-3-R4- PRADIPSINH- JADEJA	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2444	SS2-FLOOR-3-R5	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2445	SS2-FLOOR-4-L1- DILIP-THAKOR- OFFICE	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2446	SS2-FLOOR-4-L2- PARSHOTTAM- SOLANKI-OFFICE	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2447	SS2-FLOOR-4-L3- JASABHAI- BARAD-OFFICE	WIFI AP	CISCO	AIR-CAP2702I- D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2448	SS2-FLOOR-4-R4- RAMAN-VORA- OFFICE	WIFI AP	CISCO	AIR- CAP1532E-D- K9	1	O&M	Valid till 30th Nov, 2021	No					
2449	OUTSIDE-ROOM- NO-201	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2450	NWRWS- DEPUTY- SECRETARY- CHAMBOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2451	LEFT-SIDE- LOBBY-NEAR- PIYUSH-K- RAJIVANSHI	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2452	INSIDE-NIKHIL- BHATT-SIR- CABIN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2453	OUTSIDE-HOUSE- SECTION-GF- LOBBY	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2454	BHAVAN-2-GF- FLOOR- DIRECTOR-OF- PROCECUTION	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

2455	BHAVAN-2-GF- FLOOR- DIRECTOR-OF- PROCECUTION	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2456	10.0.101.194- GI-10	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2457	ACS-CHAMBOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2458	SS1-3RD-FLOOR- CMO-PASSAGE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2459	OFFICE- BUNGLOW NO- 26	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2460	SS2-1ST-FLOOR- MIN-JITU- CHAUDHRY- OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2461	NEAR- SECRATORY- CABIN-DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2462	INSIDE- SECRATORY- KARYALAYA	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2463	Udhog bhavan 1/6 dholera	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2464	Udhog bhavan 1/6 dholera	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2465	INSIDE-HALL-GF- BUNGLOW-K-9- SEC-20	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2466	INSIDE- BEDROOM-1ST- FLOOR- BUNGLOW-K-9-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2467	BUNGLOW-K- 9,SEC-20	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2468	SS1-4F-CM-VC- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2469	1ST-FLOOR-PA-2- IAS-OUT-CABIN- DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2470	GF-LEFT-SIDE- INSIDE-ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2471	SS1-2ND-FLOOR- MIDIA-ROOM- RAJENDRA- TRIVEDI- OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2472	GF-RECEPTION	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2473	GF-URBAN-CELL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2474	1F-INSIDE- CHAIRMAN- OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2475	1F-OUTSIDE- CONFRENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2476	1F-CAO-OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2477	1F-MONITORING CELL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2478	1F-TECHNICAL- CELL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2479	2F-COMPUTER- CELL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2480	2F-MICHANICAL- CELL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2481	2F-MEHUCUM- CELL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2482	2F-ACCOUNT- CELL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2483	3F-VIGILANCE- CELL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2484	3F-VASMO-PMU	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2485	3F-VASMO-OPP- CEO-CABIN	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2486	3F-CONFRENCE- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2487	10.0.77.45-GI18	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2488	10.0.77.45-GI6	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2489	10.0.77.45-GI20	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2490	10.0.77.45-GI21	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2491	10.0.77.45-GI22	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2492	L3-PORT-8/5-BL- 18/1	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2493	RAJBHAVANBAN QUET	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2494	BANQUET-HALL	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2495	RAJBHAVANBAN QUET	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2496	RAJBHAVANBAN QUET	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2497	RAJBHAVANBAN QUET	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2498	SERVER-ROOM- WIFI- 10.0.101.194- GI6	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2499	RAJBHAVANBAN QUET	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2500	CM-HOUSE- BEHIND- BUNGLOW1- OFFICE-STAFF	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2501	FSL-10.0.65.14- E1/O/21- 1F-HP- OPP-ROOM-101	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2502	10.0.47.6-GI7	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2503	10.0.47.6-GI8	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2504	SAMAJ- SURAKSHA- OFFICE- 10.0.77.16-	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2505	10.0.69.4-GI11	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2506	SERVER-ROOM- WIFI- 10.0.101.194- GI7	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2507	MAHENDRA- SONY-SIR- OFFICE	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2508	1FLOOR-N-B- GOHEL- CHAMBOR- DOOR	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2509	2FLOOR-BEG- ROKAD-BRANCH	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2510	1ST-FLOOR-LEFT- SIDE-INSIDE-BED- ROOM	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2511	SS1-3RD-FLOOR- CM-CHAMBER	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2512	Ground Floor DDO Office	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2513	Rajbhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2514	Spare	WIFI AP	CISCO	AIR-CAP2602I- N-K9	1	O&M	Valid till 30th Nov, 2021	No					
2515		WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2516		WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					
2517	Rajbhavan	WIFI AP	CISCO	AIR-CAP 1702I-D-K9	1	O&M	Valid till 30th Nov, 2021	No					

Annexure F - Additional Equipment to be covered (Hitachi TP link)

SR No.	DC Name	Location	Make	Model	QTY.	Warranty/AMC	Warranty	Non B2B CAMC				
1	Ahmedabad	IAS Bungalow,Dafnal a,Sahibaug,Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
2	Ahmedabad	Kamleshkumar Patel,Samarpan,E1-1001,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
3	Ahmedabad	K.J.Darji,Samarpan,E1-1002,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
4	Ahmedabad	Dr. Sachin Parikh,Samarpan,E1-1003,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
5	Ahmedabad	Dr. Leena Raval,Samarpan,E1-1004,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
6	Ahmedabad	G.H.Upadhyay,Samarpan,E1-902,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
7	Ahmedabad	R.R.patel,Samarpan,E1-801,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
8	Ahmedabad	Dilip Mahida,Samarpan,E1-802,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
9	Ahmedabad	S.M.Solanki,Samarpan,E1-702,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
10	Ahmedabad	Col. Adhikari,Samarpan,E1-704,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
11	Ahmedabad	Mr. S.N.solanki,Samarpan,E1-601,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
12	Ahmedabad	Ms. B.H.somani,Samarpan,E1-502,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
13	Ahmedabad	J.A.Bairol,Samarpan,E1-503,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
14	Ahmedabad	P.J.Tamakuvala,Samarpan,E1-504,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
15	Ahmedabad	A.M.Memon,Samarpan,E1-401,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				
16	Ahmedabad	Pramod o LAD,Samarpan,E1-403,Near Gulbai Tekra, Ahmedabad	TP-Link	TL-WA801ND	1	16/10/2017	15/10/2022	No				

Annexure G (Wi-Fi Core infrastructure installed at SDC)								
SR No.	Location	Device Name	Make	Model	QTY.	Warranty/A MC	Warranty	Non B2B CAMC
1	GSDC Data Center	Wireless Controller	Cisco	Cisco 8500 Series Wireless LAN Controller	2	Warranty	till 31 Dec, 2020	Yes
2	GSDC Data Center	Firewall	Cisco	ASA5585-S40F40-K9	2	Warranty	till 31 Dec, 2020	Yes
3	GSDC Data Center	Failover Switch	Cisco	C1-WS3650-24TS/K9	2	Warranty	till 31 Dec, 2020	Yes
4	GSDC Data Center	UCS server	Cisco	UCSC-C240-M4S	2	Warranty	till 31 Dec, 2020	Yes
5	GSDC Data Center	NMS	Cisco	Prime Infrastructure	1	Warranty	till 31 Dec, 2020	Yes
6	GSDC Data Center	RADIUS Server	Cisco	SNS-3415-K9	1	Warranty	till 31 Dec, 2020	Yes
7	GSDC Data Center	42U Rack	Valra ck	Valrack	1	Warranty	till 31 Dec, 2020	No
Annexure G (Wi-Fi infrastructure AP details)								
SR No.	Location	Device Name	Make	Model	QTY.	Warranty/A MC	Warranty	Non B2B CAMC
1	NS-BL-1/2_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
2	NS-BL-1/2_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
3	NS-BL-1/4_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
4	NS-BL-1/4_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
5	NS-BL-1/5_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
6	NS-BL-1/5_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
7	NS-BL-1/5_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
8	NS-BL-1/5_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
9	NS-BL-1/5_AP-5-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
10	NS-BL-1/6_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
11	NS-BL-1/6_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
12	NS-BL-1/6_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
13	NS-BL-1/7_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
14	NS-BL-1/8_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
15	NS-BL-1/8_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
16	NS-BL-1/8_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
17	NS-BL-1/G_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
18	NS-BL-1/G_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No

19	NS-BL-11/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
20	NS-BL-11/1_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
21	NS-BL-11/2_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
22	NS-BL-11/2_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
23	NS-BL-11/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
24	NS-BL-11/3_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
25	NS-BL-11/4_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
26	NS-BL-11/4_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
27	NS-BL-11/5_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
28	NS-BL-11/6_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
29	NS-BL-11/6_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
30	NS-BL-11/7_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
31	NS-BL-11/7_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
32	NS-BL-11/7_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
33	NS-BL-11/8_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
34	NS-BL-11/8_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
35	NS-BL-11/8_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
36	NS-BL-11/9_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
37	NS-BL-12/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
38	NS-BL-12/1_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
39	NS-BL-7/5_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
40	NS-BL-12/2_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
41	NS-BL-12/2_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
42	NS-BL-12/5_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
43	NS-BL-12/5_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No

44	NS-BL-12/6_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
45	NS-BL-12/6_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
46	NS-BL-7/8_AP-5-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
47	NS-BL-5/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
48	NS-BL-7/5_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
49	NS-BL-12/8_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
50	NS-BL-7/2_AP-4-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
51	NS-BL-12/G_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
52	NS-BL-14/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
53	NS-BL-14/1_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
54	NS-BL-14/1_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
55	NS-BL-14/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
56	OS-BL-20/1_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
57	NS-BL-14/2_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
58	NS-BL-14/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
59	NS-BL-14/3_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
60	NS-BL-14/3_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
61	NS-BL-14/4_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
62	NS-BL-14/4_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
63	NS-BL-14/5_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
64	NS-BL-14/5_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
65	NS-BL-14/6_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
66	NS-BL-14/6_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
67	NS-BL-14/6_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
68	NS-BL-14/7_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No

69	NS-BL-14/8_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
70	NS-BL-14/8_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
71	NS-BL-14/8_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
72	NS-BL-14/8_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
73	NS-BL-14/9_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
74	NS-BL-14/9_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
75	NS-BL-14/7_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
76	NS-BL-14/9_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
77	NS-BL-2/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
78	NS-BL-2/1_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
79	NS-BL-2/1_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
80	NS-BL-2/1_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
81	NS-BL-2/2_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
82	NS-BL-2/2_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
83	NS-BL-2/2_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
84	NS-BL-2/2_AP-4-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
85	NS-BL-2/4_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
86	NS-BL-2/4_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
87	NS-BL-2/4_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
88	NS-BL-2/5_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
89	NS-BL-2/5_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
90	NS-BL-2/6_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
91	NS-BL-2/6_AP-2-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
92	NS-BL-2/8_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
93	NS-BL-2/8_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No

94	NS-BL-2/8_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
95	NS-BL-2/9_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
96	NS-BL-2/9_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
97	NS-BL-2/9_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
98	NS-BL-2/G_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
99	NS-BL-4/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
100	NS-BL-4/1_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
101	NS-BL-4/1_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
102	NS-BL-4/2_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
103	NS-BL-4/2_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
104	NS-BL-4/2_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
105	NS-BL-4/3_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
106	NS-BL-4/3_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
107	NS-BL-4/3_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
108	NS-BL-4/4_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
109	NS-BL-4/4_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
110	NS-BL-4/4_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
111	NS-BL-4/5_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
112	NS-BL-4/5_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
113	NS-BL-4/6_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
114	NS-BL-4/6_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
115	NS-BL-4/6_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
116	NS-BL-4/7_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
117	NS-BL-4/7_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
118	NS-BL-4/7_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No

119	NS-BL-4/8_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
120	NS-BL-4/8_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
121	NS-BL-4/8_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
122	NS-BL-4/9_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
123	NS-BL-4/9_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
124	NS-BL-4/9_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
125	NS-BL-4/G_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
126	NS-BL-5/2_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
127	NS-BL-5/2_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
128	NS-BL-5/2_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
129	NS-BL-5/2_AP-4-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
130	NS-BL-5/3_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
131	NS-BL-5/3_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
132	NS-BL-5/3_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
133	NS-BL-5/4_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
134	NS-BL-5/4_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
135	NS-BL-5/5_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
136	NS-BL-5/5_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
137	NS-BL-5/5_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
138	NS-BL-5/5_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
139	NS-BL-5/6_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
140	NS-BL-5/6_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
141	NS-BL-5/6_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
142	NS-BL-5/7_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
143	NS-BL-5/7_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No

144	NS-BL-5/7_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
145	NS-BL-5/8_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
146	NS-BL-5/8_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
147	NS-BL-5/8_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
148	NS-BL-5/8_AP-4-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
149	NS-BL-5/9_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
150	NS-BL-5/9_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
151	NS-BL-5/9_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
152	NS-BL-5/G_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
153	NS-BL-6/2_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
154	NS-BL-7/G_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
155	NS-BL-7/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
156	NS-BL-7/1_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
157	NS-BL-7/1_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
158	NS-BL-7/1_AP-4-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
159	NS-BL-7/2_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
160	NS-BL-7/2_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
161	NS-BL-7/2_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
162	VDS_FL2_D-Wing_Dandak_office_170	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
163	NS-BL-7/3_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
164	NS-BL-7/3_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
165	NS-BL-7/3_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
166	NS-BL-7/3_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
167	NS-BL-7/4_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
168	NS-BL-7/4_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No

169	NS-BL-7/4_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
170	NS-BL-7/4_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
171	OS-BL-2/3_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
172	NS-BL-7/5_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
173	NS-BL-7/5_AP-4-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
174	NS-BL-7/5_AP-5-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
175	NS-BL-7/6_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
176	NS-BL-7/6_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
177	NS-BL-5/4_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
178	NS-BL-7/7_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
179	NS-BL-7/7_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
180	NS-BL-7/7_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
181	NS-BL-7/8_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
182	NS-BL-7/8_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
183	NS-BL-7/8_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
184	NS-BL-14/2_AP-4-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
185	NS-BL-7/9_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
186	NS-BL-7/9_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
187	NS-BL-7/9_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
188	NS-BL-7/6_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
189	NS-BL-8/2_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
190	NS-BL-8/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
191	NS-BL-8/3_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
192	NS-BL-8/4_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
193	NS-BL-8/4_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No

194	NS-BL-8/5_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
195	NS-BL-8/5_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
196	NS-BL-8/6_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
197	NS-BL-8/6_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
198	NS-BL-8/7_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
199	NS-BL-8/7_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
200	NS-BL-8/7_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
201	NS-BL-8/9_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
202	NS-BL-8/9_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
203	NS-BL-8/6_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
204	NS-BL-9/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
205	NS-BL-9/1_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
206	NS-BL-9/1_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
207	NS-BL-9/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
208	NS-BL-9/2_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
209	NS-BL-9/2_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
210	NS-BL-9/3_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
211	NS-BL-9/3_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
212	NS-BL-9/3_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
213	NS-BL-9/5_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
214	NS-BL-9/5_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
215	NS-BL-9/6_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
216	NS-BL-9/6_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
217	NS-BL-9/6_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
218	NS-BL-9/7_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No

219	NS-BL-9/7_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
220	NS-BL-9/8_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
221	NS-BL-9/8_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
222	NS-BL-9/9_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
223	NS-BL-9/9_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
224	NS-BL-9/G_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
225	OS-BL-1/G_AP-1_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
226	OS-BL-1/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
227	OS-BL-1/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
228	OS-BL-1/2_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
229	OS-BL-1/2_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
230	OS-BL-1/3_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
231	OS-BL-1/3_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
232	OS-BL-1/3_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
233	OS-BL-1/3_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
234	OS-BL-10/1_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
235	OS-BL-10/1_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
236	OS-BL-10/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
237	OS-BL-10/2_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
238	OS-BL-10/2_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
239	OS-BL-10/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
240	OS-BL-10/3_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
241	OS-BL-11/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
242	OS-BL-11/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
243	OS-BL-11/2_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No

244	OS-BL-11/2_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
245	OS-BL-11/2_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
246	OS-BL-11/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
247	OS-BL-11/3_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
248	OS-BL-11/3_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
249	OS-BL-11/G_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
250	OS-BL-12/1_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
251	OS-BL-12/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
252	OS-BL-12/2_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
253	OS-BL-12/2_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
254	OS-BL-12/2_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
255	OS-BL-12/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
256	OS-BL-12/3_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
257	OS-BL-12/3_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
258	OS-BL-12/G_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
259	OS-BL-12/G_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
260	OS-BL-13/1_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
261	OS-BL-13/1_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
262	OS-BL-13/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
263	OS-BL-13/2_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
264	OS-BL-13/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
265	OS-BL-13/3_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
266	OS-BL-14/1_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
267	OS-BL-14/3_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
268	OS-BL-14/3_AP-2-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No

269	OS-BL-16/G_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
270	OS-BL-16/1_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
271	OS-BL-16/1_AP-2-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
272	OS-BL-16/1_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
273	OS-BL-16/1_AP-4-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
274	OS-BL-16/3_AP-2-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
275	OS-BL-16/3_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
276	OS-BL-17/1_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
277	OS-BL-17/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
278	OS-BL-17/2_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
279	OS-BL-17/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
280	NS-BL-9/G-AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
281	OS-BL-17/3_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
282	OS-BL-17/G_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
283	OS-BL-18/1_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
284	OS-BL-18/1_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
285	OS-BL-18/1_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
286	OS-BL-18/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
287	OS-BL-18/2_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
288	OS-BL-18/2_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
289	OS-BL-18/3_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
290	OS-BL-18/3_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
291	OS-BL-18/G_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
292	OS-BL-19/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
293	OS-BL-19/1_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No

294	OS-BL-19/1_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
295	OS-BL-19/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
296	OS-BL-19/2_AP-2-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
297	OS-BL-19/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
298	OS-BL-19/3_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
299	OS-BL-19/3_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
300	OS-BL-19/3_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
301	OS-BL-19/G_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
302	OS-BL-19/G_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
303	OS-BL-2/1_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
304	OS-BL-2/1_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
305	OS-BL-2/1_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
306	OS-BL-17/3_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
307	OS-BL-2/2_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
308	OS-BL-2/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
309	OS-BL-20/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
310	OS-BL-20/1_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
311	OS-BL-20/1_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
312	OS-BL-20/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
313	OS-BL-20/2_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
314	OS-BL-20/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
315	OS-BL-20/3_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
316	OS-BL-20/G_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
317	OS-BL-20/G_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
318	OS-BL-3/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No

319	OS-BL-4/1_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
320	OS-BL-4/1_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
321	OS-BL-4/2_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
322	OS-BL-4/2_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
323	OS-BL-4/2_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
324	RBH_PM_CONF_HALL-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
325	OS-BL-4/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
326	OS-BL-4/3_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
327	OS-BL-4/G_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
328	OS-BL-5/1_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
329	OS-BL-5/1_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
330	OS-BL-5/1_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
331	OS-BL-5/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
332	OS-BL-5/2_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
333	OS-BL-5/2_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
334	OS-BL-5/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
335	OS-BL-5/3_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
336	OS-BL-6/1_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
337	OS-BL-6/1_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
338	OS-BL-6/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
339	OS-BL-6/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
340	OS-BL-6/3_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
341	OS-BL-7/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
342	OS-BL-7/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
343	OS-BL-8/1_AP-1-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No

344	OS-BL-8/1_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
345	OS-BL-8/1_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
346	OS-BL-8/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
347	OS-BL-2/3_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
348	OS-BL-8/3_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
349	OS-BL-9/1_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
350	OS-BL-9/1_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
351	OS-BL-9/1_AP-3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
352	OS-BL-9/2_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
353	OS-BL-9/2_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
354	OS-BL-9/3_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
355	OS-BL-9/3_AP-2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
356	SDC_TEST_AP1	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
357	NS-BL-9/8_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
358	NS-BL-7/8_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
359	NS-BL-5/8_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
360	NS-BL-2/8_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
361	NS-BL-7/2_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
362	NS-BL-2/5_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
363	NS-BL-9/5_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
364	NS-BL-11/5_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
365	NS-BL-12/8_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
366	NS-BL-14/5_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
367	NS-BL-14/8_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
368	NS-BL-4/2_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No

369	NS-BL-4/8_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
370	NS-BL-14/2_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
371	NS-BL-5/2_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
372	NS-BL-2/2_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
373	NS-BL-12/2_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
374	NS-BL-4/5_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
375	NS-BL-11/8_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
376	NS-BL-11/2_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
377	NS-BL-12/5_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
378	NS-BL-9/2_AP-1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
379	CMR-BL-1_AP-2-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
380	CMR-BL-1_AP-3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
381	CMR-BL-1_AP-4-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
382	RBH_AP1_1532_RackRoom	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
383	RBH_AP2_1532_PMSuite	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
384	RBH_BL9_AP1_2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
385	RBH_BL9_AP2_2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
386	RBH_GOV_office_2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
387	RBH_Gov-Room_2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
388	RBH_Main_GF_AP1_1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
389	RBH_Main_GF_AP2_2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
390	RBH_Main_2Floor_2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
391	RBH_Outside_Conferencehall_2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
392	RBH_Main_Floor2_AP1_1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
393	RBH_New_Camp- Office_1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No

394	RBH_New_Conferencehall_2 702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
395	RBH_PMSuite_2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
396	RBH_Room-A13_2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
397	RBH_Room-A8_2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
398	RBH_GH-2_AP-1_2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
399	RBH_GH-2_AP-2_2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
400	RBH_GH-2_AP-3_2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
401	RBH_GH-2_AP-4_1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
402	VDS_FL1_B-Wing_WIFI1_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
403	VDS_FL1_C-Wing_WIFI1_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
404	VDS_FL1_D-Wing_WIFI3_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
405	VDS_FL1_C-Wing_WIFI3_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
406	VDS_FL1_D-Wing_WIFI1_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
407	VDS_FL1_A-Wing_WIFI3_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
408	VDS_FL1_A-Wing_WIFI1_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
409	VDS_FL1_B-Wing_WIFI3_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
410	VDS_FL1_A-Wing_IT-Branch_1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
411	VDS_FL2_B-Wing_WIFI1_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
412	VDS_FL2_C-Wing_WIFI3_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
413	VDS_FL2_C-Wing_WIFI1_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
414	VDS_FL2_D-Wing_WIFI3_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
415	VDS_FL2_D-Wing_WIFI1_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
416	VDS_FL2_A-Wing_WIFI3_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
417	VDS_FL2_A-Wing_WIFI1_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
418	VDS_FL2_B-wing_WIFI3_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No

419	VDS_FL2_D- wing_Adhyax_Office_170	HCL WiFi AP	Cisco- Airca p	AIR-CAP1702I-D- K9	1	Warranty	till 31 Dec, 2020	No
420	VDS_FL3_B- Wing_WIFI1_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
421	VDS_FL3_C- wing_WIFI3_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
422	VDS_FL3_C- Wing_WIFI1_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
423	VDS_FL3_D- Wing_WIFI3_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
424	VDS_FL3_D- Wing_WIFI1_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
425	VDS_FL3_A- Wing_WIFI3_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
426	VDS_FL3_A- Wing_WIFI1_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
427	VDS_FL3_B- wing_WIFI3_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
428	VDS_FL4_C- Wing_WIFI8_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
429	VDS_FL4_B- wing_WIFI4_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
430	VDS_FL4_B- Wing_WIFI7_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
431	VDS_FL4_A- Wing_WIFI5_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
432	VDS_FL4_D- Wing_WIFI5_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
433	VDS_FL4_D- Wing_WIFI3_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
434	VDS_FL4_C- Wing_WIFI6_1532	HCL WiFi AP	Cisco- Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No
435	SS2_JaydrathsighParmar_AP5 2702	HCL WiFi AP	Cisco- Airca p	AIR-CAP2702I-D- K9	1	Warranty	till 31 Dec, 2020	No
436	SS2_ChatrasighMori_AP4- 2702	HCL WiFi AP	Cisco- Airca p	AIR-CAP2702I-D- K9	1	Warranty	till 31 Dec, 2020	No
437	SS2_JasabhaiBarad_AP1- 2702	HCL WiFi AP	Cisco- Airca p	AIR-CAP2702I-D- K9	1	Warranty	till 31 Dec, 2020	No
438	SS2_PradipsighJadeja_AP6- 2702	HCL WiFi AP	Cisco- Airca p	AIR-CAP2702I-D- K9	1	Warranty	till 31 Dec, 2020	No
439	SS2_BachubhaiKhabad_AP12- 2702	HCL WiFi AP	Cisco- Airca p	AIR-CAP2702I-D- K9	1	Warranty	till 31 Dec, 2020	No
440	SS2_RajnikantPatel_AP11- 2702	HCL WiFi AP	Cisco- Airca p	AIR-CAP2702I-D- K9	1	Warranty	till 31 Dec, 2020	No
441	SS2_TarachandbhaiCheda_AP 2- 1702	HCL WiFi AP	Cisco- Airca p	AIR-CAP1702I-D- K9	1	Warranty	till 31 Dec, 2020	No
442	SS2_KantibhaiGamit_AP1- 1702	HCL WiFi AP	Cisco- Airca p	AIR-CAP1702I-D- K9	1	Warranty	till 31 Dec, 2020	No
443	SS2_SankarbhaiChaudhari_A P- 2702	HCL WiFi AP	Cisco- Airca p	AIR-CAP2702I-D- K9	1	Warranty	till 31 Dec, 2020	No

444	SS2_PurshottamSolanki_AP2- 2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
445	NS-BL-11/4, from switch 10.254.11.4	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
446	SS2_NanubhaiVanani_AP8- 2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
447	SS2_DilipThakor_AP3-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
448	SS2_JayntibhaiKavadiya_AP9- 2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
449	SS2_JayeshRadadiya_AP10- 2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
450	SS2_GovindbhaiPatel_AP3- 1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
451	SS2_FL4_RamanbhaiVora_AP1_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
452	SS2_PankajDesai_AP-1_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
453	SS2_FL2_VDSCASHBRANCH_1 532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
454	SS2_VDSMahekam_FL4_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
455	SS2_AP1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
456	CMR_outdoor	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
457	GBH-ANX-F1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
458	GBH-ANX-F1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
459	GBH-ANX-F2-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
460	GBH-ANX-F3-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
461	GBH-ANX-F4-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
462	GBH-ANX-F5-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
463	GBH-ANX-F6-1702	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
464	GBH-GOV-F1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
465	GBH-MAIN-F2-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
466	GBH-MAIN-F2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
467	GBH-MAIN-F3-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
468	GBH-RC-F1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No

469	GBH-RC-F2-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
470	SS1_AP2-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
471	SS1_AP1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
472	OS-BL-12/1_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
473	OS-BL-3/1_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
474	NS-BL-5/2_AP-2-1532-Outside	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
475	NS-BL-4/2_AP-2-1532-Outside	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
476	NS-BL-11/5_AP-1-2702	HCL WiFi AP	Cisco-Airca p	AIR-CAP2702I-D-K9	1	Warranty	till 31 Dec, 2020	No
477	GBH-MAIN-F1-1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
478	SS1_BhupendrasinhChudasma_F2_AP5	HCL WiFi AP	Cisco-Airca p	AIR-CAP1702I-D-K9	1	Warranty	till 31 Dec, 2020	No
479	RBH_Orange_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
480	RBH_Orange1_1532	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
481	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
482	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
483	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
484	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
485	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
486	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
487	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
488	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
489	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
490	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
491	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
492	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No
493	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D-K9	1	Warranty	till 31 Dec, 2020	No

494	Spare	HCL WiFi AP	Cisco-Airca p	AIR-CAP1532E-D K9	1	Warranty	till 31 Dec, 2020	No

Annexure H - Spare Asset Detail				
Device	Model	Spare QTY	Warranty Status	Non B2B CAMC
Router	Cisco ISR 4451-X	14	Valid till 1st Dec, 2021	Yes
Router	Cisco 2921 K9	37	Valid till 1st Dec, 2021	Yes
Router	Cisco C841M-4X/K9	58	Valid till 1st Dec, 2021	No
Router	Juniper	2	Valid till 1st Dec, 2021	Yes
L3 Switch	cisco WS-C3560CX-8TC-S	18	Valid till 1st Dec, 2021	Yes
L2 Switch	cisco WS-C2960X-48LPS-L	67	Valid till 1st Dec, 2021	Yes
UPS	6KVA UPS	14	Valid till 1st Dec, 2021	Yes
UPS	2KVA UPS	16	Valid till 31st Aug, 2024	Yes
Rack	33 U Rack	14	Valid till 1st Dec, 2021	No
Rack	12 U Rack	37	Valid till 1st Dec, 2021	No
Rack	42 U Chill-Rack	42	Valid till 1st Dec, 2021	Yes

Annexure I (Other devices to be covered under CAMC)

Device Name	Device Location	Model	QTY.	Warranty		Non B2B CAMC
				From	To	
VCSE	SDC	CTI-VCS-EXPRESS-K 9	2	01/03/2014	30/11/2021	Yes
MCU 5320	SDC	CTI-5320-MCU-K9	4	01/03/2014	30/11/2021	Yes
VCSC	SDC	VCS Control	2	01/03/2014	30/11/2021	Yes
Help Desk Devices (Desktop Monitor Including other peripheral i.e keyboard, mouse etc)	GSWAN Help Desk	Na	15	01/03/2014	30/11/2021	No
Help Desk Devices (CPU)	GSWAN Help Desk	Na	15	01/03/2014	30/11/2021	No
Help Desk Devices (IP Phone)	GSWAN Help Desk	Na	15	01/03/2014	30/11/2021	Yes
LED display (NOC Room)	SDC	LED display (NOC Room)	8	NA	NA	Yes
Video Wall	SDC	4X2 matrix of 46"	8	13/01/2021	12/01/2022	Yes
		Wall Mounting Kit for video wall	1	13/01/2021	12/01/2022	Yes
		Video Wall Digital Processor	1	13/01/2021	12/01/2022	Yes
		Video Wall controller Software cum Engine	1	13/01/2021	12/01/2022	Yes
		Application Software	1	13/01/2021	12/01/2022	Yes
		8X8 DVI-D Matrix Switcher	1	13/01/2021	12/01/2022	Yes
		HDMI Splitter	1	13/01/2021	12/01/2022	Yes
		HDMI Matrix Control Switcher	1	13/01/2021	12/01/2022	Yes
		Wireless HD Extension	1	13/01/2021	12/01/2022	Yes
		Bracket and Connectors as required (in Lot)	1	13/01/2021	12/01/2022	Yes
		Cables & other accessories as required (in Lot)	1	13/01/2021	12/01/2022	Yes
Computer (Acer)	SDC	Accer	11	NA	NA	No
Cisco 3662	SEOC	Cisco	2	Till November 2021		Yes
AC	SC	Lloyd	3	Till November 2021		Yes

Annexure J Device for buyback			
Sr. No.	Device	Name / Brand / OEM	Quantity
1	ATA	Cisco ATA 188 For HOTLINE	2
2	ATA	Audio Code ATA MP104 For HOTLINE	7
3	Converter	G.703 to V.35 convertor (UTL make)	164
4	E1 Modem	Nomus Gateway 2M/2w/4w-G.SHDSL 2.3/4.6 Mbps (n x 64) Modem-SNMP enabled	152
5	Router	Cisco 1751	1
6	Router	Cisco 3662 (with DC Power supply, ECMCIA Flash, 16AM Card, 2CE1B Chennalize card, VIC-2FXS Card, NM2V Slot, NMHDV, E1 trunk card)	25
7	Router	Cisco 3662 (5 no. of 3662 DC Power supply, 4 no. of PCMCIA Flash, 13 no. of VIC-2FXS, 7 no. of NM2V)	5
8	Switch	Cisco SG 300	7
9	Identity Services Engine	Cisco ISE-3315-K9	1
10	Network Monitoring	Cisco R-PI12-K9	1
11	Mobility Services Engine	Cisco MSE-3355-K9	1
12	WLAN Controller	Cisco CT5508-100-K9	2
13	CONDUCTOR	CTI-CNDTR-K9	1
14	TMS	UCSC-C220-M3S(TMS)	1
15	TCS	Tele Presence Content Server	2
NON - IT Asset AMC			
1	Change Over	3 Phase, Apex	25
2	ELCB	CM-L 2182957, ESD	3
3	Generator	DG Set-2.2 KVA	2
4	Inverter	Powerone Microsysytem - 2 KVA	24
5	MDF	UTL	2
6	MDS / MCB	MCB	7
7	Over volt Protector	OVP-25, ESD	26
8	Servo Stabilizer	Kepraj brand 7.5 KVA	24
9	Stabilizer for AC	Kepraj 4 KVA	46
10	UPS	Arrow 2 KVA Online UPS (with 1 hour Battery backup)	7
11	VC UPS	1 KVA UPS with 1 hour battery backup	33
12	UPS	UPS-APC Smart UPS-LP2000 VA with 2 hours backup	2

Annexure K - Techroute Devices

SR No.	Location	Device Name	Make	Model	QTY.	Warra nty/A MC	Non B2B CAMC
1	Mahisagar	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
2	Surat	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
3	Vapi	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
4	Ahmedabad	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
5	Abdasa	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
6	Ahmedabad	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
7	Mehsana	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
8	Khmbhat	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
9	Songadh	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
10	Danta	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
11	Mehsana	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
12	Gandevi	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
13	Danta	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
14	Petlad	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
15	Morbi	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No
16	Nadiad	Router	Techroutes	Techro utes-TSR 2800-10C	1	November 30,2021	No

17	Borsad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
18	Palanpur	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
19	Vapi	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
20	Kadi	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
21	Saraswati	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
22	Anklav	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
23	Dhandhuka	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
24	Modasa	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
25	Unjha	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
26	Unjha	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
27	Unjha	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
28	Unjha	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
29	Himatnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
30	Vadgam	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
31	BABRA	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
32	Sagbara	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
33	Dhansura	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No

34	Himatnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
35	Unjha	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
36	Vadnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
37	Mehsana	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
38	Harij	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
39	Nadiad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
40	Palapur	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
41	Vyra	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
42	Valod	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
43	Bardoli	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
44	Vansda	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
45	Vapi	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
46	Matar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
47	Nadiad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
48	Vadodara	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
49	Modasa	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
50	Palanpur	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No

51	Bhavnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
52	Chhota Udepur	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
53	Kawant	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
54	Veraval	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
55	Bhesan	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
56	Thasra	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
57	Anjar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
58	Anjar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
59	Gandevi	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
60	Lodhika	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
61	Prantij	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
62	Poshina	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
63	Padra	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
64	Jamnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
65	Surat	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
66	Modasa	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
67	Nadiad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No

68	Thasra	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
69	Vapi	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
70	Ahmedabad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
71	Porbandar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
72	Nadiad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
73	Bhavnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
74	Khedbrahma	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
75	Dhrol	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
76	Songadh	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
77	Anand	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
78	Junagadh	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
79	Jamnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
80	Ahmedabad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
81	Nadiad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
82	Surat	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
83	Surat	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
84	Sanand	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No

85	Bhavnagar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
86	Surat City	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
87	Chhotaudepur	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
88	Surat City	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
89	Kathlal	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
90	Amreli	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
91	Ranavav	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
92	PORBANDAR	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
93	Junagadh	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
94	Ahmedabad	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
95	Ahmedabad	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
96	Bavla	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
97	Pardi	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
98	AHMEDABAD	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
99	Ahmedabad	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
100	Ankleshwar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
101	Mandvi	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No

102	Jasdan	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
103	Una	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
104	Chikhali	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
105	Dantiwada	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
106	Mendarda	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
107	Surat	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
108	Ahmedabad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
109	Viramgam	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
110	Liliya	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
111	Visnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
112	Ahmedabad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
113	Mehsana	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
114	Anand	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
115	Songadh	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
116	Botad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
117	Morbi	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
118	Gondal	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No

119	Vyra	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
120	Valod	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
121	Songadh	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
122	Nizar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
123	Idar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
124	Amreli	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
125	Gandhinagar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
126	Patan	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
127	Mehsana	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
128	Veraval	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
129	Sanand	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
130	Morbi	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
131	Gandhinagar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
132	Gondal	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
133	Bhabhar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
134	Ahmedabad	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
135	Nadiad	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No

136	Mahudha	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
137	Mahudha	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
138	Vyra	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
139	Ahmedabad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
140	Viramgam	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
141	Keshod	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
142	Sidhpur	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
143	Radhanpur	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
144	Surat	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
145	Chikhali	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
146	Gandevi	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
147	Surat	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
148	Chikhali	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
149	Jetpur-Pavi	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
150	Vadodara	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
151	Vadodara	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
152	Vadodara	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No

153	Vadodara	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
154	Himatnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
155	Himatnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
156	Anand	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
157	Vanthali	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
158	Kaprada	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
159	Porbandar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
160	Valiya	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
161	Bhuj	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
162	Bhavnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
163	Bhavnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
164	Palitana	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
165	Jamnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
166	Ahmedabad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
167	Jambusar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
168	Gandhinagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
169	Mehsana	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No

170	Valsad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
171	Valsad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
172	Halvad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
173	Limbdi	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
174	Bhavnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
175	Ahwa	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
176	Mehsana	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
177	Surat	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
178	Dahod	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
179	Himatnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
180	Ahmedabad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
181	Surat	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
182	Ahmedabad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
183	Ahmedabad	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
184	Bhavnagar	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
185	Vadodara	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No
186	Vadodara	Router	Techroutes	Techro utes- TSR 2800- 10C	1	November 30,2021	No

187	Keshod	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
188	Manavadar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
189	Mendarda	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
190	Visavadar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
191	Maliya Hatina	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
192	Ahmedabad	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
193	Garudeshwar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
194	Limbdi	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
195	Narmada	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
196	Rapar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
197	Gandhinagar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
198	Pavi Jetpur	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
199	Daskroi	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
200	Ahmedabad	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
201	Navsari	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
202	Garudeshwar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
203	Ankleshwar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No

204	Ahmedabad	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
205	Borsad	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
206	Vadodara	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
207	Ahmedabad	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
208	Ahmedabad	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
209	Savarkundla	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
210	Ahmedabad	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
211	Valsad	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
212	Porbandar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
213	Bhuj	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
214	Surat	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
215	Garudeshwar	Router	Techroutes	Techroutes- TSR 2800- 10C	1	November 30,2021	No
216	Gadhinagar	Router	Techroutes	Techroutes- TSR 2800- 10C	10	November 30,2021	No
217	Gadhinagar	SFP	Techroutes		225	November 30,2021	No
			Techroutes			November 30,2021	No
			Techroutes			November 30,2021	No

RFP for selection of agency for Operations & Maintenance of Gujarat State Wide Area Network (GSWAN) and Gujarat State Data Centre (GSDC) for the State of Gujarat for a period of 5 years on behalf of Department of Science & Technology, Government of Gujarat.

Minimum Bill of Material

Sr. No.	ITEM	Qty (in Nos.)	Make and Model
1	Taluka Router (Type -3) As per Technical specifications including all applicable Licenses, Cables and Accessories, Installation, Configuration and Commissioning with 5 Year Warranty and onsite Support	10	
2	Layer - 3 (Type - 2) Switch for Taluka Centers As per Technical specifications including all applicable Licenses, Cables and Accessories, Installation, Configuration and with 5 Year Warranty and onsite Support	10	
3	Layer - 2 Gigabit 48 Port PoE Switch (Type - 3) for each Node As per Technical specifications including all applicable Licenses, Cables and Accessories, Installation, Configuration and Commissioning with 5 Year Warranty and onsite Support	10	
4	33U Network Rack (800 mm Depth) As per Technical specifications including all applicable Cables and Accessories, Installation and Commissioning, 5 Year Warranty and onsite Support	10	
5	UPS 5 KVA with 2 Hr backup As per Technical specifications including all applicable Cables and Accessories, Installation and Commissioning, 5 Year Warranty and onsite Support	10	
6	4 Kg Dry Powder/Co2 based Fire Extinguisher with Installation with 5 Year Support	10	
7	Video Conference Endpoint (Taluka). As per Technical specifications including all applicable License, Cables and Accessories, installation, Configuration and 5 Years warray and Onsite Support	10	
8	32 Inch LED TV: As per Technical specifications including all applicable License, Cables and Accessories, installation, Configuration and 5 Years warray and Onsite Support	10	
9	Router with SFP: Horizontal connectivity for the Government offices.	300	
Note: The above mentioned is minimum BoQ as per the RFP. You will have to supply the additional required BoQ as proposed in your technical solution to fulfill the Scope of work & maintain the Service Levels mentioned in the RFP.			

RFP for selection of agency for Operations & Maintenance of Gujarat State Wide Area Network (GSWAN) and Gujarat State Data Centre (GSDC) for the State of Gujarat for a period of 5 years on behalf of Department of Science & Technology, Government of Gujarat.

Technical Specifications

Item No. 1: Type 3 Router for Taluka Centres		
Sr. No.	Minimum Required Specifications	Make & Model
1	The router should support IP routing, IP multicast, QoS, multiprotocol label switching (MPLS), VPNs and redundant power supply.	
2	Routers should have at least 1 or more free slots for LAN or WAN modules after populating all interfaces. Router should have minimum 4 GB of DRAM/RAM & should support increasing of flash/compact flash size to hold multiple image, data etc.	
3	Router should have minimum 4 or more 1GE SFP ports populated with 1G single mode SFP & 16x1G electrical ports. Router should have support for E1, Chn E1/ Fractional, Serial V.35 (Optional), G.703.	
4	The router should have a minimum performance of 2 Gbps or more	
5	The router shall support adaptive routing adjustments by doing routing path selection based upon advanced criteria like Response time, packet loss, delay, jitter and traffic load to intelligently control the traffic to maximise the quality of the user experience.	
6	Routers should support marking, policing and shaping	
7	IPv4 and IPv6 enabled from day one	
8	HSRP/VRRP, Static Routes, RIPv1, RIPv2, RIPv2, OSPFv2, OSPFv3, BGP4, MBGP, BGP route reflector, BFD, Policy based routing IGMP V1/V2/V3, PIM-DM, PIM-SM enabled from day one	
9	Should support extensive support for SLA monitoring for metrics like delay, latency, jitter, packet loss	
10	Support for accounting of traffic flows for Network planning and Security purposes	
11	Should support extensive support for SLA monitoring for metrics like delay, latency, jitter, packet loss,	
12	Routers should support SNMPv2 and SNMPv3	
13	Routers should support Software upgrades	
14	Extensive debugs on all protocols	
15	Shall support Secure Shell for secure connectivity	
16	Should have to support Out of band management through Console and an external modem for remote management (Optional)	
17	Pre-planned scheduled Reboot Facility	
18	Real Time Performance Monitor – service-level agreement verification probes/alerts	
19	The Router should be NDPP or EAL3 certified at the time of Bidding	
20	All necessary SFP's, interfaces, connectors, patch cords (if any) & licenses must be delivered along with the Router from day one.	
21	The Router should be 19" Rack mountable & should be supplied with Indian standard AC (5Amp) power cord.	
Item No. 2: Type 2 Layer-3 Switch for Taluka Centres		
Sr. No.	Minimum Required Specifications	Make & Model
1	Switch with min 8 Nos. 10/100/1000BaseT ports and additional 2 no's of free combo ports so that Fiber based SFP or Gigabit Ethernet transceiver can be used for uplink purpose.	
2	Should have minimum switching capacity of 10 Gbps. All ports on the switch should work on line rate.	
3	The switch should have IPV4 & IPV6 support from day one	
4	It shall support IEEE 802.1s Multiple Spanning Tree Protocol and provide legacy support for IEEE 802.1d STP and IEEE 802.1w RSTP or equivalent technology and static routes.	
5	Switch should support queuing as per IEEE 802.1P standard on all ports with mechanism for traffic shaping and rate limiting.	
6	Should support dynamic routing protocols like OSPF, RIP, BGP from day one.	
7	Switch should support automated image installation, configuration & automatic configuration of per port QoS to reduce switch provisioning time & effort.	
8	The switch should support IPv6 RA-Guard, IPv6 DHCP-Guard/ DHCP Snooping, Source-Guard features.	
9	The Router should be NDPP or EAL3 certified at the time of Bidding	
10	All necessary SFP's, interfaces, connectors, patch cords (if any) & licenses must be delivered along with the switch from day one.	
11	The Switch should be 19" Rack mountable & the switch should be supplied with Indian standard AC (5Amp) power cord.	
Item No. 3: Type 3 Layer -2 Gig Switch		
Sr. No.	Minimum Required Specifications	Make & Model
1	Switch should have minimum 48 No's of 10/100/1000 Base-TxPoE ports (Duplex, Full, Half) and 4 x 1GE Uplink port. Switch PoE power rating should be 370W or more.	
2	Should have minimum switching capacity of 52 Gbps. All ports on the switch should work on line rate.	
3	Should be IPv4 and IPv6 ready from day one	
4	The switch should support dedicated stacking port separate from uplink ports with 48 Gbps of stacking bandwidth.	
5	It shall support IEEE 802.1s Multiple Spanning Tree Protocol and provide legacy support for IEEE 802.1d STP and IEEE 802.1w RSTP or equivalent technology and static routes.	
6	Port Security to secure the access to a port based on the MAC address of a user's device. The aging feature to remove the MAC address from the switch after a specific time to allow another device to connect to the same port.	

7	Switch should support Port-based and 802.1Q tag-based VLANs, MAC-based VLAN, Guest VLAN, Private VLAN Edge, also known as protected ports, with multiple uplinks	
8	All ports should have features of auto- negotiate, flow control (802.3x), port based network access control (802.1x), port security, MAC filtering etc.	
9	The switch should support IPv6 RA-Guard, IPv6 DHCP-Guard/ DHCP Snooping, Source-Guard features.	
10	The Router should be NDPP or EAL3 certified at the time of Bidding	
11	All necessary SFP's, interfaces, connectors, patch cords (if any) & licenses must be delivered along with the switch from day one.	
12	The Switch should be 19" Rack mountable & the switch should be supplied with Indian standard AC (5Amp) power cord.	
Item No. 4: 33U 800 (W) X 800 (D) Network Rack for Taluka		
Sr. No.	Minimum Required Specifications	Make & Model
1	Black color 33U x 800 mm x 800 mm Rack skeleton + Ventilated Roof + F/R 19" Multi-fold Mounting Rails + 100mm Reducing Channels for 19" Mounting Configuration	
2	33U x 800 Front Perforated Hex Mesh Steel Door with conventional locks	
3	33U x 800 Rear Steel Door Split type with HEX Mesh and Centre handle Lock having Multi-point locking.	
4	33U X 800D Side Panels with Locks & Latch	
5	Set of Castors (2 with Brake + 2 without Brake)	
6	Fix Shelf	
7	Roof Mounted Fan Tray with 2 Fans of 90 CFM / 230V AC	
8	1U Metal Type Cable Manager	
9	Extra Front Panel Mounting Hardware (pack of 20 Sets)	
10	Earthing Continuity Kit	
11	Power Distribution Unit - Vertically Mounted, with 12 Power Outputs of 5/15Amp Sockets having 32 AMP MCB with 3M Input Cable Pdu Rating : 32 Amp	
12	Rack should be floor mountable and should be supplied with the stand along with castors and stoppers.	
Item No. 5: UPS		
Sr. No.	Minimum Required Specifications	Make & Model
1	Technology	
	True On-line High-Frequency Design UPS with Double Conversion technology	
	Rectifier & Inverter both be IGBT based PWM	
2	Certifications	
	ISO 9001:2000 and 14001 Certified OEM (certificate to be submitted)	
	UPS should meet CE and ROHS standards (Compliance to be submitted)	
3	Input Voltage Range: 160-280 VAC @ 100% load, Single Phase	
4	Input Freq. Range: 40-70 Hz (auto sensing)	
5	Input Power Factor: 0.99 (100% Load)	
6	Input Protection: Thermal Circuit Breaker	
7	Output Voltage: 220/230/240 VAC +/- 1%	
8	Output Frequency: 50Hz ± 0.2Hz	
9	Output Power Capacity	
	2KVA: 1600W	
	5KVA: 4000W	
	10KVA: 8000W	
10	Output Waveform: Pure Sine wave	
11	O/P Voltage Distortion: <3% for Linear, <6% for Non Linear Load	
12	Output Connections: (1) Hard Wire 3-wire (H N + G), (2) IEC 320 C13	
13	Efficiency (Overall): > 85%	
14	Efficiency (Inverter): > 90%	
15	Battery Type: SMF-VRLA (Sealed maintenance free valve regulated lead acid)	
16	Battery Make: Exide, Quanta, Panasonic, CSB, Yuasa, Relicell	
17	Battery Backup:	
	5KVA: 17400VAH for 120min backup	
18	Battery/DC Voltage	
	5KVA - 192VDC	
19	Noise level: <58 dB	
20	Communication: Full-Functional SNMP Card should be present; RS 232 & USB port with software for UPS status monitoring	
21	Protection: Inherent protection should be provided for Output Short-circuit and Overload, Input Fault, Cold Start, Low battery, Battery Over and Under charge, Battery Disconnect, Battery self-test feature, Over Temperature, OVCD, External Transient Voltage Surge Suppressor, etc	
22	LCD Display: Input Voltage, Input Frequency, Output voltage, Output Current, Output Frequency, Battery Voltage, UPS Status, Load Level, Battery Level, Discharge Timer, Battery Disconnect and Fault Conditions	
23	By Pass: Manual and Automatic (Built-in) Bypass switch should be provided	
24	Environment: Noise Level – less than 60 dB at a distance of 1 meter	
25	Programmable Outlets: UPS should have programmable outlets for control of load segment	
26	Operating Temperature: 0-45 degC	
27	Relative Humidity: 20-90%RH @0-400 C (Non-condensing)	

28	Miscellaneous	
	ECO Mode Operation with Enable/Disable function	
	Emergency Power Off (EPO)	
	BYPASS Mode Operation with Enable/Disable function	
	Cables : With all necessary cables and plug and Battery links	
	Rack: Suitable Metallic Rack for housing of SMF Batteries to be provided	
29	Earthing: Vendor has to create the earth pit for each UPS. Connectivity from earth Pit to UPS system will be done by Vendor and required civil work will be taken care by vendor. Requirement of earthing value: Below 0.5 ohm-meter	
30	Battery Replacement: Vendor has to replace the UPS battery every 2 years for uninterrupted and smooth operations. OEM should confirm battery replacement in UPS at the end of 2nd year and 4th year respectively.	
Item No. 6: Video Conference Endpoint for Taluka		
Sr. No.	Minimum Required Specifications	Make & Model
1	Type of Endpoint - Point to Point Upgradable.	
2	Optical Zoom:12X	
3	Video Conference Resolution - 1080p 60 FPS	
4	Warranty - 3 Years	
5	Type of Camera - PTZ	
6	Supports sharing of graphics and video content during video call - 1080, 30 FPS	
7	Microphone Supplied - 2	
8	Camera Positioning - Single Camera (Face Detection, Automatic Voice activated, Preset)	
9	System uses standards based protocols & the offered system is inter operable with any existing SIP & H-323 AVC/SVC based VC equipment in a P to P call on VC end point; All H/W and S/W required to make it interoperable is included in the scope of supply. Should Support Video Protocol H.264,H.265	
10	Codec & Camera must be from the same OEM	
11	Codec must be custom built hardware and not software loaded on PC.	
12	The unit must be equipped with intuitive touch screen / panel / Remote for controlling VC Unit	
13	Must have ability to share content on wireless from desktop or laptop.	
14	Should be enabled for software based video conference like Webex, Team, Blue Jeans, Zoom, Google Meet & other similar platforms.	
Item No. 7: 32 Inch LED TV for Taluka		
Sr. No.	Minimum Required Specifications	Make & Model
1	Technology - Backlit	
2	Screen Size - 32 Inch	
3	Screen Type - Non Touch	
4	Native Resolution (Pixels)	
5	Aspect Ratio - 16:9	
6	Duty Cycle - 16 x 7	
7	OEM Warranty - 5 Years	
Item No. 8: Functional / Technical specification of Wireless Radio		
Sr. No.	Minimum Required Specifications	Make & Model
1	Should support communication requirement including voice, video, data applications.	
2	Should operate in 5.8 Ghz frequency band (ISM band)	
3	Should support point-to-point mode.	
4	Should support minimum throughput 30 Mbps	
5	Should be able to connect location at distance of 30 Kms.	
6	Should support different type of antenna (Unidirectional, Omni-directional, sectorial etc)	
7	Should have 10 / 100 base TX ethernet interface to connect LAN / WAN port.	
8	should support 802.3u encoding.	
9	should be manageable through console;snmp (V1, V2, V2c), HTTP / SSL	
10	Should support IPV6 from day 1.	
11	Should be discoverable in existing NMS tool	
12	The outdoor unit should be IP65 Compliant	
13	Operating Temperature: 0-55 degC. The supplier has to take into consideration the internal temperature adjustment of the bracket / Enclosure and other outdoor condition at the location	
14	Should have inbuilt surge protection against electric / lightening both.	
15	Should support traffic encryption.	
16	Should be WPC Compliant / TEC approved at time of bidding.	
17	The quote shall be complied of Supply, installation and maintenance of radios at both (Base & remote locations) along with erection structure, necessary accessories, antennas, earthing, lightening arrester, active and passive cabling etc.	
18	The line item shall include all applicable licenses, cables and accessories with 5 Years warranty and onsite support.	

Item No. 9: MINIMUM FUNCTIONAL REQUIREMENT OF Router is AS UNDER:

Golden parameter mentioned on GeM for Router has been selected as per GeM allowed value. However, the bidder is required to quote/offer product with services mentioned in the SOW with min. specifications as mentioned below. Further Selected bidders may be asked to showcase above requirements through live demonstrations or POC if required.

S/N	Specifications Requested as per bid	Minimum Requirement
1	Type of Router	WAN
2	No. of Gigabit Ethernet Interface Ports (10/100/1000 Base-T)	1 or More
3	No. of 1G SFP Slot (Fiber/Copper)	1 or More
4	Number of Gigabit Ethernet LAN Ports	4 or More
5	Packet Forwarding Rate (MPPS)	0 or More
6	Aggregated Throughput (Mbps)	100 or More
7	IPSec Throughput (Mbps)	50 or More
8	On site OEM Warranty(Years)	5

- Routers and Compatible SFP modules need to procure under this bid. SFP Module should be Single Mode and minimum 1000 base LX to cover the distance of 10KM. Module should be SFP Module must be compatible with Router.
- Device should allow configuration of atleast one LAN port as a WAN port without modification in the Router Hardware”
- Router must support TCP/IP, PPP, IPSec and Bridging
- Router should support all standard routing protocols like BGP, OSPF, RIP, Static routes, IP-tunneling, NAT, NTP, etc.
- Router should have a dedicated Management/ Console port for WebUI/CLI Access, SNMP (v1, v2, v3), TFTP, etc."
- Router should support AAA features using Radius/LDAP, etc.
- All necessary Connectors, patch cords (if any) must be delivered along with the Router from day one.
- The Router should be supplied with Indian Standard power cables.
- It should be possible to use Router ports as Switch mode.
- The Router should be supplied with all applicable Licenses from day one.
- Router should have minimum Throughput of 100 Mbps

Annexure - FIN - C1							
S/ N	Item Description	Make & Model	UoM	Quantity	Unit Price	Total Price (without Tax)	Rate of GST in %
A	B	C	D	E	F	G=(E*F)	H
OFC Cabling (Including Civil work and Accessories)							
1	Supply of single mode armoured OFC cable (UA - Loose Tube Multi tube)						
	(Unit price should Inclusive of all the required line items like Fiber Cost, Labour charges, digging/laying, HDP pipe, RCC half-round pipe, Route-marker/Indicator (Iron Made with Reflective Painting with Min. height of 1ft) and any other item, if any as per the Specification this RFP)						
	6 Core		Mtr.	60,000			
	12 Core		Mtr.	50,000			
	24 Core		Mtr.	3,000			
	48 Core		Mtr.	2,000			
2	6 F SM OFC TERMINATION (Single END) Including Rack mount/Wall mount LIU - / PIGTAILS-LC Type / 2 MTR Duplex Patch Cord FC/ST/SC to SC/LC/ST/FC (3 Nos.) / With proper tagging and Identification of OFC		No	600			
3	12 F SM OFC TERMINATION (Single END) Including Rack mount/Wall mount LIU - / PIGTAILS-LC Type / 2 MTR Duplex Patch Cord FC/ST/SC to SC/LC/ST/FC (6 Nos.) / With proper tagging and Identification of OFC		No	500			
4	24 F SM OFC TERMINATION (Single END) Including Rack mount/Wall mount LIU - / PIGTAILS-LC Type / 2 MTR Duplex Patch Cord FC/ST/SC to SC/LC/ST/FC (12 Nos.) / With proper tagging and Identification of OFC		No.	125			
5	48 F SM OFC TERMINATION (Single END) Including rack mount/wall mount LIU - / PIGTAILS-LC Type / 2 MTR Duplex Patch Cord FC/ST/SC to SC/LC/ST/FC (24 Nos.) / With proper tagging and Identification of OFC		No.	50			
6	Supply of multi mode armoured OFC Cable (UA - Loose Tube Multi tube)						
	(Unit price should Inclusive of all the required line items like Fiber Cost, Labour charges, digging/laying, HDP pipe, RCC half-round pipe, Route-marker/Indicator (Iron Made with Reflective Painting with Min. height of 1ft) and any other item, if any as per the Section-5 (Specification) of this RFP)						
	6 Core		Mtr.	10,000			
	12 Core		Mtr.	5,000			
	24 Core		Mtr.	1,000			
	48 Core		Mtr	200			
7	6 F MM OFC TERMINATION (Single END) Including rack mount/wall mount LIU - / PIGTAILS-LC Type / 2 MTR Duplex Patch Cord FC/ST/SC to SC/LC/ST/FC (3 Nos.) / With proper tagging and Identification of OFC		Nos	250			
8	12 F MM OFC TERMINATION (Single END) Including rack mount/wall mount LIU - / PIGTAILS-LC Type / 2 MTR Duplex Patch Cord FC/ST/SC to SC/LC/ST/FC (6 Nos.) / With proper tagging and Identification of OFC		Nos	100			
9	24 F MM OFC TERMINATION (Single END) Including rack mount/wall mount LIU - / PIGTAILS-LC Type / 2 MTR Duplex Patch Cord FC/ST/SC to SC/LC/ST/FC (12 Nos.) / With proper tagging and Identification of OFC		Nos.	100			
10	48 F MM OFC TERMINATION (Single END) Including rack mount/wall mount LIU - / PIGTAILS-LC Type / 2 MTR Duplex Patch Cord FC/ST/SC to SC/LC/ST/FC (24 Nos.) / With proper tagging and Identification of OFC		Nos.	10			
11	Fiber to Fiber splicing, jointing and testing		Nos.	2000			
12	Horizontal Boring for Road Crossing for laying OFC as per Guide lines mentioned in section 5. (Digging at 1.65 Mtrs.)		Mtr.	800			
13	Laying of Optical fiber cable in HDPE pipe duly fixed on Wall including testing.		Mtr	2000			

14	Supply and Termination of Single Mode Pigtaills (LC/SC Type) Inclusive of all (Material, Labour etc..)	Nos	200			
15	Supply and Termination of Multi Mode Pigtaills (LC/SC Type) Inclusive of all (Material, Labour etc..)	Nos	200			
16	Fiber to Fiber splicing and testing including all accessories, manpower etc	Nos.	2000			
17	Supply and Installation of Fiber Patch Cord FC/ST/SC to SC/LC/ST/FC Duplex	Per 3 Mtr.	100			
18	Supply and Installation of Fiber Patch Cord FC/ST/SC to SC/LC/ST/FC Patch cord for Single Mode Fiber Duplex	Per 3 Mtr.	100			
19	Supply and Installation of Fiber Patch Cord FC/ST/SC to SC/LC/ST/FC Patch cord for Multimode Fiber Duplex	Per 5 Mtr.	100			
20	Supply and Installation of Fiber Patch Cord FC/ST/SC to SC/LC/ST/FC Patch cord for Single Mode Fiber Duplex	Per 5 Mtr.	100			
B LAST MILE EQUIPMENTS						
1 Transceiver/media converter						
1.1	Small Form Factor Pluggable (SFP) module –Single mode Fiber up to a distance of 10kms as per the specification mentioned in section - 5	Nos	500			
1.2	Small Form Factor Pluggable (SFP) module –Multi mode Fiber up to a distance of 2 kms for 100FX and 220 mtr for 1000based SX as per the specification mentioned in section - 5	Nos	150			
1.3	RJ-45 port (10/100 Base TX) 10/100 Mbps Media Converter 100 BaseFx fiber port for multi mode Fiber, as per the specification mentioned in section -5	Nos	200			
1.4	RJ-45 port (10/100 Base TX) 100 BaseFX fiber port for single mode Fiber, as per the specification mentioned in section -5	Nos	1500			
2 Network Switches						
2.1	8 Port Fibre Switch (as per Specifications mentioned in section 5)	Nos	25			
2.2	16 Port 10/100/1000 Mbps POE Ethernet Switch (as per Specifications mentioned in section 5)	Nos	715			
2.3	24 Port 10/100/1000 Mbps POE Ethernet Switch (as per Specifications mentioned in section 5)	Nos	525			
2.4	48 Port 10/100/1000 Mbps POE Ethernet Switch (as per Specifications mentioned in section 5)	Nos	280			
C REPAIRING WORK						
1	Replacement of faulty power adaptor for transceivers	Unit	100			
2	Removal of old cabling works including buy-back of material retrieved	Mtr	2000			
3	I/o Box for CAT6A Cable	Nos	2000			
4	Cashing Patti-32MM	Mtr	2000			
5	Cashing Patti-50MM	Mtr	2000			
6	Restructure of Cabling Including Removal and refixation/installation	Mtr	1000			
7	OFC terminating blocks rack mounted/ wall mounted UU (Supply, Installation and termination)	Nos.	200			
8	CAT6A LAN Cable inclusive of supply, laying etc.	Mtr	10000			
D STRUCTURED CABLING and ACCESSORIES						
1 Structured CAT6A LAN cabling work (including Supply, Installation and Termination of CAT6A						
1. a	Single location having Upto 15 end points	Per User End point	10,000			
1. b	Single location with more than 15 end point	Per User End point	10,000			
2 Patch Panel (Supply, Installation and Termination) CAT6A						
2.1	24 Port	Nos	1000			
2.2	12 Port	Nos	200			
3 RACKS (Supply, Installation and Termination) (Certifications like ISO 14001: 2004 and ISO 9001:						
3.1	19" 6U Wall Mount / floor mountable MS Rack (Supply, Installation and Termination with 650mm depth)	Nos	500			
3.2	19" 12U Wall Mount / floor mountable MS Rack (Supply, Installation and Termination with 650mm depth)	Nos	250			
3.3	19" 19U floor standing MS Rack (Supply, Installation and Termination with 650mm depth)	Nos	20			
4 Supply of CAT-6A cable Patch Cord with RJ-45 at both end						
4.1	1 Mtr each	Nos	6000			
4.2	2 Mtr each	Nos	8000			
4.3	3 Mtr each	Nos	1000			
5 GENERAL ACCESSORIES						
5.1	Power Strip with 6 plug Sockets, switches, Light Indicators, fuse protection and Spike Suppressor (Reputed Make)	Nos	1000			
5.2	GI Pipe-4" dia	Mtr	10000			
5.3	RJ-45 connector	Nos	5000			

5.5	Voltage Stabilizer	Nos	500			
5.6	Surge Protector	Nos	500			
EJFC cabling work related items						
1	New Analog Telephone Connection (Cabling work end node including RJ11 termination, 2 pair cable,	Per User End Point	400			
2	New Plan Telephone Connection (Cabling work end node including Cat6A, IO Box, RJ11 termination, RJ11 connector, Casing & Capping including all other required accessories for configuring & installation of node in network. (without telephone instrument)	Per User End Point	200			
3	New Analog Telephone Supply, installation & implementation of analogue telephone instrument along with all the required accessories (Push Button Type)	Nos	800			
4	New Plan Telephone (1+1 for Boss Secretary feature) Supply, installation & implementation of plan phone instrument along with all the required accessories (with speaker)	Nos	200			
5	Jelly Filled Cable (armoured 0.5 mm. JF cable) [Unit price should inclusive of JFC cabling work including supply, installation and termination inclusive of all the required line items like JFC Cost, Labour charges, digging/boring trenching/laying, Brick work, Clamping, Distribution Point, Route-marker/Indicator (Iron Made with Reflective Painting- with Min. height of 1ft) at every 100 MTRs and any other item, if any as per the Specification of this RFP]	Per Mtr				
	10 Pairs		1000			
	20 Pairs		300			
	50 Pairs		600			
	100 Pairs		2000			
	200 Pairs		800			
6	Riser Cable Supply and laying of Vertical Riser Cable pair on walls/as per requirement in PVC pipe including supplying and laying of PVC pipe, labor charges inclusive of all required line items like cable cost, labour charges, mounting on wall, clamping, Distribution point, digging /other civil works(in case of required).	Per Mtr				
	10 Pairs		50			
	20 Pairs		50			
	50 Pairs		100			
	100 Pairs		200			
	200 Pairs		200			
7	Supply installation & commissioning of krone type Distribution point (DP) with Lock and shelter, (Including CRCA sheet, 18 Gauge powder coated both side (inside and outside), rubber sealing, Cable Entry-Exit whole at both side (Top & Bottom), back mounting frame, Jumper wires, ferruling, labeling, rosset etc..)	Nos				
	For 10x10 Pairs		25			
	For 20x20 Pairs		25			
	For 50x50 Pairs		25			
	For 100x100 Pairs		25			
	For 200x200 Pairs		25			
8	Laying of Jelly filled underground cable in the existing trench including supply and labour work	Per Mtr				
	Up to 10 pairs		25			
	Up to 20 pairs		25			
	Up to 50 pairs		25			
	Up to 100 pairs		25			
	Up to 200 pairs		25			
9	Supply, installation, jointing & testing JFC jointing kit inclusive of all (Material, Labour etc..)	Per Jt	50			
	10 pair JFC jointing kit	Per Jt	50			
	20 pair JFC jointing kit	Per Jt	50			
	50 pair JFC jointing kit	Per Jt	50			
	100 pair JFC jointing kit	Per Jt	50			
	200 pair JFC jointing kit	Per Jt	50			
10	Krone strips inclusive of all accessories	Nos	1000			
11	line cord extension cable with RJ-11 at both end					
	3 mtrs	Nos	500			
	5 mtrs	Nos	200			
12	Repairing Charges for faulty telephone instruments of any make which are not covered under warranty repairs	Nos	1000			
13	Repairing Charges for faulty push button of analogue telephone	Nos	1000			
14	Repairing Charges for Faulty 1+1 plan phones	Nos	100			

15	Removal of Old cabling work including shifting/ rework, Bidder is required to remove the same & shift at new place or at DST store.	Mtr	1000			
16	Power Adaptor for 1+1 Plan telephone compatible with existing instrument (Beetel 877 model)/current proposed instrument).	Nos	100			
Total (for all the line item)						

Important Note:

- o Bidder is allowed to quote only one make & model for each line item. Further, bidders are not allowed to change the quoted make & model during the contract period.
- o L1 Bidder shall be arrived from sum total of all the line items without taxes to the TENDERER and then L1 bidder may be called for further negotiations.
- o The quantity mentioned above for all line items is notional for evaluation purpose only. However, actual order quantity may vary during the contract tenure depending upon the actual requirement of the Government of Gujarat.
- o The rate contract is purely for arriving at the unit rates for above line items and it does not guarantee any purchase order.
- o Discovery of Active component in GSWAN-NMS of DST, GoG: All the network switches mentioned in above table should be discovered in the Network Management System (NMS) of DST, GoG at Gujarat State Data Centre, Gandhinagar. If on account of non-availability of GSWAN uplink and bidder is not able to discover the switch in NMS then only 60% payment of the total approved bill value of that active component in Purchase/work order will be released and remaining 40 Percent payment will be released only after discovery of switch through NMS. However, due to non-availability of GSWAN uplink at the office/location and because of that if there is a delay of more than two months in discovery of device in GSWAN-NMS from the date of FAT of switch/active component, in that case DST/GIL will further release balance 30% payment and final 10% payment will be released only after discovery in GSWAN-NMS of DST, GoG.
- o Non-acceptance of the above condition(s) or Conditional bid shall be rejected.

Revision after Corrigendum

For RF Device					
Sr. No.	Aerial Distance	Qty	Capex Amour	Opex / Year	GST in Percentage
1	Upto 2 KM	20			
2	2 - 5 KM	20			
3	5 - 10 KM	20			
4	10 - 30 KM	20			

Sr. No.	Details	Quantity	OPEX / Year	GST In Percentage
1	CAMC of the existing RF links deployed over Govt offices of Gujarat	1200		

For Li-Fi Device					
Sr. No.	Aerial Distance	Qty	Capex Amour	Opex / Year	GST in Percentage
1	Upto 10 KM	20			
2	10 - 20 KM	20			

Item No. 10: Functional / Technical specification of Optical Wireless Communication Link Solution:

Sr No.	Minimum Required Specifications	Make & Model
1	Should support communication requirement including voice, video, data applications.	
2	Should Bandwidth Mbit/s Full Duplex 1011 1G Ethernet Port	
3	Should be able to connect location at distance of Up to 9800 Mtr for BER<10-9	
4	Should have Latency time of optical channel, (ms) <0.005	
5	Should have Fade margin at a distance of 1 km, (dB) 22	
6	Method of Alignment should be Auto-Align and tracking	
7	Adjustment horizontal angle, degrees should be 360	
8	Adjustment vertical angle, degrees should be +/-15	
9	Should support IPV6 from day 1.	
10	Indoor unit (IU) indication Power, link signals, link direction	
11	Should have 10 / 100 base TX ethernet interface to connect LAN / WAN port.	
12	should be manageable through console; SNMP (V1, V2, V2c), HTTP / SSL	
13	Should be discoverable in existing NMS tool	
14	Operating Temperature: 0-55 degC. The supplier has to take into consideration the internal temperature adjustment of the bracket / Enclosure and other outdoor condition at the location	
15	The average transmitter power (dBm) should be +24	
16	The sensitivity for BER = 10-9 (including the losses in the optics) (dBm) should be -18	
17	Outdoor Unit (OOU) Design should be Aerodynamic	
18	Should have inbuilt surge protection against electric / lightening both.	
19	Should support traffic encryption.	
20	The quote shall be complied of Supply, installation and maintenance of radios at both (Base & remote locations) along with erection structure, necessary accessories, antennas, earthing, lightening arrester, active and passive cabling etc.	
21	The line item shall include all applicable licenses, cables and accessories with 5 Years warranty and onsite support.	
22	Visible light/IR safety standard should be IEC 60825-2 Class 1M	
23	Standard Specification should be IEEE 802.15.7 ITU-T G.653.b, G.654.b	
24	provided all necessary approvals are available from competent authority in India to deploy the equipment of newer technology at time of bidding.	

Annexure A (GSWAN DC devices to be covered under CAMC)						
Mehsana						
Device Name	Make	Model	QTY.	Warranty Start Date (YYYY/DD/MM)	Warranty End Date (YYYY/DD/MM)	Non B2B CAMC
42U-Chill-RACK	Valrack	42U-Chill-RACK	1	1/12/2016	30/11/2021	No
42U-RACK	Valrack	42U-RACK	1	1/12/2016	30/11/2021	No
Access system	HID	6181BRT	1	1/12/2016	30/11/2021	No
Access system	HID	EDWM-M	1	1/12/2016	30/11/2021	No
Access system	HID	EHRP40-K	1	1/12/2016	30/11/2021	No
Battery Bank	Rocket	12.5V DC	1	1/12/2016	30/11/2021	No
Battery Backup	Rocket	Battery Backup	1	1/12/2016	30/11/2021	No
BMS sensor	Greystone	HRC2NT20	1	1/12/2016	30/11/2021	No
Cisco Camera	cisco	CIVS-IPC-6030	1	1/12/2016	30/11/2021	No
MCU	Cisco	Cisco 5320	2	1/12/2016	30/11/2021	Yes
DDC For BMS	Honeywell	CP-IPC	1	1/12/2016	30/11/2021	No
Electric loack	Algatec	UL275-SL	1	1/12/2016	30/11/2021	No
Fire alaram Panel	AGNI	AGFAD502	1	1/12/2016	30/11/2021	Yes
Fire Alarm	AGNI	2 Zone Fire Alarm Panel	1	1/12/2016	30/11/2021	Yes
Fire Alarm panel	Jayfire systems	WD-CS25	1	1/12/2016	30/11/2021	Yes
fire extinguisher	Fire-Stone	4 KG-ABC	1	1/12/2016	30/11/2021	Yes
Fire Flasher	AGNI	Sounder Cum Flasher	1	1/12/2016	30/11/2021	Yes
Fire System Devices	AGNI	Manual Call Point	1	1/12/2016	30/11/2021	Yes
Fire System Devices	System Sensor	Multi Detector (BFC)	1	1/12/2016	30/11/2021	Yes
Fire System Devices	System Sensor	Multi Detector (FC)	1	1/12/2016	30/11/2021	Yes
Instruction Alarm	Securico	SEISECMS4	1	1/12/2016	30/11/2021	Yes
Response indicators	AGNI	Response indicators	1	1/12/2016	30/11/2021	Yes
Router	cisco	cisco ASR-903	1	1/12/2016	30/11/2021	Yes
Router 4331	cisco	ISR4331/K9	1	1/12/2016	30/11/2021	Yes
Switch 2960	cisco	cisco WS-C2960X-48LPS-L	1	1/12/2016	30/11/2021	Yes
Switch 4507R	cisco	cisco WS-C4507R+E	1	1/12/2016	30/11/2021	Yes
Switch sanstar	Sanstar	SSM1202	1	1/12/2016	30/11/2021	No
Wi-Fi AP	cisco	AIR-CAP 1702I-D-K9	18	1/12/2016	30/11/2021	No
WLDS	Jayfire systems	JE-3523	1	1/12/2016	30/11/2021	Yes

AC	Loyad	Loyad make 2 ton split 3 star AC	2	1/12/2016	30/11/2021	Yes
Ac power cutoff device	-	-	2	1/12/2016	30/11/2021	Yes
Desktop PC	ACER	ACCER 19"LCD	1	1/12/2016	30/11/2021	No
VC Equipment	Cisco	CISCO SX 20 Codec with TV 46"	1	1/12/2016	30/11/2021	Yes
UPS	Arrow	Arrow Power 10KVA	1	1/12/2016	30/11/2021	Yes

Devices not to be considered for O&M and CAMC			
Model Number	As per Annexure	Actual	Add. As per Annexure
2921 K9	302	300	2
841	305	300	5
2960	590	581	9
3560	252	234	18
4451	253	248	5
3750	125	78	47
2702	393	196	197
1532	186	100	86
1702	2439	2217	222
5KVA Orion	256	248	8
1905	264	239	25
Huawei Router AR161F	650	645	5
Arrow UPS 10Kva	32	0	32
AC	100	66	34
Rack 33U	266	248	18
Rack 12U	304	300	4
Rack 42U Chill	104	75	29

Devices to be considered for O&M and CAMC			
Model Number	Annexure	Actual	Add. CAMC and O&M required.
3650 - 48 Port	5	14	9
SX20	288	296	8
MCU	16	17	1
2KVA Orion	264	294	30
Fire Extinguisher	248	281	33