

## Response to queries dated 27.02.2019

Sr No.	Revised RFP Criteria	Bidder's query/suggestion	Response to bidders
1	Last date of Bid submission : 02.03.2019 up to 1500 hours	Requesting for extension of one week as the tender is due on 02.03.2019 (Saturday). There will be challenge if we would not get response in time from Microsoft. Looking forward for your kind co-operation for the same.	<b>Suggestions not accepted.</b>
2		Our request you to extend the tender submission date for 10 days	
3		Request to extend last date by at least 3 weeks, till 23.03.2019 for holistic formulation of our proposal response	
4		Railtel has been working towards designing a solution for this project & subsequently participated in the EoI for the same. We are currently in process of preparing our Participation bid for this tender as per the revised RFP However, as many technical specs have been modified in the revised RFP, we are finding it difficult to present our best possible solution by the current scheduled date as 02.03.2019. We would therefore, humbly request your kind consideration to extend the same by at least three weeks i.e till 23.03.2019	
5	Delivery, Installation, Commissioning & Inspection :  T + 60 ( 1st lot 3000 classrooms) T + 90(2nd lot additional 3000 classrooms). T + 135( 3rd lot additional 3000 classrooms) T + 180( 4th lot additional 3000 classrooms)	Also to consider extending the delivery of first 3000 schools to be modified to T+90 [and then every subsequent schools lot in multiple of 45 days thereafter. This will help us in being on the same level playing field as other participants, who have not have rigid procurement processes to follow as Government organization such as ours.	<b>Suggestions not accepted</b>