

Date 02.06.2022

CORRIGENDUM

Request for Proposal (RFP) for Selection of Agency for Operation & Maintenance (O&M) of Gujarat State-Wide Area Network (GSWAN) on behalf of Department of Science & Technology (DST), Government of Gujarat (GoG).

(GeM Bid Number: GEM/2022/B/2073565 Dated 28-03-2022)

Please find the modified Section 2.30 and Section 4.6 (of Volume-II, Scope of Work) enclosed herewith. All other terms and conditions of the tender will remain the same as in the published corrigendum dated 06.05.2022.

For further details visit www.gil.gujarat.gov.in

Request for Proposal (RFP) for Selection of Agency for Operation & Maintenance (O&M) of Gujarat State-Wide Area Network (GSWAN) on behalf of Department of Science & Technology (DST), Government of Gujarat (GoG) (GeM Bid Number: GEM/2022/B/2073565 Dated: 28-03-2022)

CORRIGENDUM

Dated- 02.06.2022

| Sr. No. | Volume & Section | Bid Clause | Remarks / Modified Clause |
|--------------------|---|--|--|
| Volume - II | | | |
| 1 | Scope of Work Section 2.30 Hand-over/take-over existing Operations (Duration 1 Month) | <p>If, other than the existing agency is awarded the work, the selected agency will be responsible to complete the transfer of Knowledge & Handing/Taking over activity from existing agency within one month of issuance of LOI/WO.</p> <p>During this period, only O&M charges will be paid to Selected Agency on pro-rata basis. SLA or Penalty clause will not be applicable during 1 month of Hand-over/Take-over process.</p> <p>Selected Agency will responsible to provide confirmation about successful Hand-over/Takeover operations from existing agency at the end of 1 month period. The selected agency shall depute the required resources as per the requirements of tender document for carrying out the operations activity</p> | <p>Revised as: If, other than the existing agency is awarded the work, the selected agency will be responsible to complete the transfer of Knowledge & Handing/Taking over activity from existing agency within three months of issuance of LOI/WO.</p> <p>During this period, only O&M charges will be paid to Selected Agency on pro-rata basis. SLA or Penalty clause will not be applicable during 3 months of Hand-over/Take-over process.</p> <p>Selected Agency will responsible to provide confirmation about successful Hand-over/Take over operations from existing agency at the end of 3 month period. The selected agency shall depute the required resources as per the requirements of tender document for carrying out the operations activity</p> |
| 2 | Scope of Work Section 4.6 Penalties for delay in takeover | <p>If successful bidder fails to complete the taking over of existing O&M of GSWAN within the 60 working days from the project kick-off date TENDERER a Penalty of 0.50% of Monthly Payment for each week of delay or part thereof shall be levied, until the completion of take over process and signoff from TENDERER. If the delay continues beyond 12 weeks, TENDERER may terminate the Agreement and forfeit the PBG.</p> | <p>Revised as: If successful bidder fails to complete the taking over of existing O&M of GSWAN within three months from the project kick-off date TENDERER a Penalty of 0.50% of Monthly Payment for each week of delay or part thereof shall be levied, until the completion of take over process and signoff from TENDERER. If the delay continues beyond 12 weeks, TENDERER may terminate the Agreement and forfeit the PBG.</p> |

Note: All other terms and conditions of the tender will remain the same as in the published corrigendum dated 06.05.2022.