

## **Corrigendum XXII**

### **Revised RFP for Selection of Project Implementing Agency For Implementation Of ABP(Amended BharatNet Program) in Gujarat under GFGNL**

**(Design, Construction, Supply, Implementation, Testing  
& Commissioning and Operation & Management Model)**

**(Tender No. GFGNL/GFG/e -file/263/2026/0070/Phase-III(ABP in Gujarat))**

**28<sup>th</sup> Oct, 2026**



**Issued By:**

**Gujarat Fibre Grid Network Limited (GFGNL)**

**A Government of Gujarat Company**

**Block No: 6, 5<sup>th</sup> Floor, Udyog Bhavan, Sector-11, Gandhinagar 382010**

## v) FACT SHEET

| #   | Particular                                                                                                                                                                                         | Details                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |
|-----|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 9.  | Last date for submission of Bid/proposal                                                                                                                                                           | <del>02/07/2026</del> <del>16/07/2026</del> <del>30/07/2026</del> <del>14/08/2026</del> <del>18/08/2026</del> <del>25/08/2026</del><br><del>27/08/2026</del> <del>05/09/2026</del> <del>11/09/2026</del> <del>16/09/2026</del> <del>25/09/2026</del> <del>28/09/2026</del><br><del>29/09/2026</del> <del>06/10/2026</del> <del>07/10/2026</del> <del>08/10/2026</del> <del>12/10/2026</del> <del>14/10/2026</del><br><del>15/10/2026</del> <del>27/10/2026</del> <del>28/10/2026</del> 30/10/2026 at 06:10 05:00 06:10 pm |
| 10. | Last date for submission of Bid/proposal (Physical copy excluding financial bid only if asked based on nature of RFP)<br>i) Tender Fee<br>ii) EMD<br>iii) PoA(Power of Attorney)<br>Integrity Pact | Within <del>5</del> <del>2</del> <del>1</del> working days from the Date of submission of online bid dates in working hours (till <del>06:10</del> <del>05:00</del> 06:10pm)<br>Address:<br><br>Chief Finance Officer(CFO),<br>Gujarat Fibre Grid Network Limited Block No: 6, 5th Floor, Udyog Bhavan, Sector-11, Gandhinagar 382010<br><br>in event of particular ask of submitting physical copy then logical portion of the bid should be appropriate in the respective sealed cover for maintaining confidentiality. |

=====End Of Document=====